W.R.O. 1—77,000—8-6-47.

(1) Number of pages .....

(2) Date of repair .....

(3) Initials of the Repairer .....

MADRAS RECORD OFFICE.

Government of Madras.

DEPARTMENT.

G.O. No. 2085	Press Mis.
15 16.	
Dated 1—12—	1864.

Not to be folded or roughly handled

No. 15. Read the following letter from the Superintending Engineer, 6th Division, to the Secretary to Government, Department Public Works, dated Tanjore, 18th October 1866, No. 871 :—

1. I have the honor to enclose an abstract estimate and a plan of a bridge of three arches across the Covilcaud Oday, on the road now under construction between Trichinopoly and Trunk Road No. 9, through the old Arealore Táluq.

Rupees 5,200.

Rupees 8,000 was provided for this road in the Budget* of 1866-67, and the balance is entered in the Budget List of 1867-68. The portion of this road in the Trichinopoly Táluq has been completed, but is rendered almost useless for nearly six months in the year, owing to the Nundyaar and the Covilcaud Oday being unbridged ; for the former an estimate of Rupees 25,000 received the sanction of Government on the 22nd February 1864, though no allotment has yet been made for it.

* No. 126.

G. O. No. 521.

2. The latter has been entered in the Budget List of 1867-68, in anticipation of sanction.

No. 16. ORDER THEREON, 1st November 1866, No. 3,485.

CIVIL WORKS, No. 5.

The Government approve of the estimate of Rupees 5,200 for a bridge across the Covilcaud Oday on the road between Trichinopoly and Trunk Road No. 9, and, if possible, they will endeavour to provide an allotment for the work in the outgoing Budget.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 6th Division.
,, Controller of Public Works Accounts.
,, Accountant General.

Ed. S. T. Augustin.

Estimate Work

Communication Kielmiopolg District No 1 Range

Abstract Estimate of Rs 1865/66

Work Construction a Bridge of 3 Arches of 30 feet span each over Canal called Cauvery the Road from Kielmiopolg to Attacur Pandiapollam

Quantity	Description of Work	Rate	Amount	Total
578 3/8	Cubic Rough Stone in Mortar	at 2 8 "	1446 10 8	
893 1/2	Cft of Brick in Chunam	" " 2 "	1116 11 "	
483 5/16	Sq ft of Steak work	" " 2 "	603 10 5	
1290 3/16	Sqft Cft of Packing	Each 2 " "	145 12 10	
	Excavation Cft Cubic Arches		400 " "	
	Basing		200 " "	
	Arches		570 " "	
	For Flooring		100 " "	
	Cubic Cft Earth Emptying Channel		200 " "	
	Packing Round		100 " "	
	Sundries and Contingencies		247 3 X	
	Total Estimate Rupees		5389 " "	

Kielmiopolg 1/01 [illegible]
Range Office
23d September 1865

Executive Engineer
Kielmiopolg

Examined
Captain R.E.
Asst Engr 6th Div

Examined
Lieut Colo
Executive Engineer
Kielmiopolg

Asst Engr 6th Div
Tanjore 5th October 1866.

Estimate for new
Bridge & Culvert
on Road
Rs 5200

Sketch Enclosed

Superintending Engineer's Office C.P.R.
Jaulgaon 18th October 1866

From

Captain R. A. Cadell

Superintending Engineer

6th Div.

To

Colonel C. A. Orr R.E.

Secretary to Government

C.P.R.

Sir,

I have the honor to enclose

an Abstract Estimate & Plan

for a Bridge of 3 Arches each of

the Coal Cart Road on the Road

now under Construction between

Pachkinopoly & Amuck Road

Rs 9 through the Melghat Pergunnah

Rs 8000 was provided for this

Road in the Budget of 1866/67 &

the balance is entered in the

Budget Estimate of 67/68 — The

portion of this Road in the

Pachkinopoly Taluq has been

Completed

No 126

Completed but rendered
almost useless for Nearly 6 months
in the Spring owing to the Kingston
& the Canal Locks being un-
altered, for the former An Estimate
made of £25,000 received the
sanction of Government on the
22d February 1864, though no Act.
yet has yet been made for it.

The latter has been entered
in the Budget which for 67/68 in an-
ticipation of Sanction.

I have the honor to be
Sir,
Your most Obt Servt
H. Yates Capt RE
Supt Engineer 5th D.

C.E. 1521.

Pub. Sr Summary Vol. A Vol. 42
" 22nd Library Vol. " " 436-437

From Govt. of Fort St. George
Public Dept. dated 24th Oct. 1866
To Chief Engineer
E. D.
& C. & Secretary to
Government
D. P. D.

Dated 18th
Rec'd 22nd October 66
Letter No. 871
Ex. 2.
Forwards Abstract and
Estimate for Rs. 5,200
to be provided in Budget
of 1867/68 for a Bridge
across the Cooum Canal
on Chetpet Road.

No. 15

C. 26th Oct. 1866 No. 290

No. 3485 Public Works Department.

PROCEEDINGS of the MADRAS GOVERNMENT.

Under date the 1st November 1866.

Read the following

From the Superintending Engineer
of the 6th Division
(Here enter No. 871 Dated 18th Oct 1866.)

The Government approve
of the estimate of Rs. 5200 for
a Bridge across the Cooum Canal
along the road between Vir-
chinopoly and Trunk Road
by Q. and, if practicable, they
will endeavour to provide an
allotment for the work in the
ensuing Budget.

To
The Accountant
" Controller
" Stock Keeper
" Secretary to Govt.

10a

Jo Jr 1864 Dec 5th

Rec'd Govt for Foot

£3485

Jam: of the abstract Govt

Dec 16th 1864.

An Estimate of the
£2.10 for Bridge over the Canal
. Canal Bday in the Road
between Rickmansworth and
Tring Road Approved
Jno -

Copied 165 - 10

.26 Colq 1866 D 249