

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.**Government of Madras.***Public Works* **DEPARTMENT.**

G.O. No. 3807	Press
648-649	Mis.
Dated 29-11-1966	

Not to be folded or roughly handled

**Proceedings of the Madras Government, Public Works Department,
29th November 1866.**

No. 648. Read the following letter from the Superintending Engineer, 3rd Division, to the Secretary to Government, Public Works Department, dated Bellary, 7th November 1866, No. 2,477 :—

1. In submitting for sanction the accompanying plans and estimates for Workshops for the Artillery at this station, agreeably to the Orders of Government, I have the honor to inform you

that I have not submitted them for the approval of His Excellency the Commander-in-Chief, as they are prepared according to the standard plan. The necessity for these buildings has been already admitted.

2. With my letter No. 2,257 of 29th ultimo, I submitted a Statement showing the works proposed to be constructed from the balance of the Budget allotment, as called for in G. O. No. 3,156 of the 4th idem.

3. In submitting these estimates, which are estimated to be constructed of stone and chunam, as permanent buildings, I am desired by the Major General Commanding the Division to point this out, as he wishes to know the instructions of Government on the subject, the other buildings for the Artillery having been constructed as temporary of stone in mud. I would strongly urge that the estimates, as drawn up, be sanctioned, as proper clay is very difficult to be procured, and the trouble we have had with many of the buildings in Bellary from their having been constructed of stone in mud, shows that it should not, if possible, be used in the walls, besides this, the mud in the walls admits of the white-ants getting into the wood-work of the roof.

No. 649. ORDER THEREON, 29th November 1866, No. 3,807.

MILITARY WORKS, No. 41. 1. For the reasons explained in paragraph 3 of this letter, the Government sanction the following estimates :—

Constructing Collar-makers and Carpenter's Workshops	rs.
for the Artillery at Bellary	8,490
Do. a Blacksmith's Forge for do.	3,770
Do. an Artificer's shed for do.	1,440

2. Adverting to paragraph 2 of G. O. No. 3,541, dated 6th November 1866, Major Moberly will report whether he proposes to appropriate to these buildings the whole of the sum remaining to the credit of the Reserve under "Military," or if not, what portion.

(True Extract.)
(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 3rd Division, with three Specifications.
.. Military Department.
.. Controller of Public Works Accounts.
.. Accountant General.

Exd. S. T. Augustin.

Abstract Estimate
Battery District

New Work. Military
Work, Constructing a shed for Artillery attached to Battery
of Artillery

Quantity	Description of Work	Rate	Amount	Amount of each part
1603	Cft. Stone in Chumam Cft. —	2 "	200 6 "	
25	Cyd. Excavation — Cyd. —	3 "	4 11 "	
1619	Sft. Pointing — Square —	2 "	32 6 1	
212-9	Cft. Teakwood — Cft. —	4 "	857 "	
1159	Sft. Roofing with plank & 15 tiles and Chumam borders — Square	15 "	173 89	
80	Rft. Slabs 1 foot breadth Rft. —	3 "	15 "	
107 1/2	" — D — 1/2 feet for Basement do	4 "	26 4 "	
30	" — D — for Pillars 1/2 x 1/2 inch	6 "	11 4 "	
64 3/4	Sft. Flooring with Square granite Slabs & painted with Chumam —	8 8 "	54 10 10	
			1369 12 8	
	Sundries at 5 percent —		70 3 4	
	Total Estimate		1440 "	

Battery
20th October 1866

By order
of the
Major-General
in Charge

W. P. S. M.
Asst Engineer
Supts Engrs 3rd Regt

52 32 Du
1886

ABSTRACT ESTIMATE.

New York
Work Constructing a Battery District.
the use of the Artillery Military
Carpenters Workshop for.

Quantities.	Description of Work.	Rate.	Amount.	Amount of each part.
15180 5/8	Cft. Stone in Chumam	" 2 "	1897 9 3	
642	do. Flak & Circular Archwork	do. " 3 6	140 7 "	
	Stone in Chumam	do. " 3 "	25 14 "	
138	Cubic yards Excavation	Spe. " 8 "	172 4 "	
115 1/2	Sq. feet Plastering with Chumam	do. " 3 8	24 1 10	
689	Cft. Plastering	do. " 4 "	55 8 "	
222	Cft. Cornice	do. " 8 8	275 13 2	
3245	Cft. Flooring with square Granite	do. " 4 "	18 10 "	
74 1/2	Cft. Slabs to Basement in Arch-ways 1 1/2 ft.	do. " 3 "	21 12 "	
132	Cft. to Steps 1 Foot	do. " 5 "	9 11 "	
31	do. to Doorways 2 feet	do. " 14 "	237 1 4	
593-6-3	Cft. Oak wood wrought & put up	each 20 "	800 "	
40	Iron Ties 19 feet	do. " 25 "	462 "	
1848	Cft. Terraing brick on edge with 3 Courses of Flak Tiles, Jelly & Chumam Plaster	do. " 15 "	348 4 9	
2322	Cft. Roofing with flak & Plaster and Chumam borders.	do. " 17 "	116 15 4	
688	Cft. Roofing to ridge Ventilator with 3 Courses of flak Tiles	do. " 36 "	144 "	
4	Strong Batten Doors 4 1/2 x 8	each 28 "	56 "	
2	do. do. 4 x 7	do. " 25 "	300 "	
12	do. Windows Shutters and Iron Bars. 4 x 4	do. " 20 "	40 "	
2	do. Windows do. do. 3 x 4	do. " 10 "	160 "	
16	Glass Ventilators 3 x 2	do. " 2 "	20 "	
10	do. 1 1/2 x 1 Wooden frames and perforates zinc	do. " 6 "	456 8 "	
76-1	Cft. Teak wood wrought & put up	each " 8 "	50 "	
100	do. do.	do. " 1 8 "	108 8 0	
72	Shelves & Sills in Workshop	do. " 1 8 "	108 8 0	
			8080 7 8	
			409 8 4	
			8490 "	

Sumries, at 5 per Cent

Total Estimate Re. 8490 "

Battery 3rd order
15th October 1886
Wm. A. C. Grant
Supt. Engrs & Dir. Supt. Engineer

For Constructing a Shed for
Artificers attached to a Battery
of Artillery
Estimate Refers 1140

W. H. B. 4/56

N^o 2477

Suptg. Engrs Office 3rd Div.
Bellary 7th Novr. 1886.

From
The Superintending Engineer
3rd Division
To
The Secretary to Government
Public Works Department
Madras

In submitting for sanction the accompanying Plans and Estimates for workshop for the Artillery at this station agreeably to the order of Government, I have the honor to inform you that I have not submitted them for the approval of His Excellency the Commander-in-Chief as they are prepared according to the Standard Plan. The necessity for these Buildings has been already admitted.

2. With my letter N^o 2257 of 20th Ult^o, I submitted a Statement showing the works proposed to be constructed from the balance of the Budget allotment, as called for in G. O. N^o 3156 of the 4th Decr.

3. In submitting these Estimates which are estimated to be constructed of stone and Chumam as permanent Buildings, I am directed by the Major General Commanding the Division to

Constructing a Blacksmith
Forge for the use of the
Artillery
Estimated to cost Rs 5700-0-0

3111/2477

3111/2477

102 M
102 M
102 M

to point this out as he wishes to know the
instructions of Government on the subject, the
other buildings for the Artillery having been
constructed as temporary of stone in mud. I
would strongly urge that the Estimates as drawn
up be sanctioned as proper clay is very diffi-
cult to be procured and the trouble we have
had with many of the buildings in Bellary
from their having been constructed of stone in
mud shows that it should not if possible be
used in the walls:- besides this the mud
in the walls admits of the white ants getting
into the woodwork of the roof.

I have the honor to be
Sir,

Your most obedt servt

W. Moberg Major R.E.
Superintending Engineer
3rd Division

Enclosures

Plan Specification and Estimate = Rs 14620. for — ^{at Bellary} ~~the~~ Artillery —
Constructing a shed for Artillery attached —
do do do — Rs 8490. for —
Constructing Collar makers and Carpenters
workshops for the Artillery —
do do do — Rs 3370. for —
Constructing a Blacksmiths forge for the Artillery —

C. 21473/1866 On 26th

C. 21473/1866 On 26th

Public Works Department.

Public Works Department.

21473/1866

PROCEEDINGS of the MADRAS GOVERNMENT

Under date the 29th Novr/66
Read the following

From The Superintending Engineer of the 3rd Division

(Here enter No. 2177 dated 7th November 1866.)

For the reasons explained in Para 3 of this letter, the Government sanction the following estimates:-

- Constructing Collar Makers & Carpenter's Workshops for the Artillery at Bellary. Rs 2190
- Do a Blacksmith's Forge for Do Rs 3770
- Do an Artificer's Shop for Do Rs 1660

Adverting to Para 2 of G. O. No. 3511 of 6th Novr/66 Mr. Mackay will report whether he proposes to appropriate to these buildings the whole of the sum remaining to the credit of

W. B. L.

C. 21473/1866 On 26th

The Superintending Engineer

to the Secretary to Government

Public Works Department

Sanctioned for construction of Plans and Estimates for Workshops situated at Bellary, Bangalore, Mysore, & Coimbatore for Rs 90,000 of the 5th July 1866

11-30
The Reserve under Military
or if not, what position.

P. W. 1866. Department.
Proc. of Govt for Noun
No. 3007.

PROCEEDINGS OF GOVERNMENT of Madras

W. B.

Dated 29 November 1866

Sanctioning estimates
amounting to Rs 13700 for the con-
struction of a forge shed & workshops
for the Artillery at Bellary.

1866

- 1. The Engineer 3rd Bn with three companies
- 2. " Military Depot
- 3. " Controller
- 4. " Asst General

Recd. 1st December

12th Dec 1866 Or. 25th