M.R.O. 1—77,006—8-6-37.

(1) Number of pages 6

(2) Date of repair

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 291
605—606

Press
~~Mis.~~

Dated 25 —1— 1866.

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department, 25th January 1866.

No. 605. Read the following :—

SEVENTH DIVISION, DEPARTMENT PUBLIC WORKS.

COIMBATORE DISTRICT.

Estimate framed by Major W. Farewell, Executive Engineer, Neilgherry Range, of the probable cost of Tools and Plant required for use.

Description.	No. now on hand.	Additional No. now required.	Rate.	Cost.	Remarks.
	lbs.	lbs.	RS. A. P.	RS. A. P.	
Steel bars round or octagonal 1¼ inches in diameter, in length of not less than 7 feet, and not more than 10 feet.	1,500	4,000	0 6 0	1,500 0 0	Required for Jumpers. Half of the amount to be met from the Coonoor Ghát sanction, and half by transfer from the current year's allotment for purchase of Tools and Stores in the Canara District.

NEILGHERRIES, OOTACAMUND,
10*th January* 1866.

(Signed) W. FAREWELL, Major,
Executive Engineer, Neilgherry Range.

Submitted for the sanction of Government.

(Signed) G. W. WALKER, Lieut.-Colonel, R. E.,
Superintending Engineer, 7th Division.

No. 606. ORDER THEREON, 25th January 1866, No. 291.

ACCOUNT, No. 52.

1. The estimate is approved, and Rupees 750, or one-half of its amount, will be charged to the allotment for Tools and Stores in the Canara District. The following transfer is accordingly ordered :—

From		*To*	
Allotment for Tools and Stores in the Canara District...	Rs. 750.	Allotment for Tools and Stores in the Coimbatore District	Rs. 750.

2. The allotment for the Coonoor Ghát having already been exceeded, the recommendation of the Superintending Engineer for diversion of Rupees 750 from that source, cannot be acceded to.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 7th Division.
,, Controller of Public Works Accounts.
,, Accountant General.

Exd. S. T. Augustin.

SEVENTH DIVISION, DEPARTMENT PUBLIC WORKS.

COIMBATORE DISTRICT.

Estimate framed by Major W. FAREWELL, Executive Engineer, Neilgherry Range of the probable cost of Tools and Plant required for use.

Description.	No. now on hand.	Additional No. now required.	Rate.	Cost.	Remarks.
Steel bars round or octagonal 1¼ in diameter in lengths of not less than 4' & not more than 10'	lbs 1500	lbs 4000	6 "	1500 "	Required for Jumpers – half of the amount to be drawn from the Foodalore Stock and half from the Coonoor Sanctions –

EXECUTIVE ENGINEER'S OFFICE:
NEILGHERRIES, OOTACAMUND,
18th January 1866.

W Farewell MAJOR,
Executive Engineer

Q. M. Genl's Office
Proc. of Court for January
No. 152
From the Supt.
Engr. Dept.
Dr. 70
Cr. 10 } Jany 1/66

Building Shop
Estimate for 400
Feet Long Commercial
Octagonal —
$291 25 January 1866.

No. 605

Rec'd 18th Jany 1866 Ans. 22nd

2

Account

Public Works Department

No 291

Proceedings of the Madras Government

Under date the 25th January 1866

Read the following letter

From

The Superintending Engr
7th Division

Estimate for 4000 lbs of steel bars round or octagonal (Here enter 10th Jany 1866

This estimate is approved, & Rs 750, or one half of its amount, will be charged to the allotment for Tools & Stores in the Canara District, The following transfer is accordingly ordered.

From		To	
Allotment for Tools & Stores in the Canara Dt	Rs 750	Allotment for Tools & Stores Coimbatore Dt	Rs 750

The allotment for the Coimbatore that having already been exceeded, the recommendation of the Superg Engr for

Ypt V 1866 Dispo
Proc: of Govt for Jany
No 291
Pur: of the Mt Govt
Dt 25th Jany 1866

Tools and Stores.
Neilgherry Range.
Coimbatore Dt. The estimate amounting to Rs 1500 for the purchase of approved and certain transfer of funds Sanctioned by Govt.

No. 605. 606.

No. 605. 106.

1st Sess. 18th Parl. 22 Vict.