M.R.O. 1—77,006—8-6-37.

(1) Number of pages 8

(2) Date of repair 10/4/0

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Judicial DEPARTMENT.

G.O. No. 345 Press / Mis

723 24

Dated 29—1— 1866.

Not to be folded or roughly handled

No. 723. Read the following letter from the Superintending Engineer, 4th Division, to the Secretary to Government, Public Works Department, dated Madras, 23rd January 1866, No. 3,772 :—

Names of Tenderers.	Amount.	Cash Security.	Personal Security.	Remarks.
	Rs. A. P.	Rs.	Rs.	
Verda Charree & Co. ...	2,80,238 13 6	.....	15,000	Amount of tender Rupees 2,58,236-14-0, *plus* iron work 22,001-15-6.
E. W. Barnett, Esq., C.E.	2,67,018 13 6	.....	.....	Lump sum.
W. Sowerby, Esq., C.E...	2,24,930 14 11	10,000	20,000	Lump sum.
Ghoolam Mahomed Ghouse Sahib.	2,21,756 12 6	.....	2,000	Amount of tender Rupees 1,99,754-13-0. Iron work Rs. 22,001-15-6, schedule tender
Messrs. Horgan & Co. ...	2,21,039 0 0	2,000	10,000	Lump sum.

1. I have the honor to report that only five tenders (as per margin) for the construction of the new Presidency College were presented at my office, and these were opened by me on the 22nd instant.

2. As Mr. Chisholm's estimate is 2,10,000 Rupees, the tenders of the three last named individuals in the marginal list must be considered as moderate, and I would advise that Mr. Sowerby's tender of Rupees 2,24,930-14-11 be accepted.

3. It seems to me on every account preferable that the work should be carried out by contract than that it should be Departmentally executed.

No. 721. ORDER THEREON, 29th January 1866, No. 345.

CIVIL WORKS, No. 113.

The Governor in Council approves of the acceptance of Mr. Sowerby's tender of Rupees 2,24,930-14-11 for the construction of the new Presidency College, provided the Superintending Engineer of the 4th Division is satisfied with the personal security of Rupees 20,000 which that gentleman has offered in addition to a cash security of Rupees 10,000, for the due performance of the contract.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 4th Division.
,, Controller of Public Works Accounts.
,, Educational Department.

Exd. T. O'Connor.

Superintending Engr's Office
4th Division Madras
23d January 1866.

No 3772

From

Colonel A. J. M. Boileau R.E.
Superintending Engineer 4th Dn.

To

Colonel C. A. Orr R.E.
Secretary to Government P.W.D.

Sir,

I have the honor to report that only 5 Tenders (as per Margin) for the Construction of the New Presidency College were presented at my Office, and these were opened by me on the 22nd Instant.

2. As Mr Chisholm's estimate is 2,10,000 Rupees, the Tenders of the 3 last named individuals in the Marginal List must be considered as moderate, and I would advise, that Mr Sowerby's tender of Rupees 2,24,930-14-11. be accepted.

3. It seems to me on every accomt.

Names of Tenderers	Amount	Cash Security	Penal Security	Remarks
Veda Chary & Co	2,80,238-13-6	— " —	15,000	Amount of Tender 2,55,236-14-" plus Sum under 23001-15-6
C. H. Barnett Esq. R.E.	2,67,018-13-6	— " —	"	Lump Sum
H. Sowerby Esq. R.E.	2,24,930-14-11	10,000	20,000	Lump Sum
Shaw Lum Mahomed Ghanie & Co	2,21,750-12-6	— " —	2,000	Amount of Tender 1,99,754-13-0 Sum under 23001-15-6 Schedule Tenders.
Messrs Simpson & Co	2,22,039-" -"	2,000	10,000	Lump Sum

account preferable that the work should be carried out by Contract than that it should be Departmentally executed.

I have the honor to be
Sir
Your Most Obedient Servant
A Bruleau Col R.E.
Supt Engr 4th Division

To
Col. C. A. Orr R.E.
Secretary to Government
P.W.D.

Public Works Dept 1/

No 345

Proceedings of the Madras Government

Under date the 29th January 1866

Read the following

From the Supdg Engineer of the
4th Div

Reports that 5 Tenders
were received for the construction
of the Presidency College on the
22d Instant and recommends
Mr Sowerby's tender be accepted.

The Governor in Council
approves of the acceptance of
Mr Sowerby's tender of Rupees
2,24,930 - 14 - 11 for the construction
of the New Presidency College,
pursuant the Superintending Engineer
of the 4th Division's satisfactory
with the personal security of
Rs 20,000 which the said Contractor
has offered in addition to a
Cash security of Rs 10,000, for the
due performance of the Contract

6 to the Supdg Engr 4 Divn
4 - Institution Public Works
11 - Educational Dept

Dept. 31 January 31

4

Copied 1/2/66

Rec'd 29 Jan 1866
No 3772

Rep. of Govt for January
Refer the Supdg. Engineer
4 Dn

To the Secy to Govt
M.D.

Dated 23 Jan 1866.
Rec'd 24th
No. 3772.

Reports that 5 Tenders
were received for the
construction of the
Presidency College
on the 22 Instant
& recommends Mr
Sowerby's tender
be accepted.

No. 728.

C. 2/1/66

No 345 - 29th Jan 1866.

for 1866 Default
Bill of Govt for Jany

No 945

for Pro. of the Mil Govt

Dft 29 Jany 66

Lieut Wm de

Q. Dept

New Jersey

Calleys Alle Lowerby's

tender of $ 2,24,930.74 - 17/m

this Contraction of - accepted

on certain Conditions

723-724

No 723-724

C 27/456