M.R.O. 1—77,006—8-6-37.

(1) Number of pages 10

(2) Date of repair 4-1-1942

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 348 Press —Mis.—

729-730

Dated 30—1— 1866.

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department,
30th January 1866.

No. 729. Read the following letter from the Postmaster General, Madras, to the Secretary to Government, Public Works Department, dated Madras, 17th January 1866, No. 7,282:—

1. I have the honor to subjoin copy of a letter to the Director General of the Post Office in India, No. 51, dated 5th ultimo, recommending the construction of a residence for the Postmaster at Mangalore, and of his reply thereto, No. 2,693, dated 20th idem, sanctioning the measure, and with reference thereto, request Government will be pleased to order the project to be included in the next Public Works Budget, agreeably to the provision at page 31, paragraph 99 of the Public Works Code.

2. The plan and estimate for the building are herewith forwarded.

From the Postmaster General, Madras, to the Director General of the Post Office in India, Calcutta, dated Camp, Samulcottah, 5th December 1865, No. 51.

1. I have the honor to forward a plan and estimate for Rupees 1,800 for the construction, by the Department Public Works, of a residence for the Postmaster of Mangalore, and request you will have the goodness to accord sanction to the measure. The Post Office is held in a building belonging to Government, but it affords no accommodation for the Postmaster, and great inconvenience is felt in consequence, as Mangalore is a transit office of importance.

2. The Superintending Engineer reports that Rupees 1,800 is the lowest for which the work can be done.

From the Director General of the Post Office of India, to the Postmaster General, Madras, dated Camp, Jubbulpore, 20th December 1865, No. 2,693.

In reply to your letter No. 51, dated 5th instant, I beg to sanction the expenditure of the sum of Rupees 1,800, estimated for the construction of a residence for the Postmaster of Mangalore.

2. The enclosures of your letter are herewith returned.

(True Copies.)

(Signed) A. C. PEARS, Lieut.-Colonel,
Postmaster General.

No. 730. ORDER THEREON, 30th January 1866, No. 348.

CIVIL WORKS, No. 114.

The estimate submitted with this letter being under Rupees 2,500 cannot, under the Rules, be entered in the Public Works Budget. On the necessary application being made after 1st May next, the Government will consider whether the required funds can be made available from the Reserve.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Postmaster General.
,, Public Department.
,, Superintending Engineer of the 7th Division, with detailed Estimate.
,, Controller of Public Works Accounts.

Exd. S. T. Augustin.

Carried over 1,550

Abstract Estimate No. of 1865/66.

District South Canara.

Work: Construction of a Post Master's House at Mangalore.

	Description of work.	Rate	Amount	Total
	Main Building.			
5295 Cft.				529 8 6
6407 Cft.	Cubic feet of laterite in clay — per 100 C. feet	10.		640 12 3.
1798 Sft.	Square feet of plastering with 2 coats of chunam — per Sq.	2. 8.		111 13 4.
1798 Sft.	Do. of white washing with chunam per Do.	3.		8. 5 11
30.	Cubic feet of jungle wood wrought and put up — per C. foot	1. 8.		45.
1656.	Sq. feet of roofing with jungle wood couples of a single collar piece, reepers, nails & single pantiles per Sq.	25.		414.
696 Sft.	Sq. feet of flooring with laterite jelly in clay — per Sq.	2.		13. 14 10.
98.	Do. of Do. with Do. in chunam per Do.	3.		2. 15.
5345.	Cubic feet of excavating foundations and filling in the basement — per Cubic foot	2.		24. 13. 6
9.	Jungle wood plain doors 7 x 3 ft. with frames, iron hinges and hooks complete — each	15.		135.
7.	Do. Do. windows 4 x 3 ft. with wooden barred frames, iron hinges and hooks complete — each	12.		84.
1.	Do. Do. Do. 3 x 2 with Do. Do. and Do. — each	6.		6.
2	Teakwood glazed shutters to windows outside — each	10.		20.
	Sundries			34. 9. 2.
				1550.
	Carried over			1550.

Brought over ____ 1550 - -

Outhouses

512	Cubic feet of laterite in clay ____ per 100 C.ft	10	- -	51.	3. 2
9777	Do ____ of mud walls ____ per Do	1	4. -	12.	3. 6
1662⅔	Sqr. feet of plastering with clay ____ per Sqr.	-	10 -	10.	6. 2
114.	Do ____ of plastering the screening wall of the Privy room with 1 Coat of chunam ____ per Do	2.	8. -	2.	13 7
12.	Running feet of Stone coping to the said wall ____ per Rft foot	-	4 -	3.	- -
1776⅔	Sqr. feet of whitewashing throughout ____ per Sqr.	-	3 -	3.	5. 3
30.	Cubic feet of jungle wood wrought and put up ____ per Cubic foot	1.	5. -	45	- -
629.	Sqr. feet of roofing with strong bamboo & bamboo reeps & coir rope and single pantiles ____ per Sqr.	15.	- -	94.	5 7
450.	Cubic feet of Excavating foundations and filling in basement ____ per C. foot	-	2	4.	11. -
3.	Jungle wood plain doors 6x3 with frames, iron hinges and hooks complete ____ each	9.	- -	27.	- -
1.	Do ____ Do ____ windows 3x3 with wooden bars & frames, iron hinges and hooks complete ____	5.	- -	5.	- -
1.	Do ____ Do ____ 2x2 with ____ Do ____ Do ____ Do ____	3.	- -	3.	- -
	Sundries ____			7.	15 9
					300. - -

Compound walls.

94⅔	Cubic feet of laterite in chunam ____ per 100 C. feet	15.	- -	14.	2. 9
504.	Do ____ of mud walls ____ per Do	1.	4 -	6.	4. 7
144.	Square feet of plastering the gate pillars with 1 Coat of Chunam ____ per Sqr.	2.	8 -	3.	9. 7
56.	Running feet of stone coping over the compound walls ____ per Rft foot	-	4 -	14.	- -
	____ Carried down ____			38.	1 1,850 - -

Brought over ____ 38. 1 1,850. - -

2. Jungle wood railing gate shutters with 2 posts on both sides and iron hinges complete ____ 15. - - 30. - -

Sundries ____ 1. 14. 11. 70. - -

Total Estimate Rupees ____ 1922 - -

No 2 Bungalow Range Office,
South Canara,
Bellangady, 6th Oct. 1865

Signed

Superintendg. Engr.

Superintendg. C.E.

Surveyed
A.B. Ruddell
20/12/65

No 7282

POSTMASTER GENERAL'S OFFICE,

Madras, 17th January 1866.

From

A. Coll & C. Pearse

Postmaster General.

To

Cuddalore,

The Secretary to Government,
Pub: Works Department,
Fort Saint George.

SIR;

I have the honor to subjoin copy of a letter from the Director General of the Post Office in India No 37 dated 5th ultimo recommending the construction of a residence for the Postmaster at Tranquebar, and of his reply thereto No 26 96. dated 20th idem, sanctioning the measure, and with reference thereto, I trust Government will be pleased to order the project to be included in the next Public Works Budget, specially the provision at page 31 para 99 of the Public Works code.

The plan and estimate for the building are herewith forwarded.

I have the honor &c.

for Postmaster General

A. Coll

Postmaster General

Rec'd 23/3/66.

Political Department

Public Works Construction

For a Post Office

House at Tranquebar.

Estimate & plans 1922.

No 51.

Postmaster Genls Office 9D
Camp Samulcottah
5th December 1865

To
The Director General
of the Post Office in India
Calcutta.

Sir,

I have the honor to forward a plan and estimate for Rs 1800 for the construction by the Department of Public Works of a residence for the Postmaster of Mangalore and request you will have the goodness to procure the sanction of the Secretary of State.

The Post Office is held in a building belonging to Government, but it affords no accommodation for the Postmaster, and great inconvenience is felt in consequence, Mangalore is a transit office of correspondence.

The Supdg Engineer reports that Rs 1800 is the lowest for which the work can be done.

I am &c
(Signed) H.B. Rae
Postmaster Genl.

Rs

No.
2693.

From H.B. Riddell Esqr.
Dir. General of the
Post Office of India

To The Postmaster General
Madras.

Camp Jubbulpore 20th Decr 68.

Sir, In reply to your letter No.
57 dated 5th instant I beg to sanction
the expenditure of the sum of Rs.
1800 estimated for the construction
of a residence for the Postmaster
of Mangalore.

The enclosures of your
letter are herewith returned.

I am &c
(signed) H.B. Riddell
Dir. Genl of the
Post Office of India

True Copies

W. Ross
Postmaster General

Nº 729. 730

22nd Jany 1866 – R 26th Jany

To the ~~Secretary~~ for Jany.
P W Department

No 233

From
The Postmaster General
Madras

To
The Secretary to Government
Public Works Department
Fort Saint George

No 7282

Dated 17th January 1866
Rec'd 18 "
Ans'd 24 Rain returned Dft Estt Dr 21-7-66.

Requests that Rs 1800 for the construction of a Post Office at Mangalore may be included in the next Public Works Budget.—

No 318. 30th January 1866

Note an order

348 Civil Works

No 348

The estimate submitted with this letter being under Rupees 2500 cannot under the rules be entered in the Public Works Budget. On the necessary application being made after 1st May next the Government will consider whether the required funds can be made available from the Reserves.

To
3 The Post Master General
11 " Pub Department
7 " Supg Engr of the y/ division with details & Estt
4 " Comptr of P W Accounts

Fort St George
30th Jany 1866
Dispt 31st January

X 87

35