M.R.O. 1—77,006—8-6-37.

(1) Number of pages 8

(2) Date of repair 7. 1. 43

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

DEPARTMENT.

G.O. No. 391 Press —Mis.—

9-10

Dated 1-2— 1886.

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department;
1st Febuary 1366.

No. 9. Read the following letter from the Superintending Engineer, 6th Division, to the Secretary to Government, Department Public Works, dated Upper Anicut, 18th January 1866, No. 1,682:—

As directed in Memorandum No. 251, dated 16th ultimo, I have the honor to forward the modified plan and estimate of stabling referred to in paragraph 2 of letter No. 1,567, dated 12th December

Rupees 26,000.
Rupees 17,500.

The original plan and estimate which accompanied that letter are also enclosed.

No. 10. ORDER THEREON, 1st February 1866, No. 391.

MILITARY WORKS, No. 2.

Ordered to be recorded.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

Exd. S. T. Augustin.

Military
Army

Accommodation for Troops — Trieste Military District — New Work

Abstract Estimate No. 2 of 65/66.

Work. Constructing Stables for 112 Horses in Two Blocks for the Battery of Artillery at Trieste.

Quantity	Description of work	Rate	Amount	Amount of each part.
	Abstract of 1 Block			
1581 0¼	C/ft. Brick in chunam — & C/ft.	. 2 .	1976 4 6	
1521 9¾	Sup. ft. Plastering 1 coat of chunam Sqrs.	1 8 .	228 4 8	
495	C/ft. of Teakwood for Trusses & C/ft.	4 . .	1980 . .	
375 1/3	- ¼ - Countrywood for Bressummer —	2 . .	750 10 8	
14859	Sqr. ft. of Roofing with Teakwood rafters, reepers, nails flat and			
	pantiles and chunam border & Sqrs.	42 . .	6240 12 6	
2547	Roofing ridge Ventilator with palmira rafters, reepers, nails			
	flat & pantiles & chunam border & Sqrs.	20 . .	509 6 4	
68 13/36	C/ft. of Cabstone for Pillars & C/ft.	1 . .	68 5 9	
	Iron work for trusses	. . .	162 . .	
220	C/ds. Granite & C/s.	. 8 .	110 . .	
	Excavating foundation & filling	. . .	70 . .	
	Scaffolding	. . .	50 . .	
	Sundries and Contingencies	. . .	854 3 8	
	Total for 1 Block			13,000 . .
	Total for 2 Blocks			26,000 . .

Superintending Officer's Office
Trieste
the 18th January 1866

W. C. Yates Captain R.E.
Supt. Engineer &c. &c.

Military
Army
Accomodation for Troops.

Trichinopoly District — New Work.

Abstract Estimate No. 3 1865/66. 5

Work Constructing Stables for 112 Horses in Two Blocks for the Battery of Artillery at Trichinopoly

Quantity	Description of Work	Rate	Amount	Amount of each Item
	Abstract of 1 Block.			
13160 / 13433	Cft. of Brick in Chunam Cfeet	.. 2 -	1646 .. 6 / 1679 2 ..	
12914 / 13407	Sft. Plastering 1 Coat Chunam	1 8 -	143 11 5 / 195 9 7	
7992 / 8328	Sft. Roofing Main roof with Palmirah Couples collar Beams Rafters, reepers hails flat and Pan Tiles with Chunamborders Sqrs.	32 .. -	2555 7 .. / 2664 15 4	
7992 / 8328	Sft. Roofing Verandah with Palmirah rafters reepers, hails flat and Pan Tiles with Chunamborders	20 .. -	1598 6 4 / 1665 9 7	
577½ / 602	Cft. of Country wood Breassummers	2 .. -	1155 .. .. / 1204	
268	Cyds. Flooring the Stables with 6. of Hard Gravel well rammed.	.. 8 -	134	
	Excavating foundation & filling	"	70	
	Scaffolding		50	
	Sundries and Contingencies		736 4 6	7403 9 3 / 736 6 9
	Total Estimate for 1 Block. Rupees			8130 .. .. / 8400 .. ..
	Total Estimate for two Block. Rs			16260 .. .. / 16800 .. ..

Ex. Engrs Office
Trichinopoly 24th June 1865

/Signed/ J. Greenaway Lt Coll
Ex. Engr Trichinopoly

/Signed/ J. E. William major General
Commanding Southern Division

Supg. Engrs Office 6th Divn
Tanjore 6th July 1865

/Signed/ R. F. Cakes Captain R.E.
Ag. Supg. Engr 6th Divn

	Brought forward						16260
29763½	Copy of Roofing Ridges Ventilator with Palmiok rafters Collars reepers nails Flat and Pantiles with Chunam border Per Square	20	"	595	5	7	
	Do Do for another Block	"	"	595	5	7	
	Sundries & Contingencies			49	4	10	
							1240 - -
	Total Estimate Rs						17500 - -

Supt. Engr's Office 6th Div.
Tanjore 12th December 1865.

W. F. Gates Captain R.E.
Supt. Engr 6th Div.

The Corrections and Additions in red have been made under G. O. No. 3723 of 8th December 1865 since the Estimate received the counter Signature of the Major General Commanding Southern Division

No. 1682

Supt. Engineer's Office 6th Div.
Upper Anicut 18th January 1866

From

Captain R. F. Gates R.E.
Superintending Engr 6th Div.

To

Colonel C. A. Orr. R.E.
Secretary to Government &c &c.

Sir,

As directed in Mems No. 251 dated 16th Instant, I have the honor to forward the Modified Plan and Estimate of Stabling refered to in para 2 of letter No. 157 dated 12th December. The original Plan and Estimate which accompanied that letter are also enclosed.

Enclosures. No. 4.

Rs 26,000.

Rs 17,500.

I have the honor to be
Sir,
Your most Obedt Servt
W. F. Gates Captain R.E.
Superintending Engr 6th Div.

No. 391

Recorded

Hunt St George
1st Feby 1866

Dec 5. 10.

Ex. 26 Jan 1866 A. 295