

(1) Number of pages 10

(2) Date of repair 5-4-3

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public works DEPARTMENT.

G.O. No. 1320	Press
56-57	Mis
Dated 2 5	1867 .

Not to be folded or roughly handled

I

*Proceedings of the Madras Government, Public Works Department,
2nd May 1867.*

No. 56. Read the following Proceedings of the Madras Government in the
Military Department :—

Approving of an estimate of Rupees 3,200 for } (Here enter 26th April 1867, No. 1,497.)
re-roofing the gun-shed at Vizagapatam.

No. 57. ORDER THEREON, 2nd May 1867, No. 1,320.

MILITARY WORKS, No. 7.

1. Communicated to the Super-
intending Engineer of the 1st Division
for information and guidance.

2. The work, which is of an urgent character, should be put in hand at once,
its cost being defrayed from the Reserve under "Military."

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 1st Division.

„ Accountant General.
„ Controller of Public Works Accounts.
„ Military Department.

Ed. S. T. Augustin.

50 of Rubble Masonry	1	12	-	20	5	12	3		
Carried over					8	4	14	9	1130

DEPARTMENT

Military

CHAPTER XXIV. PARA/2

ABSTRACT ESTIMATE

TALUK

Vizagapatam

Wk. No.

Work. Re-roofing the Gun Shed and Work Shop at the
Ordnance Depot Vizagapatam

Quantity.	Particulars of Work.	Rate.	Per Item.	Amount.	Total.
15 15 218 72	<u>Work Shop</u> Cys of brick in Chumam	2 14 6	Cys	98	
23 1/2	do of Rubble Masonry	1 12	do	14 0 5	
3 14 5 200	Sqrs of plastering & white washing with 2 Coats of Chumam	2 4	Sqrs	8 6 1	
113.630	Cft. of Country wood wrought and put up	2 3	Cft	314 3 5	
No. 5	Country wood Trusses	19	Each	95	
28 1/2	Sqrs of roofing with Country wood rafters, reepers, nails flat and planties & Chumam boards (rafters & reepers to be painted with Tar mixed with Arsenic)	23 14	Sqrs	670 6 7	
6	Sqrs of Tar to the wood work dismantling the present roof and clearing away the rubbish	12	Sqrs	4 8	
				20	
	Contingencies 5 per cent			1127 3 7	
	Total Rupees			58 4 3	
	Deduct the probable value of old materials			1186 0 0	
	Balance requiring sanction			56 0 0	
				1130 0 0	
	<u>Gun Shed</u>				
263 11 354 11	Cys of brick in Chumam	2 14 6	Cys	2 5 3	
3 1/2	do of Rubble Masonry	1 12	do	5 12 9	
	Carried over			84 14 9	1130

Proc. of the Madras Govt
in the Public Dept.

Q 26 } April 67
Rec 30 }

1-6-148

Ex. 5

1845

Approving an Estimate
of Rs 3200 for re-roofing
the gun shed at Vizagapa-
tam

esp 1320 - 2nd May 1867.

J. Buckley, Captain
Lith. 3

12-1-1912

Under date the 2nd May/11
Read the following

Proceedings of the Madras Conf.

in the July: Sept (Here enter No. 1497 dated 26th April/67.

Communicated
to the Superintending
Engineer of the 1st Division
for information and
guidance.

2. The work, which is of an urgent character, should be put in hand at once, its cost being defrayed from the Reserve Fund under "Military"

To the Supr: Insp: 1st Div with
" Acc: General & specific

Controller.

July: Sept.

Rec'd 3/5/57



157
Pub. Works 1867. Department

Pro. of Govt for May

No. 1320

Pro. of the Madras Govt

22nd May 1867

Pro. Military Department
approving of an estimate
of Rs 3,200 for the re-roofing
of Gun shed at Vizagapatnam
communicated to the
Supr. Engrs of the 1st Divn.
with instructions to commence
the work at once.

56-57

56-57