M.R.O. 1—77,006—8-6-37.

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public works DEPARTMENT.

G.O. No. 1364 Press / Mis.

Dated 6 - 5 18 [illegible].

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department, 6th May 1867.

No. 143. Read the following Proceedings of the Madras Government in the Marine Department :—

Sanctioning two estimates, amounting to Rupees 2,240, for raising an old lantern and fixing a new one at Hope Island, Godavery District } (Here enter 27th April 1867, No 89.)

No. 144. ORDER THEREON, 6th May 1867, No. 1,364.

CIVIL WORKS, No. 15.

Communicated to the Superintending Engineer of the 1st Division.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 1st Division.
,, Controller of Public Works Accounts

Exd. S. T. Augustin.

Abstract Estimate No 149 of 1867

Bombay Division

Engineer Branch

Work- Repair for raising old light at Hope Island

Estimate for burning white, red light & erecting

Quantities	Description of Work.	Rate	Amount	Amount of each part
1	2	3	4	5
131.6/4	Cft. Teakwood	2 8.	328 12.	
	Cartage @ 15 per Cft		48 4.	377 ..
1249	Lbs. Iron work	. 16	117 16	
1249	Lbs Smiths Work	. 8	52 . 8	
	Workshop Charges @ 20 per Cent		33 13 10	203 ..
6	Iron brackets as per Estimate	37 ..	222 ..	222 ..
	Carriage to Hope Island		38 ..	38 ..
	Erecting framing		150 ..	150 ..
	Hire Rowl Salary for 1 month with allowances	3	250 ..	250 ..
	Total Rupees		1240 ..	

Dy Commr of Ordnance & Executive Engr offg
5th March 67

Executive Engr

S. J. Hudson Lieut. Col R.E
Asst Superintg Engr 1st Class

Bd P.W.

Estimate No 133 of 1866-67.
Coringa Division
Godavery District

Work – Approximate Estimate for putting up the Lantern at Hope Island at Coringa.

Quantity	Description of work	Rate Per	Amount	Ls	Ds
	Carriage of Lantern &c to Hope Island from Coconada			50	
	Removing old Lantern & Conveying to Coconada			150	
	Putting up new Lantern including raising & fitting			300	
200	lbs Red Lead Putty	1	lb	200	
100	lbs White Lead	6	lb	37	8
300	Iron rust cement	1	lb	18	12
	2 Mr Ropes for one Month			200	
	Conveying to Light room				
	19-4 × 3-0 × 3/4 = 34 ft Teakwood wrought & put up	34	ft	11	12/6
				967	8
	Sundries			31	12
	Total Rs			1,000	

Coringa Dumaresq
Ex Engr's Office
26th January 1867

Executive Engineer
Godavery District

Exd P. K.

Supt Engineer 1st Dm

Proceedings of the Madras Government, Marine Department, 27th April 1867.

No 14. Read the following letter from the Superintendent of Marine, to the Secretary to Government, Public Works Department, Fort Saint George ; dated Madras, 19th March 1867, No 1116.

I have the honor to enclose the papers noted in the margin, which the Superintending Engineer, 1st Division, has forwarded through me to save time.

Letter from the Acting Superintending Engineer, 1st Division, to the Secretary to Government, Department Public Works, dated 12th March 1867, No 279
1 Plan
2 Estimates.

For raising old lantern Rupees 1240
For fixing new do „ 1000

2 Colonel Moberly is quite right in supposing that the light will have to be kept up during the time the new apparatus is being fixed in its place. Both estimates should, therefore, be passed, the expense being defrayed from the Port Fund.

From Lieutenant-Colonel F. J MOBERLY, R. E, Acting Superintending Engineer, 1st Division, to the Secretary to Government, Public Works Department ; dated Dowlaishwarum, 12th March1867, No 279.

I have the honor to forward an estimate, amounting to Rupees 1240, to enable us to exhibit the light* at Hope Island while the new lantern is being put up. It will take nearly a month to do the latter, and I presume that it is impossible that we can give up the light during that period without great risk to vessels coming from distant ports

ENCLOSURES 2
1 Plan
1 Estimate.

*Last additions and repairs sanctioned in Government Order, No 3758, dated 13th December 1865.

2 The arrangement proposed is to construct a scaffold around and above the existing column, to hoist the old lantern to such a height as will suffice for the insertion of the new lantern. When it is fixed in its place, and ready for use, the old lantern will be taken to pieces, and lowered down the column.

3 The wood and iron will fetch probably Rupees 240 as materials ; sanction, threfore, for Rupees 1000 only is needed

4. I enclose also an estimate, as called for in G. O., No. 2747, of 30th August 1866, for the erection of the new lantern.

Transferred to the Marine Department
(Signed) C. A. ORR, Colonel,
21*st March* 1867. *Secretary to Government, P. W. D.*

No. 15. ORDER THEREON, 27th April 1867, No 89.
Sanctioned.
(True Extract),

G. J. Cumberland
Chief Secretary.

To the Superintendent of Marine.
„ Public Works Department, with plan and two estimates.
„ Accountant General.

Exd. J. H. Burns.

Lid

1364

No 1364

Cmmd. of the

Supp Engineers of the

1 Div

Horse Guards
6 May 1867

Dresden

n Cantonment

Decr 7/5/67

C W 1867 Dept
Pro: of Govt for Mercy
Ad 1595

Pro: of the Master Genl
in the Marine Dept

Dated 24th April 1867
Read 2nd May

No 89.

Encl: 3
1 Ch: Surv: to Govt

Sanctioning two Estimates
amounting to Rs 2,240 for
raising an Old Lantern
& fixing a new one at
Hope Island, Godavery Dt.

No 1264. 6 May 1867

Wm Andrew Boldero

No. 143-144