

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public works **DEPARTMENT.**

G.O. No. 1373	Press Mis.
161-62	
Dated 6. 5.	18. 7.

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
6th May 1867.*

No. 161. Read the following Proceedings of the Madras Government in the
Revenue Department :—

Sanctioning an estimate of Rupees 11,500 for }
the construction of village roads in Kurnool } (Here enter 30th April 1867, No. 973)

No. 162. ORDER THEREON, 6th May 1867, No. 1,373.

CIVIL WORKS, No. 18.

Communicated to the Superintend-
ing Engineer of the 3rd Division for
information and guidance,

(True Extract.)

Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 3rd Division.
,, Controller of Public Works Accounts.

Exd. S. T. Augustin.

Abstract Estimate

District Turnoob.

3

Work. Constructing raised Village road below the main Canal of the Madras Irrigation Canal & b Village road.

Quantity	Description of work	Rate	Amount of each item	Amount of each work
	N ^o 6 Village road from 71 mile towards Combalpully Length 1 mile 1 foot long 8 1/4 b yards			
1946 1/8	Cy ^s Levelling at 10 Cy ^s	1 1/2	194-10	
12067	b ^s Raising at 8 b ^s	1	1538-6	
12067	b ^s Lamping at 48 b ^s	1	251-	
	Compensation for land		50-	
	Sundries at about 5 Bcent		96-	

Total Estimate Rupees 2100-

Turnoob Range Office
Turnoob 12th November 1866

J. U. Hunter Captain R.E.
Executive Engineer in charge of
Turnoob Range

A. W. M. Major
Sup^r Engineer & Dist

J. C. M.
Collector.

Abstract Estimate

District Kurnool

Work. Constructing raised Village Road below the
Main Canal of the Madras Irrigation Canal. 121 Village

Quantity	Description of work	Rate	Amount of each item	Amount of each work
	121 Village road at 1.5 ⁰⁰			
	Mile towards Vijayaramala			
	Length 1 mile and 10 1/2 yards			
1640 3/4	cyd Levelling at 10 cyd 5 1/2 Rupees	1	16400	
10108 1/2	cyd Raising at 8	1	1263-8	
10108 1/2	cyd Lamping 4 Pies 5 cyd	"	210-8	
	Compensation for land		50	
	Smudirs at about 5 Percent		82	
	Total Estimate Rupees			1770

Kurnool Range Office
Kurnool 12th January 1867

J. G. Needles. Captain R.E.
Executive Engineer in charge
of Kurnool Range

J. C. C.
Collector.

A. W. H. H.
Superintendent

Abstract Estimate for
Constructing a raised Village
Road below the Main
Canal of the Madras
Irrigation Canal.
121 Village
Road.
Kurnool.
12th January 1867.
The Engineer in
charge of the
Kurnool Range.

Abstract Estimate

District Kurnool

7

Work. Constructing raised Village road below the main Canal of the Madras Irrigation Canal at 2 Village road.

Quantity	Description of work	Rate	Amount of each item	Amount of each work
	N. 2 Village road at 1/4 mile towards Morraconda Length 7 1/2 furlongs and 2/3 yards—			
1963 1/2	Cy ³ Levelling at 10 ⁰ Cy ³ —	1	196 5	
12219 2/3	— 5 ⁰ — Raising at 8 — 5 ⁰ —	1	1527 8	
12219 2/3	— 5 ⁰ — Raising at 48 — 5 ⁰ —	1	251 9	
	Compensation for land —		50	
	Sundries at about 5 Percent —		91 10	
	Total Estimate Rupees —			2120

Kurnool Range Office
Kurnool 12th November 1866

J. U. Meetei. Captain R.E.
Executive Engineer in charge of
Kurnool Range

W. Webb Major
I Clerk Sup. Engineer 3rd Div

of Collectors

From
The Executive Engineer and
of Kurnool Range.
The Executive Engineer
3rd Div.
Dated 12th November 1866
Received }
Nov. 10 53/67.
139/1592/14

Abstract Estimate for
Constructing a raised Village
Road at 2 Village road below the main
Canal of the Madras Irrigation Canal.

Abstract Estimate

District Tumkur

Work- Constructing raised Village road below the main Canal of the Madras Irrigation Canal at 3 Village road

Quantity	Description of work	Date	Amount of each item	Amount of each work-
	No. 3 Village road from 49 ¹ / ₂ mile towards Moorhoomary Length 4 Furlongs and 16 ² / ₃ g ² / ₃			
767/8	Cy ² / ₃ Levelling at 10 Cy ² / ₃ @ 10 Rupees	1	97	10
071/3	Do. Raising at 8 — Do. —	1	758	14
071/3	Do. Dumping at 48 — Do. —	1	126	8
	Compensation for land —		22	-
	Sundries at about 5 Rupees —		45	-
	Total Estimate Rupees —			1050

Tumkur Range Office
Tumkur 12th November 1886

J. G. Muelli - Captain R.E.
Executive Engineer-in-Charge
of Tumkur Range

A. M. M. Major
Supt. Engineer 3rd Div.

W. C. M. Collector.

Abstract Estimate for the
Constructing a 102 raised Village
Road below the main Canal
of the M. & C. Co.

Rs 11392/34

Rs 10337/63

Calculated by January 1887

The Executive Engineer in
Charge of Tumkur Range
To the Superintending Engineer
3rd Division.

Abstract Estimates

District Murumb

Work- Constructing raised Village road below the main
canal of the Madras Irrigation Canal at: 1. Village Road

Quantity	Description of work	Rate of each of each item work	Amount
	N. 1. Village road from Dagadiat Calicut towards Surharana fully length 7 furlongs and 196 ² / ₃ -		
1953 ³ / ₄	1/2 Cys. Revelling at 10 Cys. - 1		195-6-
12156 ² / ₃	1/2 Cys. Raising at 8 - 1		1519-8-
12156 ² / ₃	1/2 Cys. Raising at 48 - 1		253-4-
	Compensation for land		50----
	Surveys at about 5 percent		71-14--

Total Estimate Rupees 2090--

Murumb Range Office
Murumb 12th November
1866

J. H. Meule. Captain R.E.
Executive Engineer in charge
of Murumb Range

[Signature] Major
Superintendent
Collector

From
The Executive Engineer in
charge of Murumb Range
The Superintendent Engineer
33rd Decr
Dated 12th January 1867
Murumb
Decr 1053³/₄
110465²/₃
1971593³/₄
Abstract Estimate for work
constructing N. 1. Village Village
Road below the main Canal
of the M. Canal C. C.

Abstract Estimate

District Kurnool

13

Work- Constructing raised Village road below the main Canal of the Madras Irrigation Canal at 5 Village road -

Quantity	Description of work	Rate	Amount of each item	Amount of each work
	No. 5 Village Road from the Turigopala Aqueduct towards Bunnar Length 1 mile & 24 yards			
200 1/2 Cys	Leveling at 10 Cys @ 1 Rupee	1	200	
1248 3/4 S	Raising at 8 S	1	1560	11
1248 3/4 S	Stamping at 28 S	1	260	2
	Compensation for land		95	
	Amidries at about 5 Cent		104	5
	Total Estimate Rupees			2220

Kurnool Range Office
Kurnool 12th November 1883

J. U. Needler - Captain R.E.
Executive Engineer in Charge of
Kurnool Range

A. W. H. Major
Sup. Engineer & Dist.

J. C. A.
Collector

From
The Executive Engineer
in Charge of Kurnool Range
To
The Superintendent
Engineer
Dated 12th January 1884
Received
Nov. 10 1883
1593/84
Abstract Estimate for
Constructing a No. 5
Village Road below the
Main Canal of the No. 1
and C. C.

of 1864 Sept
 Pro: of Govt for May
 1593

Pro: of the Madras Govt
 in the Rev: Sept

Of 30 April
 Recd 2 May } 1864
 6-8-15
 Ex. 14. 1593.

Sanctioning an Estimate
 of Rs 11500 for the construc-
 tion of village roads in
 Kentuool

1593-1 May 1864
 With an Order

161-162

ad

1593

1593

Command to the
 Supy Engineer of the
 3rd for information
 and guidance -

1593
 1593

2523
 1593

1593

1593