

(1) Number of pages 14(2) Date of repair 17-6-67

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public work DEPARTMENT.

G.O. No. <u>1578</u>	Press
<u>583-590</u>	~~Mis.~~
Dated <u>25-5-</u>	18.67.

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
25th May 1867.*

No. 589. Read the following letter from the Superintending Engineer, 3rd Division, to the Secretary to Government, Public Works Department, dated Camp, Bookasagur, 11th May 1867, No. 440:—

1. I have the honour to submit, for the sanction of Government, from Minor New Works Grant "Military," Bellary District, the undermentioned estimates,*

approved by His Excellency the Commander-in-Chief:—	RS.
Constructing a Regimental Store-room at Ramandroog ...	175
Re-roofing a Wash-house at do. ...	440
Flooring Skittle Alley at do. ...	182
Enclosing the west verandah for a Reading-room at do. ...	380
Constructing hand-walls to the steps in rear of the married quarters at do. ...	175

2. I have ordered the last mentioned work to be proceeded with at once, as the Major General Commanding remarks that accidents will happen to the people from tumbling down, as there are no hand-walls to the steps.

No. 590. ORDER THEREON, 25th May 1867, No. 1,578.

MILITARY WORKS, No. 42.

Sanctioned, funds being provided from the District allotment for Minor New Works under "Military."

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 3rd Division, with five Specifications.
,, Accountant General.
,, Controller of Public Works Accounts.
,, Military Department.

30

Work. Taking down present Thatched roof & putting Teakwood
and pot tiles, & reflooring, to the Bencko wash house at Ramansroog

Description of work		Amount
		Rs. amount of each part
253 1/2	Sft Flooring with Square Grants, slabs 16	38.4 ✓
29 1/2	Sft Bricks in Chumam drain, inside the wash house, and outside to carry off the foul water	298. ✓
63.8	Sft Teak wood wrought and put up	254.108 ✓
528	Sft Roofing flat and put poles including rafters and peckers Nails	7932 ✓
4	Carts Carrying Wood from Bellary	24. ✓
		42562
Sundries at 5 per cent		21910
Deduct value of old jungle wood rafters &c		447
Total Estimate Proper		42113

Bellamy
15th March 1867
Ed. G. L.

By Order
 J. W. Foster
 Secy. to the Com.

2nd 2nd 2nd
 M. W. M.
 Assistant Engineer
 M. W. M. Major R. E.
 Supp. Eng. 30 Dec

	at 38	Apr 1921	
	at 40	Apr 1921	
1/4	Excavation		15-3-10
			111-44
			106-125

28/1828/69

Dated 15th March 1867

Work: Taking down present
thatched roof and putting
Teak wood and pot tiles &
reflooring to the Banack
wash house at Ramcundroog
Amount of Estimate Rs 440
of 1867

Improvement: Abstract Military
Work: Constructing a Fire Place, and Chimney, reflooring &c to the
Regimental Store Room at Ramcundroog vide Lt. Col. Gumbal's letter
No 342 of 11th February 1867.

Quantity in pies	Description of work	Rate	Amount	Total
71	6 ft Stone in Chunnam	26	11	16
85-9	6 pite in Chunnam	4	21	7
10 3/4	6 ft Cornice	46	3	04
2 1/2	6 ft Bricks arch work	5	2	156
147-10 1/2	6 ft Plastering with Chunnam	3	8	5
47 lbs	3 Iron Bars for Grate		5	10
1	Shut Chimney pot with revolving Top 9" diameter 5 x 9		10	
	Excavation breaking thro & repairing roof		6	
4,547 1/3	6 ft. 2 flooring with Squares Granite Slabs	15	68	210
	Making 4 Shades 10 Ventilators, and 2 x 1 1/2	7	28	
	Carriage from Bellary		6	
	Sundries			167 7 1/2
				7 8 1/2
				175

W. A. B. Major R. S. Total Estimate Rs
Capt. J. P. 3 & Co
Bellary 3 By Order
19th March 1867
Sd/- Lt. Col. Gumbal
Sd/- Lt. Col. Gumbal
Assistant Engineer
Assistant Engineer

Carried forward 15-3-10
111-44-
106-12

Work - Constructing a fine
place and chimney of floor
No. 10 to the Regimental
Living & Rooms at New
York - with - 20 ch
General - listed No. 342
11th Feb 1864
Amount of Estimate No. 175
of 1864

Improvement Abstract Estimate 7a
Bellary District Military
Works. Enclosing the west Verandah of the Barracks
at Ramandroog to convert this portion into, a Reading room.

Quantity	Description of work	Rate	Amount each part	Amount
353	Cft Stone in Chunnam	26	55	26
315	Cft Bricks in Chunnam	36	68	46
65 1/2	Sft Plastering with 2 Coats of Chunnam	3	8	22 151
1	Door 1/3 Panel 1/3 1/2 Glass 1 x 8	45		45
5	Windows Glass each in two portions supported horizontally on pivots	25		125
20	Cft Flat Archwork	4		5
3 1/2	Cubic Yards Excavation	4		14
150	Sft Wood lining doors & Windows	2	8	3 12
	Carriage of door & windows from Portahy - Glass & 2 Carts	6		72
1	Tin Tube ventilators making and fixing in roof	2	8	10
5	Hydrant Slabs over windows 6 1/2 x 2	2	8	12 8
	Summed			351 21

A. W. Moberg Inam Rs. Total Estimate Rs. 380.
Supplies Aug. 3rd Dec 3
Bellary Jay under
15th August 1867 *M. H. P.* Paper Assistant Engineer.
Expd. G.O. D - A - Moberg and Co.

02/1028/64

Amount of Estimate Rs. 380

Lyk 1448

Wrote: Flooring &c. to the Kettle Alley at Ramenstry

Quantity	Description of work	Rate	Amount	Amount of each part
46	Sft. Pl. flooring with squared granite			
	Plats	at 15	96	14 5
10	Cft. Pl. at Board diggers wood wrought	1	27	5 6
15	" Pl. 3 cft diggers wood, rough	2 8	37	8
2	Cents from Bellary	6	12	
	Sundries at 5 per Cent		8	4 2
	Total Rupees			182

Bellingham
 15th March 1867
 Attest
 Supd. Sup. 3 & Co. 3
 By Order
 J. H. Thorpe
 D. & J. H. Thorpe
 Assistant Engineer
 D. P. H.

Military District
 Military Building

Encl. 4 to 100

Dated 15th
 Recd. } March 1867

C N 1820/64

Works for lining &c. to the
 Skittle Alley at Ramandoo

24448

Abstract
 Military
 Improvements
 Work Constructing hand Walls to the Steps in rear of
 the 10 Married Men's Quarters at Ramandoo Vice Quarter
 Master General's letter N: 342 dated 11th February 1867.

Quantities	Description of work	Rate per	Amount	Amount in the pocket
<u>Sergeant Major's Quarters & Orderly Room</u> <u>N: 1 and 2</u>				
105-5 1/2	Cft. Stone in Chumam	at 26 Cft.	16 78	
32-5 1/2	Sft. Pointing with do	at 2 " " " "	105	
27-8 1/2	Cft. Bricks in do	at 3 " " "	5 31	
66	Sft. Plastering with do	at 38 " " "	2 41	
47 1/2	Cft. Excavation	at 4 " " "	7 " 15	25 11
<u>N: 3</u>				
70-10 1/2	Cft. Stone in Chumam	at 26 Cft.	11 12	
19-10	Sft. Pointing with do	at 2 " " "	64	
123 1/2	Cft. Bricks in do	at 3 " " "	4 36	
54	Sft. Plastering	at 38 " " "	1 43	
35	Cft. Excavation	at 4 " " "	52	17 14 5
<u>N: 4</u>				
156 1/2	Cft. Stone in Chumam	at 26 Cft.	24 73	
40-1 1/2	Sft. Pointing in do	at 2 " " "	62	
31 1/4	Cft. Bricks in do	at 3 " " "	5 139	
75	Sft. Plastering in do	at 38 " " "	2 6	
5 1/4	Cft. Excavation	at 4 " " "	77	34 39
<u>N: 5</u>				
<u>N: 6 None required</u>				
80-2 1/2	Cft. Stone in Chumam	at 26 Cft.	12 86	
24-5 1/2	Sft. Pointing with do	at 2 " " "	72	
22 1/2	Cft. Bricks in do	at 3 " " "	4 36	
54	Sft. Plastering in do	at 38 " " "	1 43	
35-10	Cft. Excavation	at 4 " " "	53	19 73
<u>N: 7</u>				
61-1	Cft. Stone in Chumam	at 26 Cft.	9 89	
16-4 3/4	Sft. Pointing with do	at 2 " " "	51	
18 3/4	Cft. Bricks in do	at 3 " " "	3 83	
45	Sft. Plastering in do	at 38 " " "	1 92	
3 1/4	Cft. Excavation	at 4 " " "	47	15 310

Carried forward 111 144
 106 126

4.

1578

120 1578

The Secretary to the
Executive Committee

Deleted 11th May 1864

100

Dec. 15th 1860

Standard Oil

For Auctioneers Commission

From Moore's New York

Direct for Constantinople

Conservation of the

Chas. 25th Nov 1861

With our love

Sanctified, friends
being provided from
the District all around
for burning here. Thanks
under "Society"

1000

25th May 1867

2197. Adiantum platyneuron L.

1871

Prof. Dept. of

Rec'd 27/5/67