

(1) Number of pages 10
(2) Date of repair 7-4-43
(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public works DEPARTMENT.

G.O. No. <u>1655.</u>	Press ~~Mis.~~
<u>37-60.</u>	
Dated <u>3-6-</u>	<u>1867.</u>

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
3rd June 1867.*

No. 39. Read the following letter from the Officiating Superintending Engineer, 8th Division, to the Secretary to Government, Department Public Works, dated Kodikarnel, 20th May 1867, No. 355:—

1. I have the honour to submit, for the sanction of Government, a plan and estimate of Rupees 330 for improvements required to the Sub-Magistrate's Cutcherry and Subsidiary Jail at Ooslum-

1 Abstract Estimate.
1 Plan.

putty, in the Madura District, inasmuch as the amount exceeds the limit assigned for the Collector's authorization, by G. O. No. 1,698, of the 29th May 1866, viz., Rupees 200.

2. Funds can be provided from the Budget allotment for Minor New Works, Civil Buildings, Rupees 750.

No. 40. ORDER THEREON, 3rd June 1867, No. 1,655.

CIVIL WORKS, No. 10.

Sanctioned accordingly.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 8th Division.
" Accountant General.
" Controller of Public Works Accounts.
" Judicial Department.

Exd. S. T. Augustin.

Abstract Estimate No. 67-60
Madura District

Work — Improving the Sub-ordinary jail attached to the District Magistrate's Court at Coimbatore.

Quantity	Particulars of Work	Rate	Amount	Total
6 ²⁶ / ₂₇	6,268 of Rough Stone in chain — at	3 8 .	24 5 11.	
22 ⁷³ / ₁₀₈	Do of Brick in clay — at	3 8 .	79 5 10	
647 ¹ / ₂	896 feet of Pointing with chain per sq. ft. — at	2 8 .	16 3 .	
123 ¹ / ₂	Do — Flooring with 896 bricks leveling course underneath per sq. ft. — at	9 .	11 1 10	
416	Do — Roofing — per sq. ft. — at	24 .	99 13 5	
6 ³¹ / ₃₆	6,316 of Removing old work. — at	1 .	1 11 5.	
4.	Windows with wooden bars Complete. 3 x 4 — at	20 .	80 . 1	
			312 9 5	
	Contingencies at about 9 per cent.		27 6 7	
				Total Rupees — 340 15 12

I do hereby certify that the above Estimate for improving the Sub-ordinary jail attached to the District Magistrate's Court at Coimbatore amounting to Rupees (340 . . .) Three Hundred & Forty provides for every thing necessary & that no supplementary works will afterwards be required.

1st Range Officer
Madura
24th April 1864

JWS
S.A.M.

A. C. S. S. S.
District Engineer
Offg. Superintending Engineer

*Proceedings of the Madras Government, Public Works Department,
3rd June 1867.*

No. 39. Read the following letter from the Officiating Superintending Engineer, 8th Division, to the Secretary to Government, Department Public Works, dated Kodikarnel, 20th May 1867, No. 355:—

1. I have the honour to submit, for the sanction of Government, a plan and estimate of Rupees 330 for improvements required to the Sub-Magistrate's Cutcherry and Subsidiary Jail at Ooslum-

1 Abstract Estimate.
1 Plan.

putty, in the Madura District, inasmuch as the amount exceeds the limit assigned for the Collector's authorization, by G. O. No. 1,698, of the 29th May 1866, viz., Rupees 200.

2. Funds can be provided from the Budget allotment for Minor New Works, Civil Buildings, Rupees 750.

No. 40. ORDER THEREON, 3rd June 1867, No. 1,655.

CIVIL WORKS, No. 10.

Sanctioned accordingly, with reference to the Order in the Judicial Department of the 28th May 1867, No. 875.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 8th Division.

- „ Accountant General.
- „ Controller of Public Works Accounts.
- „ Judicial Department.

Exd. S. T. Augustin.

*Enclosed in a letter
from the Officiating Engr
No. 355 dated 20th
May 1867
App. to Government
W. D. G. O. M.
1655/1867
3rd June 1867
Madura District
Detailed Abstract
Estimates for improving
the Sub-Magistrate's
Cutcherry and Subsidiary
Jail at Ooslumputty
Rupees 330*

N^o 355

Super^r Engineer's Office S^r D^r
Kodakunnel 20th May 1867

From

Captain H. L. Prendergast R.E.

Off^r Superintending Eng^r S^r D^r

To

Colonel C. A. Orr R.E.

Secretary to Government D.M.

Sir

Encl^o 2
1 Abstract Estimate
1 Plans

I have the honor to submit for
the sanction of Government, a plan and
estimate of R^s 330 for improvements requir-
ed to the Sub Magistrates' Cutcherry and
Subsidiary jail at Ooshumputty, in the
Madura District. inasmuch as the
amount exceeds the limit assigned for
the Collector's authorization, by G. O. N^o
1698 of the 29 May 1866 viz R^s 200.

2 Funds can be provided from
the Budget allotment for Minor New
Works.

Works and Buildings Expenses 750.

I have the

Chas. W. L. de part. Captain B. L.

Off: Superintending Engineer
J. J. Dr.

Cu.

1611

1655
1655

Sustained seen

Account of the advance to the order in the field
Sept 12 Aug 28 & May 167 no 875.

10



Stuart & Houghton
22 June 1867



his improvements to the

W. H. S. D.

22/8/81

for Controller

Yours well Sept-1

Rec'd 8/6/67

Can
A