

(1) Number of pages 12.
(2) Date of repair 9-4-48
(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. <u>1803</u>	Press Mis.
<u>3484-349</u>	
Dated <u>15</u> <u>6</u>	<u>18</u> <u>67</u> .

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
15th June 1867.*

No. 348.A Read the following letter from the Superintending Engineer, 5th Division, to the Secretary to Government, Department Public Works, dated Cuddalore, 7th June 1867, No. 47:—

2 Abstract Estimates.
1 Plan.
1 Specification.

1. I have the honour to submit, for the sanction of Government, the undermentioned estimates, amounting in the aggregate to Rupees 1,760, for

improvements to certain Military buildings at Bangalore:—

Adding a room to each of the ten urinals, in connection with	ns.
Wash-houses, for storing earth, in 16th Lancer Barracks...	1,000
Demolishing and levelling the hutting lines occupied by 14th	
Regiment Native Infantry...	760
Total...	1,760

2. The plans and estimates have been approved of by His Excellency the Commander-in-Chief. I request Government will be pleased to sanction these works from the Reserve under "Military," for the year 1867-68.

No. 249. ORDER THEREON, 15th June 1867, No. 1,803.

MILITARY WORKS, No. 23.

The estimates are sanctioned; but as the Reserve under "Military" has been appropriated, it will rest with the

Superintending Engineer to provide the requisite funds by transfer from the allotments for other works.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

5th Division D. A. W.
Bangalore
Abstract of an Estimate No. of 18th 68
New Work

Work. Constructing a room for storing earth at the Urinal attached to the washrooms of the Cavalry Barracks.

Quantity	Description of Work	Rate per	Amount	Total
15 ¹⁵ / ₁₆	Excavation for Foundation	" " 1 Cft	" 6"	
15 ¹⁵ / ₁₆	Foundation Stone in Churnam	" 2. 6. "	11. 14. "	
26 ¹ / ₄	Barriment	" 2. 6. "	4. 2. "	
155 ³ / ₈	Brick in Churnam	" 2. 9. "	26. 11. "	
4 ¹ / ₁₆	Arch Work	" 4. " "	1. 3. "	
117	Whitewashing	" 3. 6. "	4. "	
309 ¹ / ₄	Plastering with Churnam	" 2. 8. "	7. 8. "	
190	Blue Washing	" 6. " "	8. "	
	Plastering with Churnam	" 3. 6. "	18. 11. "	
59 ³ / ₈	Plastering with Cement	" 8. " "	3. 2. "	
6	Pl. of of steps	" 4. 1. 6. "	1. 8. "	
11	Pl. of of cornice work in Churnam	" 4. " "	2. 12. "	
10	Nails for rafters 6 inches long	" " 6. each	" 5. "	
78 ³ / ₄	Sloping Terrace with lead keepers		78. 14. "	
	Nails & corners flat tiles and 3 coats of Churnam plastering	" 19. " 6. "	11. 15. "	
	Rendering rubbish	" " " "	1. " "	
			95. 13. "	
	Summers		11. 3. "	
	Total for one room			106. " "
	Total for 10 rooms			1066. " "

For Engr's Office
 Bangalore 14 May 1867

By order
 Signed W. A. Mearns Capt
 Dy. Asst. Dy. M. Genl. of
 the Army

Signed John Cunningham Lieut. Col.
 Executive Engineer, Bangalore

Ed. J. J. L. H. H.
 Supdg. Engineer, 5th Div.

VALUATION OF BUILDING Rs.

No. 15 of 6/68

Estimate of the Probable Cost of Demolishing and Rebuilding the building lines occupied by 14th & 15th Regt. M. S. I.

Prepared Agreeably to Requisition Received from the Dy. Commr. M. S. I.

General No. 287 Dated 15th May 1887

No	Measurement.			Contents.	PARTICULARS.	Rate.			Amount			Total.		
	Length.	Breadth.	Depth.			R.	A.	P.	R.	A.	P.	R.	A.	P.
1	291	60		17460	Walking Lines									
1	291	32		9312	Do									
1	291	29		8439	Do									
1	291	34		9894	Do									
1	291	32		9312	Do									
1	291	62		18042	Do									
				72457	1/2 nd of Demolishing the huts and levelling the ground				1	25				
					Sundries							35		
					Total Expenses							700		

Ex Engineers Office Bangalore,

21st May 1887

Commissioner

Taluk Overseer

Pradar

Superintendent Engineer

Mr. Lambart

John Perryman Esq. Lt. Col. R. E.

EXEC. ENGINEER, BANGALORE,

2002 10 14 19

2002 10 14 19

Bangalore

2002 10 14 19

Estimate for demolishing & building the building shown occupied by 4th Regiment Native Infantry

Amount of Estimate Rs 10000

2002 10 14 19

Superintg. Engineer's Office, 5th Division, Bangalore, 7th June 1867.

From

Lieut. Colonel E. A. Ford Esq.,
Superintg. Engineer, 5th Division.

To,

Colonel Charles. A. Orr Esq.,
Secretary to Government, D. S. M.

Sir,

Enclosed

2. Abstract estimates & estimates, amounting in the aggregate to
1. Plan
1. Specifications

I have the honor to submit, for the sanction of Government, the undiminished sum of Rs 17600 for improvement of certain Military buildings at Bangalore.

Adding 5000 to each of the ten
animals in connection with Wash
Houses, for stirring earth in 15th
Lance Barracks Rs 10000
Demolishing and levelling the building
lines occupied by 4th Regiment S. I. 76000
Rs 176000

2. The plans and estimates have been approved

of

as by His Excellency the Commander-in-Chief.
I request Government will be pleased to sanction
these works from the Reserve under "Military," for
the year 1867-68.

I have the honor to be
Sir,
Your most obedient servant

Edw. Ross L. H. M.
Superin'tg. Engineer, 5th Division.

CL 1803

PROCEEDINGS of the MADRAS GOVERNMENT.

Under date the 15th June 1867

Read the following

From the Super. Engineer of the
S^d Division - (Here enter No. & dated) 7 June/67.

The estimates are
sanctioned; but as the
Reserve under "Military"
has been appropriated, it
will rest with the Super-
intending Engineer to pro-
vide the requisite funds
by transfers from the
allotments for other work.

W.D.

To
The Super. Engrs & Sec with one specific
" Acct. Engrs &
" Controller
Public Works Dept.

Decd 17/6/67

W.D.

CL 1803-15 June 1867

The Super. Engineer
S^d Division.

of the Secretary to Govt
P. W. D.

Decd 17/6/67

of the Secretary to Govt
P. W. D.

and the Superintendent
of the Public Works
Department.

Meeting held at the P. W.
Dept. on 15 June 1867.

W.D.

CL 1803-15 June 1867

P. W. 1867. Department.
Proc. of Govt for June
No. 1803

PROCEEDINGS OF GOVERNMENT *of Mysore*

Dated *15th June 1867*

*Sanctioning Estimate
concerning to Rs. 1765 for
improvements to Military
Buildings at Bangalore.*

No 318. P. 3419

2120 June 157 P. 125