

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public works DEPARTMENT.

G.O. No. 2130	Press
385-86	Mis.
Dated 15 7	1867.

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
15th July 1867.*

No. 335. Read the following letter from the Acting Superintending Engineer, 6th Division, to the Secretary to Government, Department Public Works, dated Tanjore, 5th July 1867, No. 572:—

1. As directed in paragraph 8 of G. O. No. 1,494, of the 19th May, I have the honour to submit for sanction an estimate, amounting to Rupees 234, for the additions and alterations to the Subsidiary Jail at Perambalur.
2. The estimate has received the approval of the Collector.

No. 386. . ORDER THEREON, 15th July 1867, No. 2,130.

CIVIL WORKS, No. 58.

1. Sanctioned for execution, with reference to the Order in the Judicial Department of the 28th May 1867, No. 875.

2. The necessary funds have been provided in the Proceedings of the Public Works Department, No. 1,494, under date the 17th May 1867.
(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 6th Division.
.. Accountant General.
.. Controller of Public Works Accounts.
.. Judicial Department.

Erd. S. T. Augustin.

in C Trichinopoly District. Minor
Building No 2 or 3 Muddy Range. New work
Work Abstract & Estimate etc. of 1867.68
July Alterations and Additions to the
Chokerry at Perambalur.

Quantity	Description of work	Rate	Amount	Amount of each paid
135	Plastering old work at .12		16.10	
934	Brick in chimney at .19		102.26	
169	Suppld Terrace with ceilings			
	for complete per square .20		33.12	
15	Country wood joists each 2		30.00	
2	Doors with iron work each			
	complete (3 1/2 x 6) each .12		24.00	
4	Windows do. 4 x 3 each .7		28.00	
	Sundries		14.50	

Total Estimate Rupees 234.00

In Charge Office }
 Dated 29 June 1867. }
 Signed A. E. Sanford.
 Deputy Engineer in ch: 2nd Range.
 Signed G. Vais. Aguirre.
 Collector.

In Charge Office & Co }
 Dated 5 July 1867. }
 Signed J. P. Munnell
 Deputy Engineer to Division

13572 Super Engineer's Office
Tanjore 5 July 1867 -

Thos. Tennant Col. P. L. & Co. P. R. E.
Ag. Super Engineer 6th Div.

To, Colonel C. F. Orr. P. R. E.
Secretary to Government
D. P. W.

Sir
As directed in paras of
G.O. 121494 of the 19th May, I have
the honor to submit for sanction
an Estimate amounting to Rs 234-
for the additions and alterations
to the subsidiary jail at Perambalur.
The Estimate has received the
approval of the Collector.

I have the honor to be

Sir,
Your most Obedt Servt.

Thos. Tennant Col. P. L. & Co. P. R. E.
Ag. Super Engineer 6th Div.

Enclosed in a letter
from the Secy. to Govt
of Engineers 6th Div. No. 572
dated 5 July 1867 -

13572 2555-3/67

Estimate No 234 for
additions and alterations
to the subsidiary
jail at Perambalur

P. M. 1864, No. 10, 100000-101

100000-101

The 100000-101

The 100000-101

June 25th 1864
Received 9th 1864
Endorsed 100-1

No. 572

Submitting for sanction
on 100000-101
1864-1865 for the 1864-1865
at the same time to
the 100000-101

1864-1865

1864-1865

1864-1865

1864-1865

1. Sanctioned for execution
with reference to the notes
in the full report of the 1864-1865
May 1864, No. 875

2. The necessary funds
have been provided in

the Proc: of the 1864-1865
1864, under date the 17th May

1864

1864-1865
1864-1865
1864-1865