M.R.O. 1—77,006—8-6-31.

(1) Number of pages 14

(2) Date of repair 20-4-43

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public Works **DEPARTMENT.**

G.O. No. 2279 Press / Mis.

681-82

Dated 29-7 18 97.

Not to be folded or roughly handled

No. 81. Read the following letter from the Officiating Superintending Engineer, 8th Division, to the Secretary to Government, Department Public Works, dated Covilputty, 16th July 1867, No. 763:—

1. I have the honor to forward, for sanction, the following estimates, Enclosures 3. amounting to Rupees 734, which have been approved by His Excellency the Commander-in-Chief, viz.:—

	Rs.
Estimate for pavements and drains round the wells in the Cantonment of Quilon	300
Estimate for do. do. at Palamcottah...	314
Estimate (in the form of comparative statement) for paving and drainage to the new well under construction in the Cantonment of Palamcottah, and sanctioned in G. O. No. 475 of the 18th February 1867	120

2. These estimates were called for by the Major General Commanding the Southern Division, as a precautionary measure against the guinea-worm, and the wells being at present surrounded with earth or gravel only, it is proposed to pave the space immediately around them with stone, and to carry off by drains all the water which now lodges about.

3. I have at my disposal Rupees 1,310, under the head "Repairs" Military, from the Budget allotment, Minor repairs to Buildings ... Rupees 1,000 and from repairs to Palamcottah Cantonment roads... ... „ 300

Total Rupees 1,300

this latter item not being required, inasmuch as the Cantonment road is now maintained by the Municipality. But I have no funds available for New Works, Military.

No. 682. ORDER THEREON, 29th July 1867, No. 2,279.

MILITARY WORKS, No. 39.

The Government sanction the estimates submitted with this letter amounting in the aggregate to Rupees 734, and, subject to the approval of the Government of India, they direct that funds for the immediate execution of the works be provided by transfer from the Repair allotments specified in paragraph 3.

(True Extract.)

(Signed) J. H. M. SHAW STEWART, Major, R. E.
Under Secretary to Government.

To the Superintending Engineer, 8th Division.
„ Accountant General.
„ Controller of Public Works Accounts.
„ Military Department.

Exd. S. T. Augustin.

Probable Estimate of the expense required for the Pavements of the wells & Drains in the Cantonment at Quilon

Measurement			No.	Contents	Particulars	Amount	
L.	B.	D.					
23½	3	1¼	2	176¼	Paving around the wells		
36	1	½	2	36	Flooring to drains Do		
37½	½	½	2	18¾	Parapet walls around the wells		
10	1½	½	2	15	Flooring to drains to carry waste waters		
20	½	½	2	10	Parapet walls to drains		
25	3	1¼	1	375	Paving around the wells		
37	1	½	1	75	Flooring to drains Do		
39	½	½	1	39	Parapet walls around the wells		
10	1½	½	4	30	Flooring to drains to carry waste waters		
20	½	½	4	20	Parapet walls to drains		
26½	3	1¼	1	397½	Paving around the wells		
39	1	½	1	78	Flooring to drains Do		
40⅝	½	½	1	40⅝	Parapet walls around the wells		
10	1½	½	1	30	Flooring to Drains to carry waste waters		
20	½	½	1	20	Parapet walls to Drains		
28⅛	3	1¼	2	210 15/16	Paving around the wells		
40⅝	1	½	2	40⅝	Flooring to Drains Do		
41¾	½	½	2	20⅞	Parapet walls around wells		
10	1½	½	2	15	Flooring to drains to carry waste waters		
20	½	½	2	10	Parapet walls to Drains		
31¼	3	1¼	1	117 3/16	Paving around the wells		
43¾	1	½	1	21⅞	Flooring to drains Do		
45¼	½	½	1	11⅝	Parapet walls around the wells		
10	1½	½	1	7½	Flooring to drains to carry waste waters		

20	1/2	1/2	1	5	Passed as allowed as claim						
		Total		1821 7/16	Cfs Salaries of Lieuts including rough & fine Washing at Kingston 15 — — pr 100 Cfs	2	7	6	2	7	6
					Contingencies and Extraordinaries at 10 per cent					26	10
					Total Cfs				300		

Commissariat Office
Quebec
8th April 1867

[illegible] Lieut Col
Commissariat Officer

Lieut Colonel H.C.B.
Commissariat Officer

By order
D.S. Macleod Lieut
for A.C.G. Gen Staff

Office of Superintending Engineer
Military Division

Captain R.E.

Abstract Estimate No. of 1867-68

District Trincomalee Taluq Trincomalee

Levying round the walls & Cutting drains to carry off the waste water to a distance in the Military Cantonment at Fort Fredrick.

Original Cost.	Valuation.	Last repair. Year.	Last repair. Amount.

ities.	Description of Work.	Rate.	Amount.	Amount of each part.
	2	3	4	5
		Rs. A. P.	Rs. A. P.	Rs. A. P.
	Well near northern Road			
	Brick in Chunam at per Cyd.	4 8 "	30 " "	
	Fort stone ——do——do——	4 " "	40 " "	
	Gravel ——do——do——	" 2 "	5 6 3	
	Sundries		4 9 9	80 " "
	Well near the East Line.			
	Brick in Chunam at per Cyd.	4 8 "	12 8 "	
	Fort stone ——at do——	4 " "	16 10 8	
	Gravel ——at do——	" 2 "	9 6 7	
	Sundries		3 6 9	40 " "
	Well in the Centre Line.			
	Brick in Chunam at per Cyd.	4 8 "	32 13 "	
	Fort stone ——at do——	4 " "	40 12 "	
	Gravel ——at do——	" 2 "	9 15 "	
	Sundries		3 8 "	90 " "
	Well near Hospital			
	Brick in Chunam at per Cyd.	4 8 "	32 13 "	
	Fort stone ——at do——	4 " "	40 12 "	
	Gravel ——at do——	" 2 "	6 8 "	
	Sundries		3 15 "	87 " "
	Well near western Road			
	Brick in Chunam at per Cyd.	4 8 "	6 8 "	
	Fort stone ——at do——	4 " "	8 10 8	
	Gravel ——at do——	" 2 "	" 10 11	
	Sundries		1 2 5	17 " "
	Amount of Estimate Rupees			314 " "

Recommended for Approval requesting the Government Sanction.

Rs. 113 of 1867/68.

Trincomalee 1st May 1867.

(Signed) Thamasami Arasi Asstt Engr

(Signed) H. M. Roberts Executive Engr Trincomalee — Lieut Dundas 1st Captain R.E. Offg. Supdg. Engr &c &c

Office &c &c May 1867

(True Copy) Captain R.E. Offg. Supdg. Engr &c &c

Examined & Checked Lieut Dundas R.E. Offg. Supdg. Engr &c &c

Examined & Checked Lieut Dundas R.E. Offg. Supdg. Engr &c &c

No. 763 Superintending Engineer's Office &c.
Civil Station, 16th July 1867.

From

Captain H. C. Prendergast R.E.
Offg. Superintending Engineer
8th Division

To

Colonel C. A. Orr R.E.
Secretary to Government P.W.D.
Madras

Enclo 3

Sir,

I have the honor to forward for the following estimates, amounting together to Rupees 720, which have been passed by Your Excellency the Commander in Chief.

Estimate for pavements and drains round the wells in the Cantonment of Trichinopoly ——— Rupees 300.

Estimate for Oil &c. Dist. Salamcottah " 316.

Estimate (on the form of Comparative Estimate) for paving and drainage to the new well under Construction in the Government Choultry Salamcottah and sanctioned in G.O. No. 175 of the 18th February 1867 ——— Rupees 120.

These Estimates were called for by the Major

2

Submitted for sanction
Superintending Engineer
8th Division
Offg. Capt. H. C. Prendergast R.E.
Superintending Engineer
Civil Station Trichinopoly
16th July 1867.

No. 763 dated 16th July 1867.

Submitted for sanction
& consideration
Lieut. Colonel Orr R.E.
Secretary to Government P.W.D.
Madras

Lieut. Colonel Orr R.E.
Secretary to Government P.W.D.
Madras

Estimate for pavements and drains round the wells in the Cantonment of Trichinopoly ——— Rupees 300.

Estimate for Oil &c. Dist. Salamcottah " 316.

Estimate (on the form of Comparative Estimate) for paving and drainage to the new well under Construction in the Government Choultry Salamcottah and sanctioned in G.O. No. 175 of the 18th February 1867 ——— Rupees 120.

Sanctioned for payment and charge in Rupees 720.

Madras 5th March 1867.

Major General Commanding the Southern Division, as a precautionary measure against the guinea-worm; and the wells being all fenced & surrounded with earth or gravel only, & it is proposed to pave the Space immediately around them with stone, and to carry off by drains all the water which may lodge, about

3 I have at my disposal Rupees 1,310 under the head "Repairs Military" from the Budget allotment, Minor repairs to Buildings Rs 1,000 and for repairs to Palamcottah Cantonment Roads ——— " 300

Total ——— 1,300

this latter item not being required, in as much as the Cantonment Road is now maintained by the Municipality. And I have no funds available for Nav Works Military.

I have &c

New Lundy Capt R.E.
Offg Superintending Engineer S. D.

Rec'd 1867
Pub: Wks for
No 763.
Rs 27/4/2
Off. Offr Engrs
5th Division
Secy to Govt
P.W.D.
Dated 16th July 1867
Rec'd 22nd
Encl: 3 n.
Submits for sanction 3 Estimates amounting to Rs 734 for paving and drainage to the pucka in the Military Cantonments at Poolam Cottal and Cuelon. —
No 2279 - 29th July 1867
William Yule

No. 681 - 682

Dated 24th July 1867 Rd. 25th

31

Public Works

No 2279

The Govt sanction the estimates submitted with this letter amounting in the aggregate to Rs 734, and subject to the approval of the Govt of India, they direct that funds for the immediate execution of the works be provided by transfer from the Repair allotments specified in para 3-

W.

Rs 55 8 0
3a 981
Contdt
17 Inst Dear

Fort St George
29th July 1867

32

Despd 30/7/67