

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 3259	Press
427-428	Mis.
Dated 21-10-1867.	

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
21st October 1867.*

No. 427. Read the following Proceedings of the Madras Government in the
Revenue Department:—

Sanctioning an estimate of Rupees 3,200 for a }
new line of road from Pollachy to the foot of } (Here enter 17th October 1867, No. 2,441.)
the Annamallays in the Coimbatore District. }

No. 428. ORDER THEREON, 21st October 1867, No. 3,259.

LOCAL FUNDS, No. 40.

Civil Works.

Communicated to the Superintend-
ing Engineer of the 7th Division.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 7th Division.
,, Controller of Public Works Accounts.

Exd. S. T. Augustin.

*Proceedings of the Madras Government, Revenue Department,
17th October 1867.*

No. 336. Read the following Proceedings of the Board of Revenue, dated 8th October 1867, No. 6,441.

Read the following letter from the Collector of Coimbatore, to the Secretary to the Board of Revenue, dated 3rd September 1867, No. 211 :—

1. With reference to paragraphs 5 and 6 of my letter of the 12th June 1867, No. 134, I have the honor to forward a detailed estimate for constructing a new line of road from Pollachy to the foot of the Annamallays on the Poonachy side, amounting to Rupees 3,520, and to request sanction for the same.
2. The length of the line from Pollachy to the point known as Vannamthoray in the Aliar river, where Mr. Lowry begins his road, is $13\frac{1}{4}$ miles. Of which the first $3\frac{3}{4}$ miles consist of an old road, but it requires to be mended and improved. For the other $9\frac{1}{2}$ miles an entirely new road must be constructed.
3. It is proposed that the earthwork of the road, and the construction of covered drains across several small nullahs, shall be undertaken this year; the more expensive works, such as metalling the road, and bridging large jungle streams, being reserved for next year.

ENCLOSURE No. 1.—Estimate.

1. The estimate, amounting to Rupees 3,200, received with the foregoing letter, is submitted for the sanction of Government, with reference to paragraph 9 of the Board's Proceedings, dated 23rd August 1867, No. 5,463.
2. The work appears in Part I. of the Supplemental District Road Fund Budget for the current year as Item No. 3.
3. The Board observe that the amount of the estimate is given in the Collector's letter as Rupees 3,520, which is incorrect.
4. When submitting the plans and estimates for the bridges required on this line, the Collector will state what the value of the traffic on it is.

No. 337. ORDER THEREON, 17th October 1867, No. 2,441.

Local Funds, No. 13.
Civil Works.

The estimate is sanctioned.

(True Extract.)

[Signature]
Secretary to Government.

To the Board of Revenue.
.. the Accountant General.
.. the Department Public Works.

Exd. S. T. Augustin.

1277 1864 20. 1864
No. of bonds for October
263985

for the same time
has been 263985

26 1/2 3 Oct 1864
26 1/2 3254. 21 Oct 1864

Instructions are
to be made of the 3200 for
a new line of road from
Pittsburg to the first of the
Cromwellers in the
Cromwellers all.

26 127-128

26 1/2

3254
26 3254

Journal of the
Lepidoptera of the
1. Dec

Spent at St. George
21 Oct 1864

26 1/2 3200
Lepidoptera

26 127-128