M.R.O. 1—77,006—8-6-31.

(1) Number of pages 6

(2) Date of repair 17-8-63

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public works **DEPARTMENT.**

G.O. No. 392 Press Mis.

147-48

Dated 7 2 1869.

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department, 7th February 1867.

No. 147. Read the following letter from the Superintending Engineer, 3rd Division, to the Secretary to Government, Public Works Department, dated Bellary, 26th January 1867, No. 3,011 :—

1. I have the honor to submit, for the sanction of Government, plan, specification, and estimate, amounting to Rupees 8,520, for constructing a plunge-bath for the Artillery stationed at Bellary.

2. The plan is on the standard design lately received from Government, and has therefore not been submitted for the approval of His Excellency the Commander-in-Chief.

3. The work is entered in the Budget as Item No. 4, for which a sum of Rupees 6,000 is provided, but this amount has been reduced to Rupees 3,900, agreeably to G. O. No. 3,524 of 5th November last, and noted in the revised Statement of reductions submitted on the 11th instant.

No. 148. ORDER THEREON, 7th February 1867, No. 392.

MILITARY WORKS, No. 8.

1. The Government sanction the estimate of Rupees 8,520 which is submitted with this letter for the construction of a plunge-bath for the use of the Artillery at Bellary.

2. Under the Proceedings of Government No. 267, dated the 28th January 1867, the sum which is available for outlay on the work during the current official year is Rupees 3,900.

(True Extract.)

Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 3rd Division, with one Specification.
" Controller of Public Works Accounts.
" Accountant General.
" Military Department.

Exd. S. T. Augustin.

Major R.E.
Superintending Engineer 3rd Dn.

No 3011.

Supdg Engineer's Office 3rd Div.
Bellary 26th January 1869.

From

The Superintending Engineer
3rd Division

To

The Secretary to Government
P.W.D.

Sir,

I have the honor to submit for the sanction of Government, Plan, Specification and Estimate amounting to Rupees 8,520/ for constructing a Plunge Bath for the Artillery stationed at Bellary.

2. The Plan is on the Standard designs lately received from Government and has therefore not been submitted for the approval of His Excellency the Commander in chief.

3. The work is entered in the Budget as Item No 4 for which a sum of Rs 6,000/ is provided but this Amount has been reduced to Rupees 3,900. agreeably to G.O. No 3524 of 5th November last and noted in the revised Statement of Reductions submitted on the 11th Instant.

I have &c.

A. [illegible] Major RE
Superintending Engineer 3rd Div.

New Work

ABSTRACT ESTIMATE.

Bellary District.

Military

Work: Constructing a Plunge bath for the use of the Artillery Stationed at Bellary

Quantities.	Description of Work.	Rate.	Amount.	Amount of each part
16040	Cft. Stone in Chunam ——— Cft. at	a 2 a	2005 a a	
765	Do. Brick in Chunam ——— do at	a 3 a	143 7 a	
203	Cubic yards Excavation ——— Cyd at	a 3 a	38 1 a	
31/4	Cft. Arch work in stone Chunam Cft. at	a 4 a	7 13 a	
1166/4	Do. Flat Arch work. ——— Cft. at	a 3 6	31 15 11	
3 1/4	Cft. Honey Comb work ——— Cft. at	a 2 a	4 4 6	
302	Rft. Cornice work ——— Rft. at	a 4 a	75 8 a	
14	Columns Complete & plastered Each at	15 a a	210 a a	
870-9-8"	Cft. Wood work ——— Cft. at	4 a a	3483 3 7	
25	Pounds of Iron work for Door &c at	6 a a	150 a a	
6237/2	Sft. Pointing with Chunam Plane at	2 a a	124 12 0	
215	Do. Do. Casterns ——— Do. at	3 8 a	25 5 a	
111	Rft. Slabs for Steps ——— Rft. at	a 4 a	27 12 a	
130	Do. Do. for Basement Cft. at	a 6 a	52 8 a	
2213 13/16	Sft. Wall Spirit on edge in Chunam Type at	7 a a	154 15 5	
2306	Sft. Flooring with Granite Slabs &c at	8 0 a	196 a 1	
1740	Do. Covering Brick on edge Flat Tiles & Plastering ——— do at	25 a a	435 a a	
1474	Do. Brick on edge 2 Courses of Flat Tiles & Plastering ——— do at	22 8 a	331 10 4	
1	Door 4×8 ———		35 a a	
12	Windows 4×6 ——— Each at	25 a a	300 a a	
52	Pegs (with boards) ——— do at	a 8 a	26 a a	
10	Poons 8 feet long ——— do at	8 a a	80 a a	
2	Urinals Granite on a Brick Pedestal with Tube &c ——— do at	12 a a	24 a a	
75	Rft. of Covered drain to Carry off foul water ——— Rft at	a 8 a	37 8 a	
245	Cubic yards Earth filling under Verandah ——— Cyd at	a 4 a	61 4 a	
			8111 9 11	
	5 Contingencies at 5 per Cent ———		408 6 1	
	Total Estimate Rs		8520 a a	

Bellary 12th October 1867

Bdt & C.

A. Wilson, Major
Supt. Engineer 3rd Div.

W Wilson
Assistant Engineer

Recd 28/12/67

WW

5th Recd 66 @ 3 5/24
28 Jany 67 — 26/-

Bellary 1st February 1867

Rec'd 30th Jany 1867

Rec'd 30th Jany 1867

Rec'd 30th Jany

P. W. Dept.

No. 392

Proceedings of the Madras Government

Under date the 7th Feby 1867.

Read the following

From the Supt Engineer

of the 3rd Division (H. E. No 3011 Dated 21st January 1867)

The Government sanction the estimate of Rupees 8520 which is submitted with this Letter for the construction of a Plunge Bath for the use of the Artillery at Bellary—

Under the Rovedings of Government No 267, dated the 28th January 1867, the Sum which is available for outlay on the work during the current Official Year is Rs 3900

To the Supt Engr 3rd Div with one spare "
" Controller of Accts
" Treasurer Genl
" Military Dept

Dispd 8/2/67

Note. Bricks are a Charge for the use of the Artillery at Bellary

Dated 1st December 1868
Received 3rd "

A No 2944/5

Pub: Works 1867 Department

Proc: of Govt: for February

No 392

Read the Under noted Letter

Dated 7th February 1867

No 147—148

The estimate of Rs. 8,520 for the construction of Plunge-Bath for the use of the Artillery at Bellary, Sanctioned.

C. 1st Feby 1867. R. 55