

(1) Number of pages 1-14
(2) Date of repair _____
(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public works **DEPARTMENT.**

G.O. No. 3796	Press ~~Mis.~~
119-20	
Dated 4. 12	1868.

Not to be folded or roughly handled

JB

12

*Proceedings of the Madras Government, Public Works Department,
4th December 1868.*

No. 119. Read the following letter from the Officer in charge of Superintending Engineer's Office, 8th Division, to the Secretary to Government, Public Works Department, dated Madura, 17th November 1868, No. 1,893:—

3 Abstract Estimates.
3 Specifications.
3 Reports.

1. I have the honor to submit for sanction estimates, with specifications and reports including traffic statements, for the maintenance of additional miles

of Imperial roads, to be completed by the close of the current official year, in the Madura and Tinnevelly Districts, viz:—

	RS.
1. For 40 additional miles of the road—Tirumungalum through Dindigul and Pulney—to the Coimbatore boundary ...	8,000
<i>Tinnevelly.</i>	
2. For 3 miles to be completed on Road No. 8, between Palamcottah and Tuticorin ...	450
3. For 9½ miles to be completed on Road No. 9, between Tinnevelly and Tenkasi ...	1,450

No. 1.—The large additional mileage, as explained in the report, is obtained not from that distance being newly constructed in the present year, but chiefly from a portion of road already in good order, being newly included in consequence of the change of line to run through Dindigul, instead of striking off at Palkanoath, direct to Ammanaickenoor; this diversion having been sanctioned in G. O., No. 3,033, of the 25th September 1868.

No. 2.—This road is in construction in the present year on the Budget allotment Rupees 25,000.

No. 3.—Authority was given in G. O., No. 2,320, of the 21st July 1868, for carrying on to completion the unfinished portions of road No. 9, for which a new maintenance grant is required in next year.

2. The additional grants required have been entered in the Budget Estimates for the 8th Division, for the year 1869-70.

No. 120. ORDER THEREON, 4th December 1868, No. 3,796.

CIVIL WORKS, No. 11.

The estimates submitted with this letter for increased grants for the maintenance of certain roads in the Madura and Tinnevelly Districts will be returned to the Superintending Engineer for revision, with reference to the re-classification which received the approval of Government in the orders marginally noted.

No. 3,711 dated 27th November 1868. Meanwhile adequate provision will be made in the outgoing Budget for the roads in question.

(True Extract.)

Colonel, R. E.,

Secretary to Government.

To the Superintending Engineer, 8th Division.

Exd. S. T. Augustin.

921 1868

Cort. of 1868 Madras.

PUBLIC WORKS.

THE SUPERINTENDING ENGINEER,

SIX DIVISION.

Dated December, 4th.

Recd.

G. O., 4th December 1868. No. 3,796

DECEMBER.

Nos. 119-120

Roads.—Estimates for increased grants for the maintenance of certain roads in the Madura and Tinnevely Districts, returned to the Superintending Engineer for revision.

N^o. 1893
Superint^d Engr^s Office & J^r
Madura 17th November 1868

From

Captain H. L. Stendergast R.E.
Act Engr in ch of Super Engr Office & J^r

To

Colonel C. A. Carr R.E.
Secretary to Government D. S. W.

Sir,

En - 9

3 abstract estimates

3 specifications

3 Reports.

I have the honor to submit for sanction estimates with specifications and reports including traffic statements, for the maintenance of additional miles of Imperial roads to be completed by the close of the current official year in the Madura and Tinnevely Districts.

By Madura—

1. For 10 additional miles of the road from Tirumangalam thro Dindigal and Pulney to the Coimbatore boundary.

Rs. 8,000

Abstract of Maintenance Estimate for road
No. 8 from Palamcottah to Intacorin
Length 3 miles 42

Quantity	Description of work	Rate	Amount of each part	Amount
26-27-28 miles from	Palamcottah			
	<u>Labor</u>			
500	Coolies	at 4	125	
	<u>Materials</u>			
120	Large Broken Stone	at 1 4	150	
120	Gravel	at 1 4	150	
	<u>Sundries</u>		25	450
	Total of Estimate			450

Chas. S. Pringle & Co. Captains R. E.

Supy Engr's Office 8th Dec }
Madras } Recd Engr's Office Supy Engr's
17th Nov^r 1868 } office 8th Dec

Enclosures are in a letter
from the Engr in ch of
Supr Engr Office 8th Dec
dated 17th Novem 1868
No. 1893.

To
The Secy to Govt.
D. D. F. W.
C. M. 1530/68.

Also herewith estimate
for Road No 8 from
Palamcattah to
Tukicorin

Maintenance Estimate for 10 additional miles of Road
from Seromungalam thro Sindigul to Comblatore
boundary for the year 1869. 70. 59

Estimate for the year 1869-70.									
Limits	Miles	Description of material	Quantity		Rate	Amount	Total		Remarks
			Gravel	Broken Stone					
<u>1st Range</u>									
Sholavandan	8 to 8 1/2	Broken stone	40		12	30			
		Gravel	64		10	40			
	10 1/2 to 11 1/2	do	80		8	40			
	11 to 12:1	do	160		10	100			
Seromungalam	12 to 13-1	do	160		8	80			
		do	100		8	50			
	13 to 14:1	Broken stone	80		12	60			
		do	80		12	60			
	14 to 15:1	Gravel	90		8	45			
						505			
						480			
Labor						15			
Sundries							1000		
Total for 1 st Range									
For 1 mile		Gravel	110		8	55			
		Broken stone	80		10	50			
						105			
For 35 miles at Rs 105 per mile						3675			
35 sets mile coolies at 7x12: 84						2940			
3 maistries at 15x12						360			
Sundries						25			
Total for 2 nd Range							7000		
Grand total of the estimate							8000		

Supr Engr Office 8th Dec
Madras 17th Nov 1868
Captain R. C.
Superintending Engineer
8th Dec

6D

W. H. East of Haverland

A distance of 9²/₃ miles

2004.5.30/68

Supg. Engg's Office 8th Fl^r
Madurai 17th November 1966

Wm S. B. Dyer Capt. U.S.A.
Executive Engineer in Ch. of the
Superintending Engr's Office
S. & N.

Public Works Dept. 20
 No 37963/75
 Proceedings of the Madras Government
 December 1868.
 Under date the 4th Read the following

The Hon. C. Engineer in charge
 of Supt. Engineers Office S. D. (Here enter No 18938/17: Nov/68)

The estimates submitted
 with this letter for increased
 grant for the maintenance
 of certain roads in the
 Madura & Tanjore
 Districts will be returned to
 the Supt. Engineer for revision
 with reference to the rectifi-
 -cation which received the
 approval of Government in
 the order marginally noted.
 Meanwhile adequate provision
 will be made in the outgoing
 Budget for the roads in

Enclosure is made to
 from the Supt. Engineer of
 Supt. Engineer Office S. D.
 dated 17th November 1868
 to 1893.
 The Supt. Engineer
 S. D. S. D.
 No 18938/17
 of the Supt. Engineer
 S. D. S. D.
 S. D. S. D.
 S. D. S. D.

Case 4530
Govt. of 1868 Madras.

PUBLIC WORKS.

To the Superintending Engr
8th Division

&c., &c., &c.

Dated th.

Recd. Encl. 3

G. O. 4th Dec 1868 No. 3796

Nos. 119 & 120.

Roads Estimates for increased
grants for the maintenance
of certain roads in the Madras
and Tinnevely Dist., referred
to the Supy Engr for revision.

Recd 5/12/68.