

(1) Number of pages 378

(2) Date of repair 1908-12-10

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public works **DEPARTMENT.**

G.O. No. 3805	Press
137-38	Mis.
Dated 5. 12.	1868.

Not to be folded or roughly handled

gmm

**Proceedings of the Madras Government, Public Works Department,
5th December 1868.**

No. 137. Read the following letter from the Officer in charge of the Superintending Engineer's Office, 8th Division, to the Secretary to Government, Public Works Department, dated Madura, 12th November 1868, No. 1,852:—

5 Plans.
5 Estimates.
5 Specification Reports.

1. With reference to G. O., No. 2,214, of the 10th July 1868, I have the honor to forward plans, estimates, and reports for alterations and additions to Subsidiary Jails in the Madura District:—

	RS.
For Tripatoor	3,520
Paumben	2,570
Meylur... ..	5,450
Oslumputty	3,900
Tirumungalum	4,300

The plans and estimates have been drawn up according to the report of the Subsidiary Jail Committee, and asphalt flooring is provided for the Jail Wards and latrines.

2. The first four of these estimates are entered in the list that accompanied your Memorandum No. 66, of the 28th ultimo, giving the order of importance of the different Jail works; but as I apprehend some difficulty in expending the large grant of Rupees 39,000 on six works in Tinnevely, while the smaller grant of Rupees 30,000 for Madura is distributed already over nine works, I would be glad of a transfer of Rupees 4,300 from Tinnevely to Madura, and the improvements to the Jail at Tirumungalum may then be completed in the present year.

No. 138. ORDER THEREON, 5th December 1868, No. 3805.

CIVIL WORKS, No. 14.

1. The Government sanction the estimates of Rupees 19,740 submitted with this letter for improvements to the Subsidiary Jails at Tripatoor, Paumben, Meylur, Oslumputty, and Tirumungalum in the Madura District, and authorise the works to be proceeded with as already directed.

2. The appropriations recommended in paragraph 2 will be considered when funds are specially assigned for the works.

(True Extract.)

Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 8th Division.
„ Controller of Public Works Accounts.
„ Accountant General.
„ Judicial Department.

Exd. S. T. Augustin.

Cort. of 1868 Madras.

PUBLIC WORKS.

To

THE SUPERINTENDING ENGINEER.

S. E. D. A. S. S.

& C. & C. & C.

Date 1 December, 1868.

Recd .

1868

G. O., 5th December 1868, No. 3,803.

DECEMBER.

Nos. 137-138

Subsidiary Jails.—Estimates, amounting to Rupees 19,740, for improvements to the Subsidiary Jails at certain stations in the Madras District, sanctioned.

N^o. 1852 Superintendent Engineer's Office S. D. B.
Madras 12th November 1868.

From

Captain W. S. Prendergast R.E.
Executive Engineer in charge of the S. D. B.
Engineer's Office S. Division

To
Colonel C. A. Croft R.E.
Secretary to Government S. D. B.
Madras

Enclosures. 15
5 Plans
5 Estimates
5 Specifications
Reports.

Sir, With reference to G. O. N^o. 2211 of the 10th July 1868, I have the honor to forward plans, Estimates and reports, for alterations and additions to Subsidiary Jails in the Madras District.

for Preparation	Rupees—3520
Daumben	"—2570
Meylur	"—5450
Osampully	"—3900
Thirumangalam	"—1300

The plans and estimates have been drawn up according to the report of the Subsidiary Jail Committee, and asphalt flooring is provided for the Jail Wards and Latrine.

2. The first 4 of these estimates are entered in the list that accompanied your Memo No. 66 of the 28th ultimo, giving the order of importance of the different public works: but as it is apprehended some difficulty in expending the large grant of Rs. 29,000 on works in Dimerelly; while the smaller grant of Rs. 20,000 for Madurai is distributed already over works: I would be glad of a transfer of Rs. 4,300 from Dimerelly to Madurai, and the improvements to the fort at Dimerelly may then be completed in the present year.

I have &c

Yours Sincerely
(Captain R.C.)

Executive Engineer in charge of
the Superintending Engineer
Office S^d Division

2005 from 1888 28-27

Ch 137

Estimated for sand in
 17 and 9 of the road for
 additional & additional
 to the subsidiary & paid in
 the Madras District
 the request that for the road
 assigned Rs 1,300 out of
 the allotment for the District
 District may be transferred
 to other districts

Rs 3805-5-10 Madras
 District 1888-89 Jan 1888

Ch 137

Ch 137

Ch 137

Judicial Abstract Estimate No. of 1868/69 Repairs
 District Madras
 Work Repairing subsidiary Jail at Pambene

Quantity	Particulars of works	Rate	Per	Amount	Amount by	Total	Amount
702 cyp	Removing old masonry at	11	Ch 137	17 10	17 10		
13 1/4 cyp	Old roofing at	8	Ch 137	6 11			
	of which by Jail at	11			3 7		
702 cyp	Old rough stone in ch 137	2 11	Ch 137	202 11			
	of which by Jail at	2 2			119 13		
281 1/4 cyp	New D. D. at	3 11		915 11			
	of which by Jail at	2 8			704 6		
13	Ch 137 brick in ch 137 at	11		143			
	of which by Jail at	2 12			36 12		
88 1/2	Sp 137 plastering with ch 137	3	Ch 137	266 8			
	of which by Jail at	2 8			213 12		
23	Ch 137 iron barred window frames iron wood size 5' x 2'	12 8	each	37 8			
2	Pair of iron barred door (Pentach) with iron wood frames 4' x 7'	32	pair	64			
1	D. D. D. 4' x 5 1/2'	25		25			
2	Pair of Porten doors (Pentach) iron wood frames & small portion of door fitted with iron bars & ch 137 for female wards size 4' x 7'	26		52			
	Carried Over			1720 11	1124 12		

11.

Work: — Improving Deputy Jailor's Catchery and Subsidizing
Jail at Teropatoos

Scaffolding & Sundries. at about 2 per cent. 22/10/22

Ulysses						2,340	"	"
Carried Over						2340	"	"

[illegible]

Brought forward

2340

Hospital.

12 1/4	Cyds. Rough Stone w/ clay	at	2 1/2	33	4 11
8 24 1/2	" Brick work within	at	4 8	40	2
20 1 1/2	" " in clay	at	3 8	70	3 10
240 1/2	Sq feet Flooring with 8" Syc bricks				
	levelling course underneath		9	21	10 10
	per Sq				
935 1/4	" Plastering with 2 Coats of Chm				
	per Sq		3	28	11
28 61/72	Ce feet Vangay wood wrought & put				
	up		3 4	93	12 1
513	Sq feet Roofing with Palmarah				
	rafters rippers nails pan tiles		25	128	4
	Chm borders for complete per Sq				
12 1/4	Cyds. Earth excavating for		0 1		12 1
3	Brill's Eyes		2	6	

Scaffolding & Sundries at about 2 percent

422 27
7 13 5

Rupes

130

Cooking Shed.

32 16/27	Cyds. mud work				
86 1 1/2	Sq feet Plastering with clay sand &		5	10	2 11
	concreting per Sq				
668 1/2	" " Whitewashing with 2 Coats of		8	4	5 2
	Chumam per Sq				
19 17/32	Ce feet Vangay wood wrought & put up		3	1	4
333 1/4	Sq feet Roofing with jungle wood		3 4	63	7 7
	rafters bamboo rippers, nails				
	pan tiles & Chm borders beams		22	73	5
	and rips for complete per Sq				
10 25/27	Cyds. Earth excavating foundation		1		10 11

Scaffolding & Sundries at about 2 percent

153 37
1 42 8

Rupes

Carried Over

188

2425

Brought forward

2925

Lahore.

4 1 1/3	Cyds. mud work		5	12	11 8
125 1/2	Sq feet Plastering with sand clay		8	6	4 5
	concreting per Sq				
125 1/2	" " Whitewashing with 2 Coats of		3	2	5 8
	Chumam per Sq				
18 57/64	Ce feet Vangay wood wrought & put up		3 4	61	1 5
407	Sq feet Roofing with jungle wood				
	or Palmarah rafters bamboo		22	89	8 7
	rafters nails & pan tiles &				
	Chm borders for complete per Sq				
12 25/27	Cyds. Earth excavating foundation		1		12 11

172 15 8

Scaffolding & Sundries at about 2 percent

Rupes

175

Compound Wall.

30 1/4	Cyds. mud wall		5	11	13 3
4 8 1/2	" " Brick work within		4 8	19	6
8 16 1/2	" " Earth & qfn		1		8 7
				31	13 10
	Sundries			2	2 2

Rupes

34

Sinking a well 1 1/2 ft. w/ 25 feet deep

120 - - 120 - -

Raising levelling ground for

20 - - 20 - -

140

3274

150

After Establishment

Scaffolding and Sundries at about 2 percent

96

Total Estimate Rupes

3520

Alwar Sen dergast Captain R.E.

1st Range Officer
Madras

Exec. Officer in charge of the Survey
Office & Division

A. K. K. K.

25 October 1880
Camp, Coimbatore

Subing under with charge 2nd Range

I do hereby Certify that the above estimate for improving
 the Deputy Inspector's Catechery and Subordinate Jail at
 Seropahar amounting to Rupees (3520) Three thousand
 Five hundred & Twenty provides for every thing necessary and that
 no supplementary works will afterwards be required.

A. G. G. G.
 Sub Engineer in Charge do 1 Nany

15/2400/68

Enclosure N. 6 in a letter
from the Executive Engineer in
charge of the S. E. Engineer Office
S. Division dated 12th Jan.
1883.

N. 1883/2

To the Secy to Govt
Madras

15/2400/68

N. 56 prob. 69.

Abstract Estimate for Improving
the Deputy Jailhouse Catching
and Subsidary jail at
Ternagatam

Pages 3520

Abstract Estimate N. 2 of 1883. 69
District Madras

Work. Improving the Jail Catching and Subsidary jail
at Ternagatam

Quantities	Description of Work	Rate	Amount	Total
<u>Subsidary jail</u>				
33 $\frac{1}{2}$	Cyds. Removing old work	4	8	47
2421 $\frac{1}{2}$	Sq. feet - do - Old Roof per Sq. ft.	3	72	10
10 $\frac{25}{27}$	Cyds. Rough Stone in chuse	3 8	38	1 3
30 $\frac{5}{27}$	Brick work in do	4 8	135	18 2
65	Brick work in clay	3 8	227	8
490 $\frac{3}{4}$	Sq. feet Flooring with 8" Sq. bricks	9	44	2 8
973	Repeating Course underneath per sq. ft.	32	311	5 9
6610 $\frac{1}{2}$	Plastering with 2 coats of Chalk	3	198	5
94 $\frac{3}{4}$	Ceiling Vengay wood wrought 4 ft up	3 4	306	11 6
2565 $\frac{3}{4}$	Sq. feet Roofing with Vengay wood Couples Collar pieces peepers nails flat pan tiles & chum borders Complete. per sq. ft.	38	974	15 9
10 $\frac{25}{27}$	Cyds. with excavating foundations	1	10	10
1	Doors with rim bars &c Complete 4 x 7	35	140	
2	Windows do do 5 x 2	10	20	
2	do do do 14 x 2	20	56	
2	do do do 12 x 2	24	24	
1	do do do 24 x 2	48	144	
3	do do do 3 $\frac{1}{2}$ x 5	20	20	
1	do do do	6	3	
1	Stone Slabs		2725	10 10
			44	5 2
	Scaffolding & sundries at about $\frac{2}{100}$			
	Pages			2770
	Balanced Over			2770

Tapuloban Room Brought forward 2770

19 $\frac{4}{9}$	Cyds. Rough Stone in Chum	at	3 8	60	16	
22 $\frac{10}{27}$	Do Brick work in Chum	at	4 8	100	48	
46 $\frac{21}{27}$	Do Brick work in clay	at	3 3	146	60	
317 $\frac{1}{4}$	Sq feet Flooring with 8" Sq bricks					
	Swelling Course under neat top		9	28	876	
4 $\frac{4}{27}$	Cyds. Flat arch work in Chum	at	5	20	134	
2150	Sq feet Plastering with 2 Coats of Chum	at	3	62	1110	
746	Roofing with Kanyay wood					
	Couples, 2 Collar pieces, rafters					
	nails flat & pane tiles Chum borders	38		281	93	
	for Complete per Sq					
10 $\frac{4}{9}$	Cyds. Kanyay wood wrought & put up	3 4		32	14	
19 $\frac{4}{9}$	Cyds. Earth excavating for Earth	1		1	35	
1	Door ($\frac{1}{2}$ Venetian & $\frac{1}{2}$ pannelled) frame					
	hooks hinges for complete 4 x 5	36		35		
4	Windows with iron bars & Venetian					
	Shutters with frames for 3 $\frac{1}{2}$ x 5	25		100		
7	Weather boards	at	15	105		
4	Iron ties	at	3 8	14		
	Scaffolding & Sundries at about $\frac{2}{100}$			998	154	
				21	8	

Repues. 1020

Hoofut ab

19 $\frac{2}{27}$	Cyds. Rough Stone in clay	at	2 12	32	73	
14 $\frac{1}{27}$	Do Brick work in Chum	at	4 8	63	2	
30 $\frac{2}{27}$	Do Brick work in clay	at	3 8	108	48	
415 $\frac{1}{8}$	Sq feet Flooring with 8" Sq bricks					
	in Chum & swelling Course					
	underneath per Sq	9		37	59	
1129 $\frac{1}{2}$	Plastering with 2 Coats of Chum					
	per Sq	3		33	142	
52 $\frac{13}{27}$	Cyds. Kanyay wood wrought & put up	3 4		172	22	

Barned Over 464 5 3790

20	Sq feet Roofing with jungle wood					
	rafters bamboo rafters, nails	25		207		
	pane tiles Chum borders for					
	Complete per Sq	1		1	31	
2 $\frac{2}{27}$	Cyds. Earth excavating for	2		10		
	Wells eyes			682	81	
	Scaffolding & Sundries at about 2 percent.			47	711	
	Repues.					700

Cooking Shed

2 $\frac{16}{27}$	Cyds. Mud work	at	5	10	211	
6 $\frac{4}{27}$	Sq feet Plastering with clay sand		8	4	32	
	& crowding per Sq					
60 $\frac{2}{27}$	Whitewashing with 2 Coats of	3		1	4	
	Chum per Sq					
9 $\frac{14}{32}$	Cyds. Kanyay wood wrought & put	3 4		63	77	
	up					
33 $\frac{1}{4}$	Sq feet Roofing with jungle wood					
	rafters, bamboo rafters, nails	22		73	5	
	pane tiles & Chum borders for					
	have & ridge for Complete per Sq					
25 $\frac{2}{27}$	Cyds. Earth excavating foundation	1		10	11	
				153	87	
	Scaffolding & Sundries at about $\frac{2}{100}$			1	125	
	Repues.					155

Lathies

1 $\frac{1}{3}$	Cyds. Mud work	at	5	12	140	
5 $\frac{1}{2}$	Sq feet Plastering with clay sand		8	6	45	
	& crowding per Sq					
6 $\frac{1}{2}$	Whitewashing with 2 Coats of	3		2	58	
	Chum per Sq					
57 $\frac{1}{64}$	Cyds. Kanyay wood wrought & put	3 4		61	15	
27	Sq feet Roofing with jungle wood					
	rafters bamboo rafters, nails	22		89	87	
	& pane tiles for Complete per Sq					
	Barned Over			172	29	4645

Brought forward		172	2	9	46	1/2
12 $\frac{25}{27}$	Cement & earthen foundations at 1	-	12	11	-	-
		172	15	8	-	-
	Scaffolding & Sundries at about 2 per cent	2	-	-	-	-
	Rupers				175	-
Compound wall.						
70 $\frac{1}{2}$	Cement & sand work at 5	24	8	6	-	-
8 $\frac{19}{27}$	Brick work within same at 8	39	4	-	-	-
23 $\frac{1}{27}$	Earth & foundation at 1	1	7	3	-	-
		65	3	9	-	-
	Sundries			12	3	-
	Rupers				67	-
1.	Well 12 in dia 25' deep at 120	120	-	-	-	-
	Raising & levelling ground for	35	-	-	-	-
	Compensation	500	-	-	-	-
					655	-
					5542	-
	Extra Establishment				260	-
	Contingencies at about 10%				143	3 7
	Total Rupers				5945	3
242 $\frac{1}{2}$	Deduct Value of Old Materials:-					
4.	Square of Old Roof per Sq ft at 15	363	3	7	-	-
	Pannelled door with frame complete 3 x 6	18	-	-	72	-
1.	Door with iron gratings complete 3 x 6	20	-	-	20	-
4	Windows with iron gratings & shutters 3 x 4	40	-	-	40	-
	Total Rupers				495	3 7
	Net Amount of Estimate Rupers				5450	-

I do hereby Certify that the above Estimate for improving the Talag Cutcherry and Subsidiary jail at Maylon. fifty. amounting to Rupers (5450) Five thousand & Four hundred provides for every thing necessary and that no supplementary works will afterwards be required.

A. C. K. K. K.
Sub Engineer, N. T. Range.

1868

1st Range office
Madras
25 October 1868
Camp Coimbatore

A. C. K. K. K.
Sub Engineer, N. T. Range
Capt. 28

10/2400/69

Enclosure No 8 in p. 1st
from the Executive Engineer
in charge of the Supt. Engr. Office
Sd. Division dated 12th Nov.
1868.

No 1532

W. H. R. (10/2400/69)
(10/2400/69)
Madras.

W. H. R. 1/68

No 54 of 1860. 69.

Abstract Estimate for
Improving the Salub.
Catchery and Subsidiary
work at Mayam
Rupees 3450

Abstract Estimate No 1 of 1860. 69

Madras District

Work Improving Deputy Supt. Engr. Catchery and Subsidiary
work at Mayam.

Quantities	Description of Work	Rate	Amount	Total
<u>Subsidiary work.</u>				
40 $\frac{10}{27}$	Removing old work — at	4	10	16
1110	Sq ft. — Old roof per Sq ft.	3	33	49
27 $\frac{6}{27}$	Cyds. Rough Stone in Chue — at	3	81	95
46 $\frac{26}{27}$	— Brick work in do — at	4	8	211
91 $\frac{8}{27}$	— Brick work in clay — at	3	8	319
5514	Sq ft. Plastering with 2 coats of Chue per Sq ft.	3	165	6
456	— Flooring with 8" Sq bricks	9	41	7
670	— Deph. flooring 3/4" thick with 6" jelly underneath	3	210	2
2376	— Roofing with Fungay wood	38	902	14
	Couples, 2 Collar pieces, resp. nails, flat & round tiles, Chue borders for complete per Sq ft.	38	902	14
104 $\frac{5}{144}$	Ceiling Fungay wood wrought Khatapet	3	338	1
27 $\frac{6}{27}$	Cyds. Excavating earth — at	0	1	11
4	Doors with iron bars for complete	35	140	
6	Windows with — do — do — 5' x 2'	10	60	
1	— do — do — do — 10' x 2'	20	20	
2	— do — do — do — 14' x 2'	28	56	
2	Old windows 3 — do — do — 3' x 4'	8	16	
1	Old door. (Battered) 4' x 7' — at	15	15	
1	Interance gate door 5' x 10' Complete	40	40	
1	Step. — at	5	5	
4	Stone Slabs. — at	8	2	
1	Weather board. — at	12	12	
Carried Over			2695	3

Brought forward						3558	
1	Well 4 feet in diameter 25' deep	120		120			
	Raising & levelling ground	25		25			
	Compensation			150		295	
						3853	
Extra Establishment						180	
Contingencies at about $\frac{3}{100}$						111	8
Total Rupees						4144	8
Deduct Value of Old Materials:-							
1110	Sq feet old roof - per Sq ft	15		166	8		
2	Plaster doors 4 x 7 - at	15		30			
6	Windows with iron bars 3 x 4 - at	8		48			
Total Rupees						244	8
Net Amount of Estimate Rupees.						3900	

I do hereby certify that the above Estimate for improving the Deputy Suptdars Cutcherry and Subsidary jail at Oschempatty amounting to Rupees (3900) three thousand & nine hundred provides for every thing necessary, and that no supplementary works will afterwards be required.

1st Range office
Madras
25 October 1860
Camp Oschempatty
J.M.
S.D.

A. C. G. G. G.
Sub Engineer in charge 1st Range
Chanderoy
Captain R.E.
Executive Engineer in charge of the
Superintending Engineer's Office
8th Division

22/2400/66

Enclosure No 9 in a letter from the
 Esr Engr in ch of Supr Engrs Office
 8th D^o No 1852 dated 12th November
 1868

The Secretary to Government
 Madras

P.W. 444/68.

No 55 of 1860. 69.

Abstract Estimate for Improving
 the Deputy Jailor's Cutcherry
 and Subsidiary jail at
 Ootacamputty.

Rs 3900

Abstract Estimate No 1 of 186
 District Madras

Work Improving the Jail Cutcherry and Subsidiary jail
 at Ootacamputty.

Quantity	Description of Work	Rate	Amount	Slab
<u>Subsidiary jail.</u>				
120 1/2	Aggs Removing old work	at 4	30	3
358 1/2	Aggs Ob. Roof per Sq ft	at 3 8	107 10 3	
77 16 3/4	Aggs Rough Stone in chm	at 4 8	271 10 8	
57 15 3/4	Brick work in chm	at 3 8	259 10 6	
121 26 1/4	Brick work in clay	at 5	20 14 2	
5 1/2	Flat arch work in chm	at 9	54 5 9	
60 1/2	Sq feet Flooring with 8 Sq bricks in Chumam & travelling corner	at 3 1/2	340	
1000	per Sq ft. 1/2 inch plaster with 2 coats of chm	at 3	176 15 2	
5898 3/4	per Square	at 3 1/2	274 15 1	
84 19 3/4	Ceiling - Tanager wood wrought 4 ft up to hip	at 3 1/2	898 8 2	
236 1/2	Sq feet Roofing with Tanager wood hip rafters, Couplet, 2 Collar pieces, rafter, nails flat & pane tiles, have board & Chumam borders for complete per Sq	at 3 1/2	14 13 7	
77 16 3/4	Aggs Earth Heavens foundation	at 3 1/2	280	
8	Bars with iron bars for complete	at 10	80	
8	4 x 7 do. 5 x 2	at 12	96	
8	Windows with do.	at 8	8	
8	Weather boards	at 3 1/2	14	
16	Stone Slabs	at 1	3357 10 8	
4	Iron ties 18 in length 3/4 in dia	at 1	48 5 2	
	Scaffolding & Scaffies at about 2 paces			
Rs 3900				

Hospital

19 ²⁷ / ₂₇	Cy. Rough Stone in clay — at	2	12	57	73	3
14 ¹⁸ / ₂₇	Brick work in Chumun — at	4	8	63	3	
30 ²⁷ / ₂₇	Brick work in clay — at	3	8	105	48	
415 ²⁷ / ₂₇	Sq. feet Flooring with 8 Sq. bricks in Chum. Flanking Course under meath. per Sq. —	9		37	69	
1129 ¹ / ₂	Plastering with 2 Coats of Chum per Sq. —	3		33	14	2
52 ¹³⁹ / ₁₄₄	Cy. Vangay wood wrought & put up.	3	4	172	22	
820	Sq. feet Roofing with jungle wood rafters, bamboos, reapers, nails, span tiles & Chum borders & complete per Sq. —	25		207		
19 ²⁷ / ₂₇	Cy. Earth excavating foundation.	1		1	3	1
5	Bricks. type — at	2		10		

Scaffolding & Sundries - at about 2 per cent. — 177 ¹¹/₁₆

Repairs: — 700

Cooking Shed.

32 ¹⁶ / ₂₇	Cy. Mud work. — at	5	10	2	11	
864 ¹ / ₂	Sq. feet Plastering with clay sand & Con. dung per Sq. —	8	4	5	2	
668 ¹ / ₂	White-washing with 2 Coats of Chumun per Sq. —	3	1	4		
19 ¹⁷ / ₃₂	Cy. Vangay wood wrought & put up.	3	4	63	7	7
333 ¹ / ₄	Sq. feet Roofing with jungle wood rafters, bamboos, reapers, nails, span tiles & Chum borders & complete per Sq. —	22		73	5	
10 ²⁵ / ₂₇	Cy. Earth excavating foundation.	1		1	10	11

Scaffolding & Sundries at about 2 per cent. — 153 ³/₇

Repairs — 155

Subsine

41 ¹ / ₂	Cy. Mud work. — at	5	12	14	0	
125 ¹ / ₂	Sq. feet Plastering with clay sand & Con. dung per Sq. —	8	6	4	5	
125 ¹ / ₂	White-washing with 2 Coats of Chum per Square —	3	2	6	8	
49 ⁵⁷ / ₆₄	Cy. Vangay wood wrought & put up.	3	4	61	1	5
407	Sq. feet Roofing with jungle wood rafters, bamboos, reapers, nails, span tiles & Chum borders & complete per Sq. —	22		89	8	7
122 ¹ / ₂	Cy. Earth excavating foundation.	1		1	12	11
27	Bricks. type — at	2		172	15	0

Scaffolding & Sundries at about 2 per cent. — 175

Repairs

Compound Wall.

473 ¹ / ₂	Cy. Removing old work. — at	5	14	10	5	
118 ¹ / ₂	Mud work — at	4	8	55		
12 ¹ / ₂	Brick work in Chum — at	1	2		7	
32 ¹ / ₂	Excavating foundation rubble at	1	108	9	9	

Sundries

Repairs

15	30				
35	35				
20	20				
85					
625					
200					

Extra Establishment

Scaffolding & Sundries at about 2 per cent. — 135

Isab Repairs

Descent Value of Old Materials: —

5	Sq. feet Old roof per Sq. (and work to complete) —	17	609	154	
			609	154	1960

+12400/60

Enclosure N^o 10 in a letter from
the Ex. Engrs in charge of Engrs Office
& Br. N^o 1852 dated 12th
November 1868

S

The Secretary to Government
D. J. W.
Madras

P.N. 444/68.

N^o 53 for - by

Abstract Estimate for improving
the Taluk Anteherry and
Subordinate jail at. S. S. S. S. S.
Rupees. 4300

examined

... Civil Works Department
No 3805

Proceedings of the Madras Government
Under date the 5th Decr/68.
Read the following

From The Ex. Engrs in charge of } A. E. N^o 1852 dated 12th Nov/68
the Sup^r Engrs Office 8th Dec/68

The Gov^t sanction
the estimates of Rs. 19,740
submitted with this letter
for improvements to the
subsidiary jails at
Tripattor, Pannhen,
Meylan, Oshumpatty
and Trumungalam
in the Madura District,
and authorize the works
to be proceeded with

as

as already directed.

The appropriations (4)
recommended in para 2
will be considered, when
funds are specially
assigned for the works.

W.B.

36

To
The Supt. Genl. & for
Contn. fine specifications
Acct. Genl.
Judet. Dep't.

Recd 27/12/87

C. 20th Nov 1868 O. 27

Adm. Secy

Adm. Secy
Adm. Secy
Adm. Secy
Adm. Secy
Adm. Secy

Cue 4441
Govt. of 1868 Madras.

PUBLIC WORKS.

To The Superintending Engrⁿ
of the ~~Madras~~

&c., &c., &c.

Dated th.

Recd. Encl.

G. O., 5th Dec 1868, No. 3805

Nos. 137-138

Subsidiary Jails Estimates
amounting to Rs 19740 for
improvements to the Subsidiary
Jails at certain stations in
the Madras Div., submitted