

- (1) Number of pages \_\_\_\_\_  
(2) Date of repair \_\_\_\_\_  
(3) Initials of the Referencer \_\_\_\_\_

# MADRAS RECORD OFFICE.

Government of Madras.

*Public Works* DEPARTMENT.

|          |        |       |
|----------|--------|-------|
| G.O. No. | 27     | Press |
|          |        | Mis.  |
| Dated    | 5 - 12 | 1867. |

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,  
5th January 1869.*

No. 41. Read the following letter from the Superintending Engineer, 6th Division, to the Secretary to Government, Public Works Department, dated Tanjore, 9th Decemher 1863, No. 966:—

- 1 Plan  
1 Estimate.  
1 Letter from Collector.

attached to the Collector's Department at Trichinopoly. The estimate was prepared at the Collector's request, and it has been countersigned by him in token of approval. The Collector's letter\*

\* No. 256, of 2nd December 1868.

1. I have the honor to submit, for the sanction of Government, a plan and estimate of Rupees 750 for constructing an additional room to the Printing Office at Tichinopoly. The estimate was presented has been countersigned by him in token of approval. The Collector's letter\* explaining the necessity of the work is attached to the estimate.

2. There is a balance of only Rupees 30 in the Trichinopoly District for Minor New Works, "Civil Buildings," and should Government sanction this work, I beg that the amount of the estimate may be transferred to Trichinopoly from the balance of Rupees 1,858 available for Minor New Works, "Civil Buildings," in the Tanjore District.

From the Collector of Trichinopoly, to the Superintending Engineer, 6th Division, dated Trichinopoly, 2nd December 1868, No 256

1 I have the honor to return, duly countersigned, the accompanying estimate and plan for adding a room to the Printing Press Office attached to this Cutcherry.

2 This additional room is absolutely required for the purpose of boiling glue, and ash water, baking flour for paste, dampening paper, and storing water in a cistern for cleaning press materials. At present this work is conducted, with much inconvenience, in the existing rooms where the pressmen work and the different articles are deposited, thus creating dirt, confusion, and noise.

No. 42. ORDER THEREON, 5th January 1869, No. 21.

CIVIL WORKS, No 2.

No. 42. ORDER THEREON, FOR SANCTIONING

|                    |
|--------------------|
| CIVIL WORKS, No 2. |
|--------------------|

The Government approve of the estimate of Rupees 750 for the construction of an additional room to the Printing Press Office attached to the Collector's Cutcherry at Trichinopoly, and sanction the transfer of funds recommended in paragraph 2 to meet the cost of the work.

(True Extract.)

Colonel, R. E.,  
*Secretary to Government.*

To the Superintendent Engineer, 6th Division.  
 „ Accountant General.  
 „ Controller of Public Works Accounts.  
 „ Revenue Department.

Exd. S. T. Augustin.

1. 1-1-21 - Captain R.E.  
Supt. Engineer 6 (Dinson)

Supg Engrs Office 6 Div  
Panor 9 December 1868

N<sup>o</sup> 966

From

Captain R. F. Baker RE  
Superintending Engineer  
6 Divisions

To

Colonel C. A. Orr RE  
Secretary to Government  
Public Works Department

Sir,  
I have the honor to submit for the  
sanction of Government a Plan and Estimate of  
Rs. 750 for constructing an additional room to the Printing  
Office attached to the Collectors Department at  
Trichinopoly. The Estimate was prepared at the  
Collector's request and it has been countersigned by  
him in token of approval. The Collector's letter  
explaining the necessity of the work is attached to the  
Estimate.

There is a balance of only Rs. 30 in the Tri-  
chinopoly District for Minor New Works Civil Buildings  
and should Government sanction this work I beg  
that the Amount of the Estimate may be transferred  
to Trichinopoly from the balance of Rs. 1858 availa-  
ble for Minor New Works Civil Buildings in the  
Panor District.

I have the honor to be  
Sir,  
Your Most Obedient Servant

R. F. Baker Captain RE  
Supg. Engineer 6 Division

Carl Builders

Trichinopoly District.

New York

Abstract Estimate No. of 1868/69

Work—Additions to the Printing Press Room attached  
to the Collectors' Quarters at Trichinopoly

| Quantity                          | Description of Work.                                                                                     | Rate | Amount | Amount of each Part |
|-----------------------------------|----------------------------------------------------------------------------------------------------------|------|--------|---------------------|
| 2279                              | Cft. Brick in Churnam                                                                                    | 2    | 284 14 | "                   |
| 2155                              | Sft. Plastering                                                                                          | 18   | 32 5   | 2                   |
| 320                               | Sft. Flooring with Brick on edge                                                                         | 4    | 12 12  | 9                   |
| 51 <sup>25</sup> / <sub>196</sub> | Cft. of Teakwood wrought                                                                                 | 4    | 205    | " 8                 |
| 1                                 | Teakwood Battened Windows with wooden bars and of aged shutters &c complete                              | 28   | 28     | "                   |
| 1                                 | Teakwood Bottom door 7x4 with frames Iron work &c complete                                               | 35   | 35     | "                   |
| 419 <sup>3</sup> / <sub>4</sub>   | Sft. Terracing with Brick on edge Jetty, 3 courses of Filat. tiles and 3 coats of Plastering &c complete | 20   | 83 15  | 2                   |
| 93 <sup>1</sup> / <sub>4</sub>    | Cft. Demolishing                                                                                         | 3    | 1 7    | 4                   |
| 61 <sup>19</sup> / <sub>32</sub>  | Cft. Country Wood                                                                                        | 28   | 10 7   | 9                   |
|                                   | Wood or Lng Wood Work                                                                                    |      | 7      | "                   |
|                                   | Green Painting to Windows                                                                                |      | 3      | "                   |
|                                   | Scaffolding                                                                                              |      | 5      | "                   |
|                                   | Excavating Foundation                                                                                    |      | 3      | "                   |
|                                   | Sundries & Contingencies                                                                                 |      |        | 717 14 10           |
|                                   | Total Estimate Papers                                                                                    |      |        | 32 1 2              |

Signed/ J Vertue Capt. R.E  
Executive Engineer

*P. O. Ranburs.*  
Collector.

W. F. Gate Captain O. E.  
Supt. Engineer 6. Division

Spokane Falls Collectors Office  
2nd December 1868

2nd December 1868

No 256.

From, Geo. Durbury Esq  
Collector of Trebunopolis  
To, Captain R F Baker R E  
Superintending Engineer  
C. Duncan Taylor

Sir,  
 I have the honor to  
 return duly countersigned,  
 the accompanying Estimate  
 & Plan for adding a room to  
 the Printing Press Office at  
 -tached to the Cutlery.

2 This additional room is absolutely required for the purpose of boiling glue and Ash water, baking flour for paste, dampening paper, and storing water in a Cistern for cleaning press materials. At present this work is conducted, with much inconvenience, in the existing room where the Pressmen work & the different articles are deposited

deposited

6421- Ac NW 1/4

deposited, thus creating dirt  
confusion & noise -

I have the honor to be,  
Sir,  
Your most Obedt Servt

Geo Banker  
Collector

Proceedings of the Madras Government.

Under date the 5<sup>th</sup> Decr 1869  
Read the following

From  
The Collector.  
Trichinopoly  
No. 256.  
Dated 2/12/68  
Recd 5 Decr/68

By No 134 5853

Return with counter-  
signature Plan &  
Estimate of Rs. 750  
for additions to the  
Printing Press Room  
attached to the Collectory

From The Superintending Engineer  
M.E. No. 966 dated 9<sup>th</sup> Decr 1869

The Government  
approve of the estimate  
of Rs. 750 for the con-  
struction of an additional  
room to the Printing  
Press Office attached to  
the Collector's Collectory  
at Trichinopoly, and  
sanction the transfer  
of funds recommended  
in para 2 to meet the  
cost of the work.

S. Engr. G. M. S. ✓  
A. C. S. ✓  
A. C. S. ✓  
A. C. S. ✓

W. S.

Handwritten notes at the top left of the page, including the word "Lecture" and some illegible scribbles.

Handwritten notes in the middle left section, appearing to be a list or series of points.

Handwritten notes at the bottom left of the page, continuing the list or series of points.

Handwritten notes at the bottom right of the page, possibly a continuation or summary.

Rec 4839  
Govt. of 1868 Madras.

PUBLIC WORKS.

To the Superintending Engineer  
Ct Division

cc, &c, &c

Dated

Recd

Enc. 3

G. O. 5<sup>th</sup> Feby 1869 No. 21.

Nos. 11-12

Printing  
Press Office. Estimate of Rs 750 for  
the construction of an additional  
room to the Printing Press Office  
attached to the Collector's Office  
at Fichinopoly, approved.