

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 82	Press
160-61	Mis-
Dated 11-1-	1869.

Not to be folded or roughly handled

K.R.

*Proceedings of the Madras Government, Public Works Department,
11th January 1869.*

No. 160. Read the following letter from the Superintending Engineer, 5th Division, to the Secretary to Government, Public Works Department, dated Salem, 9th December 1868, No. 165 —

3 Plans	1. With reference to G. O., No.
1 Abstract Estimate	3,720, of the 29th November 1867, I have
1 Specification	the honor to forward for the sanction of
3 Abstract Estimates of out-offices.	Government an estimate of Rs. 6,840,
3 Specifications of do	

accompanied by plans and specification, for constructing a new Subsidiary Jail in the compound of the Collector's Cutcherry at Salem.

2. The plan and estimate, which are approved by the Magistrate, have been prepared in accordance with the standard design and the suggestions of the Jail Committee.

3. Funds are granted in the current year's Budget, Item No. 106, for the work, and preparations are being made for proceeding with the same, as directed in G. O., No. 3,369, and Memorandum No. 59, of the 29th October 1868.

ORDER THEREON, 11th January 1869, No. 82.

No. 161.

CIVIL WORKS, No. 18.

Part II., Item 106.

The Government approve of the estimate of Rupees 6,840 for the new Subsidiary Jail at Salem, and grant authority for the outlay on the work being debited to the allotment provided for it in the current year's Budget.

(True Extract.)

Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 5th Division.
" Controller of Public Works Accounts.
" Accountant General.
" Judicial Department.

Exd. S T Augustin.

Govt. of (1869) Madras.

PUBLIC WORKS.

To

THE SUPERINTENDING ENGINEER,

5TH DIVISION

&c, &c, &c

Dated January, 11th.

Recd

Encl

G O, 11th January 1869, No 82.

JANUARY.

Nos. 160-161

Subsidiary Jail at Salem.—Estimate of
Rupees 6,340 for the new Subsidiary Jail
at Salem, approved

N^o 165.

Suppl. Eng. Office, 5th Div.
Salem, 9th December 1868.

From

The Superintg Engineer
5th Division.

To

The Secretary to Government
DPW.

Sir,

Enclosures 11

3 Plans

1 abstract estimate. of the 29th November 1867, I

1 Specification.

3 abstract estimates

of out officers.

3 Specifications of

- do -

have the honor to forward,
for the sanction of Government,
an estimate of Rupees 6,340-
accompanied by plans and
specification, for constructing
a new subsidiary jail in the
compound of the collector's
butcherry, at Salem.

2. The plan and estimate,
which are approved by the
Magistrate, have been prepared
in accordance with the standard
design and the suggestions
of the jail Committee

3. Funds are granted
in

5
in the current year's Budget,
Item N^o 106, for the work,
and preparations are being
made for proceeding with the
same, as directed in G.O.
N^o 3369 and Memorandum
N^o 59 of the 29th October 1868

I have the honor to be
sir,
Your most obedt. servant

Edwd Colver R.E.
Superintg. Engineer, 5th Bn

Civil Buildings — 5th Division D. G. W. — New North.
 Salem District Salem Range

Abstract of an Estimate for Constructing an Hospital
 Shed.

Quantity or sq. ft.	Abstract	Per Rate	Amount	Total
32	Cubic yards of Earth Work —	Cyd " 14 2 10 8		
50	" of Brick in Clay —	" 2 8 " 125 " "		
2	" of Arch Work in Chumnam —	" 5 " " 10 " "		
5	Squares of Flooring with brick Jelly Chumnam —	Sq " 3 " " 15 " "		
15	" of Plastering with 2 coats of Chumnam —	" 2 8 " 38.12 "		
8	Squares of roofing (as per Specification Report) —	" 15 " " 123 " "		
46	Cubic feet of Jungle Wood wrought and put up —	Cft 2 8 " 115 " "		
1	Cubic yards of Concrete Work. Cyd	2 " " 2 " " 423.145		

Sundries and Extra Charge for Superintendence } 46.14

Total Expended — 470 ..

In a sum found at ...

Salem Range Office
 Salem 7th July 1868

M. W. Noble
 Captain
 Executive Engineer

P. D. Postma
 Sup^d Engineer
 Collector of Salem

C. 16880002/18680002.214

16880002

No 82-11 29 Aug 1869.

Forwarded for sanction
 an estimate of Rs. 6840,
 for Constructing a new
 building for the
 compound of the Salem
 Cantonment at Salem

Enclosure 11

24/8/65

Order of the
 Secy. to Govt.

to the Secy. to Govt.
 Secy. to Govt.

to the Secy. to Govt.
 Secy. to Govt.

Building—5th Division D. I. W. New Warr
 District—Salem Range
 of an Estimate for Constructing a Cooking Shed.

Items	Per Rate	amount	Total.
Squares of Earth Work—Cyd	" 1 1/2 "	94	
" of Concrete Works—	" 2 " "	10 "	
" of Stud Wall—	" " 6 "	5 10 "	
" of Graveling and ramming Will—	" " 8 "	2 "	
Squares of Smoothing and White washing—Sqr	" 6 " "	1 14 "	
Squares of Roofing / as per Specification Report /—	" 15 " "	52 8 "	
Six feet of Jungle Wood— wrought and put up—Cft	2 8 "	167 8 "	
labor Drapers including fastening—Each	20 " "	40 " "	276 1 1/2
Indries and Extra Charge for Superintendence—	25 " "	44 8 "	

Total Expenses—300 "

Ranger Office
 1 July 1868.

M. W. Knudle Captain
 Executive Engineer,

Edwrd. Saint Coll. B. E.
 Sup^r Engineer of 5th Division
 P. H. Poston
 Collector of Salem

5th Division D. I. W.
 Salem District
 Salem Range.

19 July 1868

Abstract of an Estimate
 for constructing a Fair
 Latrine.

Expenses 700--"

Civil Building — 5th Division D. P. W. — New York.
 Salem District — Salem Range — Salem Salub.
 Abstract of an Estimate for Constructing a New &
 Subsidiary Jail at Collector's Compound.

Quantity of Number	Items	Per Unit	Amount	Total
254	Cubic Yards of Earth Work for excavating foundation pit			
	filling Basement — Cys	" 1 1/4	219 1/4	
108	Cy of Rough Stone in Chunnam —	" 2 8"	270 "	
326	Cy Brick in Chunnam —	" 4 "	1304 "	
91	Squares of Plastering with two coats of Chunnam — Sq	2 8"	227 8"	
10 1/4	Cubic Yards of Arch Work in Chunnam — Cys	11 8"	115 6"	
95 1/2	Cubic feet of Cut Granite Stone Work — Cft	1 "	95 4"	
15 3/5	Squares of Flooring with asphalte & Casper Specification Report — Sq	16 "	249 97	
5	Squares of Flooring with Square Tiles (as per Specification Report) —	" 6 "	30 "	
30	Squares of Roofing (as per Specification Report — Sq	26 "	988 "	

Carried forward 3234 4 "

Abstract of an Estimate
 for constructing of Jail
 Sheet
 Paper - 300-0-0

Salem District
 Salem Range

5 Divisions (D. P. W.)

3234 4 "

Brought forward — 32344

129 Cubic feet of Teak Woods

wrought and put up — Cfr 34 " 4194 "

13 Iron grated Doors with

Wooden frames (8 x 4 1/2) Each 60 " 780 "

15 Iron grated Windows

with wooden frames

(4 1/2 x 2 1/2) — " 15 " 225 "

15 Weather Board Complete

(4 1/2 x 5) — " 15 " 225 "

10494

Sundries and Extra Charges for Superintendent 4883 8

4883 8

5370 "

Add amount as per Detailed Estimate.

and Plan for Cookroom — 300 "

— for Hospital — 470 "

— for Jail Latrine — 700 "

1170 "

Total Rupees — 6840 "

Salem Range Office
Salem 7th July 1868

M W Kundle
Capt
Executive Engineer

Edmd Smith Coll B. E.
Supt Engineer

C. H. Perkins

Collector of Salem

5th Division D. P. W.
Salem District
Salem Range -

PP. 482/188?

Abstract of
Detailed measurements
of an Estimate for con-
structing a New Subudien
Jail at Collector's
Compound.
Rs. 6840-0-0

Pub. Works Dept

No 82

Proceedings of the Madras Government
Under date the 11th January 1889.
Read the following
from the Supdyr. 5th Div. - (N.E. No 165 of 9th Dec 1888)

The Government
approve of the estimate
of Rs. 6840 for the new
Subudien Jail at Salem,
and grant authority
for the outlay on the
work being debited
to the allotment pro-
vided for it in the
year's Budget

Part II Item 106.

S. P. 5th Div. 1889
Adm. & Prad. Secy.
Acct. Genl.
1/1/89

March 2 1891

[illegible]

1000

11th Decr 1868 Q.

800-762-2264

Cort. of 1869 Madras.

PLELIC WORKS.

*The Superintending Engr
5th Division*

Dated

Recd

Incl. 3

G O 11th Jan 1869, No 82

Nos 160-161

Subsidiary Jail at Salem
Estimate of Rs 6840 for
the new Subsidiary Jail
at Salem, appended.

to
Main
ways

11th March 1869