

(1) Number of pages 16

(2) Date of repair 10/20/37

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public works DEPARTMENT.

G.O. No. 2355	Press Mis-
443-45	
Dated 19 7	1887 .

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
19th July 1869.*

Read the following papers:—

No. 443. From the Superintending Engineer, 3rd Division, to the Secretary to Government, Public Works Department, dated Bellary, 12th June 1869, No. 803.

I HAVE the honour to forward for the sanction of Government the accompanying plan, specification, and estimate, amounting to Rupees 16,560, for a guard-room, with out-offices, for the Royal Horse Artillery at Bellary.

1 Plan.
1 Estimate.
1 Specification.

2. I have not submitted the estimate for the approval of His Excellency the Commander-in-Chief, as the plan on which it is to be built is the standard design for a quarter-guard for a European Infantry, referred to in G. O., No. 2,810, of 22nd September 1865, and which the Government of India, (see G. O., No. 2,350, dated 23rd July 1868,) approve of being adapted for the other arms of the service. Two separate solitary cells are under construction under G. O., No. 3,404, dated 20th November 1867.

3. I beg also to draw attention to my letter, No. 143, of 18th April 1868, printed with G. O., No. 1,396, of 5th May 1868, and request permission, under the circumstance of the very inconvenient arrangement of having to locate the guard elsewhere, for having the work put in hand pending an allotment later in the year, as in the Budget for 1869-70 no provision is made for this building.

REFERRED to the Military Department, with an intimation that no funds are likely to be available for appropriation to the work during the current official year.

(Signed) CHARLES A. ORR, Colonel, R.E.,
Secretary to Government, P.W.D.

FORT SAINT GEORGE,
18th June 1869.

REFERRED to His Excellency the Commander-in-Chief.

FORT SAINT GEORGE,
22nd June 1869.

(Signed) A. WILDE, Colonel,
Officiating Secretary to Government, M.D.

No. 444. From the Quartermaster-General:—

States that the Commander-in-Chief has no remarks to offer on Major Moberly's letter, or on the standard plan for a guard-room for the Royal Horse Artillery at Bellary. (Here enter 30th June 1869, No. 408-4,417.)

TRANSFERRED, with No. 3,016 of 1869, to the Public Works Department.

(Signed) A. WILDE, Colonel,
Officiating Secretary to Government, M.D.

No. 445.

MILITARY WORKS, No. 30.

(True Extract.)

To the Superintendent Engineer, 3rd Division.
 „ Controller of Public Works Accounts.
 „ Accountant-General.
 „ Military Department.

Exd. F R. Bantleman.

N: 803

From

The Superintending Engineer

The Secretary of Government
W. M. D.

15.

I have the honor to forward for the consideration of Government the accompanying Plan, Specification and Estimates amounting to Rs 16.50, for a Guard Room with out office for the Royal Horse Artillery at Bellary.

2. I have not submitted the Estimate for the approval of H. E. the Commander in Chief as the plan on which it is to be built is the Standard design for a Quarter Guard for a European Infantry, referred in G. O. No. 2870 of 22^d September 1865 and which the Govt. of India (See G. O. No. 2357 dated 23^d July 1868) approve of being adapted for the other arms of the service. Two separate Solitary bells are under construction under G. O. No. 3404 of 20th November 1867.

20th November 1867.
They also draw attention by letter N: 143 of 18th April 1868, printed with G. O. N: 1396 of 5th May 1868 and request permission, under the circumstances of the very inconvenient arrangement of having to locate the guard elsewhere, for having the work put in hand pending an allotment later in the year as in the Budget for 1869/70 no provision is made for this building.

I have &c.

Shave &c.

A. H. [Signature] Major R.E.
Superintendent Calif. 3^d Div.

The period to the Military
 Department with some intimation
 that no funds are likely to be
 available for appropriation to the
 work during the current official
 year.

Edward A. M.
 Secy to Govt QWR

To
 The Military Dept
 with Stacey Department

Govt. A. C. Page
 18 June 1869

Quantities	Description of work	Rate	Amount	Amount of each part
9799. 9	lft of Stone in Chumam	2 3	1578 1 5	
14438. 10	lft of Superstructure of stone in Chumam	2 6	2256 6 1	
240. 0	lft of Glaharch work	3	45	
1706. 8 1/2	lft of Circular do brick in do	4 3	456 10 3	
20. 0	lft of Steps including masonry	1	20	
122. 0	lft of Slabs over ventilators 2 broad	8	61	
7. 0	lft of Ring post true 100 for 2 1/2 span	80	560	
7. 0	lft of putting up the same	12	84	
624. 6. 4	lft of Teak wood wrought	4	2493 1 9	
624. 6. 11	lft of do putting up roof	8	312 4 3	
7704. 0	lft of Plastering 2 coats	4	308 2 6	
11730. 1 1/2	lft of Pointing	2 8	293 4 2	
2101. 1 1/2	lft of Honey comb work	3	393 15 4	
348. 0	lft of Lances work (12 x 9)	6	130 8	
7502. 0	lft of Pipes	6	234 7	
394. 0	lft of ear boards	1	24 11	
3752. 0	lft of Bangab terrace	18	675 5 9	
3234. 0	lft of Pakka terrace to verandah	25	508 8	
5502. 0	lft of flooring	10	550 3 7 1/2	
	Carried over		10324 5 11	

The period to the Military
 Department with some intimation
 that no funds are likely to be
 available for appropriation to the
 work during the current official
 year.

Edward A. M.
 Secy to Govt QWR

To
 The Military Dept
 with Stacey Department

Govt. A. C. Page
 18 June 1869

Quantities	Description of work	Rate	Amount	Amount of each part
9799. 9	lft of Stone in Chumam	2 3	1578 1 5	
14438. 10	lft of Superstructure of stone in Chumam	2 6	2256 6 1	
240. 0	lft of Glaharch work	3	45	
1706. 8 1/2	lft of Circular do brick in do	4 3	456 10 3	
20. 0	lft of Steps including masonry	1	20	
122. 0	lft of Slabs over ventilators 2 broad	8	61	
7. 0	lft of Ring post true 100 for 2 1/2 span	80	560	
7. 0	lft of putting up the same	12	84	
624. 6. 4	lft of Teak wood wrought	4	2493 1 9	
624. 6. 11	lft of do putting up roof	8	312 4 3	
7704. 0	lft of Plastering 2 coats	4	308 2 6	
11730. 1 1/2	lft of Pointing	2 8	293 4 2	
2101. 1 1/2	lft of Honey comb work	3	393 15 4	
348. 0	lft of Lances work (12 x 9)	6	130 8	
7502. 0	lft of Pipes	6	234 7	
394. 0	lft of ear boards	1	24 11	
3752. 0	lft of Bangab terrace	18	675 5 9	
3234. 0	lft of Pakka terrace to verandah	25	508 8	
5502. 0	lft of flooring	10	550 3 7 1/2	
	Carried over		10324 5 11	

42.	Sft of Stone wall plates to trusses	Sft	8	21	1883 1/2	5	11	
3.	Stone wall plates to hip joists 18 Sft	each	10	5				
3540.	Sft of wood siding	Sft	2	170	13			
3.	Semi circular iron barred fan light topped		52	416				
2.	Semi circular iron barred fan light topped							
11.	do do fixed iron barred		50	100				
10.	Glazed ventilator (5x1 1/2)		38	152				
1344 ft	275 1/2 Sft of Excavation	by	12	120				
2618.	Sft of basement & foundation Stone in Chumam		2	3	368	2	6	
3476.	do of Stone in Chumam		2	3	488	13		
422.	do of Brick in Chumam		2	3	543	2		
177	do of circular arch work with brick in Chumam		3	3	85	12	1	
70	do of flat arch work Stone in Chumam		4	3	44	5		
49.	Sft of 2 slabs		2		15	14		
59.	do do		8		24	12		
72.	Sft of honey comb work tile		6		22	6	6	
123. 7	Sft of teak wood wrought		3		73	8		
123. 7	do do put up		4		194	5	8	
1985.	Pieces to main roof and ventilators		8		61	13	2	
129.	Side board		7		70	8	9	
140.	Page 2. arch		1		8	1		
19.	Chumam rods		8		20			
2.	Wooden roof ventilator (4x2)	each	17		323			
967.	Sft of 1 Dringal Curran		20		140			
381.	do of joining to bath room & urinary	Sft	18		174	2	5	
63.	do of wooden gatings		25		95	6		
12.	Plank to shelves (2x1) fixed	Sft	1		63	12		
199.	do of Plastering (2)	each	8		6			
189.	do of Plastering	Sft	4		139	10	5	
			2		63	5		

108.	Sft of coping to parapet to the top of parapet	Sft	5		5	6	5	
672.	do of flooring		10		61	14	5	
10.	Sft of Steps including masonry	Sft	12		7	8		
2.	Paralleled doors with fan light tops (4x8)		50		100			
1.	do do without fan light on similar		42		142			
3.	Glazed attic ventilator (3x2)		10		30			
4.	Door frames with canvas or screen doors (2x6)		8	9	34	1		
3.	Chamney projections with stone or for forcing water into the fisher		3		9			
1344.	Sft of wood siding	Sft	2		26	14	1	
1822.	Sft of Excavation	by	2	3	6	11	12	2
1.	Sft of partition board for urinary		20		20			
2.	Castings of diameter & depth of brick in Chumam		10		80			
35	Sft of drain plastered & covered with granite		1	8	52	8		3075 11. 6.
1647.	Sft of Stone in Chumam	Sft	2	3	231	10	8	
1414.	Sft of honey comb tile work	Sft	3		27			
26. 9	Sft of teak wood wrought	Sft	4		107	2	8	
26. 9	do do put up		8		13	6	4	
336	Sft of Plastering	Sft	14	5	15	7	11	
1077.	do of Pointing		2	8	26	15		
17.	Sft of 1/2 brick slabs	Sft	16		6	9		
4.	do of Steps including masonry		12		3			
12.	do of Brick masonry consisting masonry piers		1	8	18			
175.	Sft of flooring	Sft	10		17	3	5	
3.	Partition plank 6x5	each	12		36			
1	do do 2x5		3		3			

268	Sft of English Lumber				502	14	11	12	11
300	Sft of Plaster	Sq	18		67	3	10		
54	of Canvas Boards	Sq			29	2	8		
1	Door handles 3/4 x 7				4				
368	Sft wood railing	each	27		27				
388	Sft of Excavation	Sq	2		7	5	9		
47	67 1/2	Sq		36	3	2	4	64	9
								6	10
	Sundries at 5 per cent							78	9
	Superintendent at Rs 30 per month							180	
	Total Estimate Paper							16560	

Attest
 J. P. Dillingham
 May 1867
 William
 Civil Engineer

Major R.
 Supply Engineer 3rd Division
 26/6/67

Office of the Engineer in Charge
 26/6/67
 Estimate for a Guard Room to be attached to the Royal Artillery at Bellary.
 26/6/67
 16560

Quartermaster General's Office
 Head Qr. Coonoor 30th June 1867

To
 From
 N. 408.
 4417
 Colonel Crawford Cooke
 Quartermaster General.
 Colonel A. T. Wilde C.B. C.S.I.
 Offg Secretary to Government
 Military Department

Sir,
 In returning the Correspondence received under your docket dated 22nd Instant, I have the honor to submit that the Commander in Chief has no remarks to offer on the letter from the Superintending Engineer 3rd Division or on the Standard Plan for a Guard Room for the Royal Horse Artillery at Bellary, which Major Mobley therewith forwarded.

The work not being provided for in the Current year's Budget its construction must necessarily be deferred.

I remain, Sir,
 Yours obedient Servant
 Colonel
 Quartermaster General

W. Dept.
No 2355
Proceedings of the Madras Government.
Under date the 19: July 1869.
Read the following

From the Supy Engineer }
" " 3^d Dec } (Here enter No 803 of 18 June 69)
" " Dr Mr Genl thro } " " No 76 of July 69
the Military Dept. — }
N

The Government
approve of the estimate
of Rs. 16,560 for the con-
struction of a guard
room on the standard
plan for the Royal
Horse Artillery at Bellary,
but not being able to
assign any funds for the
commencement of the work
during the current year,
His Excellency the Governor
in Council authorizes ~~the~~
~~Superintendent~~ ~~to~~
~~include~~ ~~in his Budget~~
~~list~~
For 1870-71.

To Supergr. 3^d Dec with
Comdr. P. H. Accto. —
Acct Genl. —
Milit. Dept. —
Recd 20/7/69

1869 Dep. Engrs
No of 201 of 1869
No 201 of
From The Quarter Master General
To The Secretary to Government
Military Department

No 2355 19: July 69.
Dated 30th June.
Recd 6th July
No 408. E. L. 4
4417 P. L. 100

State that the
Commander in Chief has no
remarks to offer on Major
Drahealy's letter, or on the
Standard Plan for a Guard
Room for the Royal Horse
Artillery at Bellary.

Transferred

Fort Saint George,
6th July 1869.
Transferred,
with No 3016 of 1869,
to the Public Works
Department
Mr. de Coll
Off. Secy. to Govt.
The Public Works Department
with No 3016 of 1869
No 444
C. 106 July 1869 Q. 130

368
388
437

29

C. No 6466

20-24-1869

36
36
366
388
42

19

On No 6266

[Faint handwritten text, mostly illegible]

10th July 1864 Or. 13th
2nd July 1864

[Faint handwritten text, mostly illegible]

[Faint handwritten text, mostly illegible]

1864

[Faint handwritten text, mostly illegible]

[Faint handwritten text, mostly illegible]

[Faint handwritten text, mostly illegible]

[Faint handwritten text, mostly illegible]

[Faint handwritten text, mostly illegible]

Cues 2573 &
2878
Govt. of 1869; Madras.

PUBLIC WORKS.

To *The Superintending Engineer,
3rd Division*

Dated

Recd.

Inc. 3

G. O. 19 July 1869, No. 2355

Nos. 443 @ 445

Guard Room for the Royal Horse
Artillery at Bellary Estimate
of Rs 16500 for a guard room
for the Royal Horse Artillery
at Bellary, approved with
remarks.

10 July 1869 OR-13