

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 2445	Press —Mis—
621-22	
Dated 26-7-	1869.

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
26th July 1869.*

No. 621. Read the following Proceedings of the Board of Revenue, dated 6th July 1869 —

Read the following letter from the Acting Superintending Engineer, 1st Division, to the Collector of Ganjam, dated Dowlaishweram, 10th June 1869, No. 1,048.

I HAVE the honour to forward estimates, amounting in the aggregate to Rupees 2,615, for repairing certain timber bridges on the road* from Jagannadpore to Juringinga, prepared by Supervisor Ramiah, * Portion of road from Nowpadah to the Vizagapatam frontier, via Jagannadpore, Grant 2,350

in charge of No. 1 Range, Ganjam District.

2. The Range Officer, in his remarks, reports these repairs are emergently required, and, if not executed at once, the Nowpadah salt sales will be much depreciated, as this traffic passes along this line, and is estimated at about 400 bandies a-day.

3. Should you approve of the outlay being incurred at once, I beg you will countersign the estimates and submit them direct to the Board, with a recommendation that they be at once submitted for the sanction of Government, the road being an Imperial line.

4. I have no funds in this year's Budget from which this expenditure could be met.

No. 539.

COPY submitted to the Board with a request that a special grant from Imperial Funds may be obtained

2. The repairs are emergently required.

CHETTERPORE,
21st June 1869.

(Signed) G ELLIS,
Acting Collector.

SUBMITTED to Government with the recommendation that the special grant of Rupees 2,615, required to make the Salt road, mentioned in this letter, fit for traffic, may be placed at the disposal of the Superintending Engineer.

REFERRED to the Public Works Department. The repair of the bridges is essential if the Salt revenue of the district is to be maintained.

FORT ST. GEORGE,
16th July 1869.

(Signed) R. A. DALYELL,
Acting Secretary to Government.

*Proceedings of the Madras Government, Public Works Department,
26th July 1869.*

No. 622.

ORDER THEREON, 26th July 1869, No. 2,415.

CIVIL WORKS, No. 93.

† Aggregating Rupees 2,615

THE Government approve of the estimates† submitted with this letter for repairs to certain bridges on salt road No. 2 from Nowpada via Jagannadpore to the Vizagapatam frontier.

2. The Superintending Engineer will state whether the amount required for expenditure on this line of communication, in addition to the current year's Budget grant of Rupees 2,350, cannot be diverted from any of the special grants for repairs to other roads in the 1st Division.

(True Extract)

Colonel, R. E.,
Secretary to Government

To the Superintending Engineer, 1st Division.
.. Controller of Public Works Accounts.
.. Accountant General.
.. Revenue Department.

ED. F. R. P. P. P. P. P.

*Attache Genl
of Indian Affairs
in Board from
Jagannadpore
to Vizagapatam
by J. J. J. J. J.*

*With 3007/69
Jagannadpore 26/7/69*

26/7/69

26/7/69

26/7/69

Beck

Marine District
 Office of Charge
 China
 29 May 1889

Wm. L. Garrison

Acting Collector

A. L. Kemmick *Superintendent*

an EPO charge has been

		Gaujam District		Salug Chiasele		Estimate No 53 of 1869-70	
		Repairing a timber bridge of 1 Bay of 15 ft span each across Road from Jaggannada poor to Jurgumey					
1	14-12-00	168	Square ft Planking	per sq ft	8	84	00
2	14-00-00	28	Running post and rails	per sq ft	5	14	00
3	15-09-10		Beam	each	10	30	00
4	14-12-00	14	1/2 doz Rough Stone in Chumman per leg	28	6	40	00
5	14-12-00	3	Square of Plastering	per sq	24	6	10
6	14-12-00	5	1/2 doz Bricks and Gravel per Bay per leg	5	5	5	00
		Contingencies		per cent	5	7	10
		Accrued value of old materials				149	00
		Total Estimate Rupees				40	00

		Gaujam District		Salug Chiasele		Estimate No 54 of 1869-70	
		Repairing a timber bridge of 2 Bays of 15 ft span each across Road from Jaggannada poor to Jurgumey					
1	14-20-00	280	Square ft Planking	per sq ft	8	140	00
2	25-00-00	50	Running post and rails	per sq ft	5	25	00
3	13-09-10		Beam	each	9	54	00
4	14-12-00	3	1/2 doz Rough Stone in Chumman per leg	28	7	80	00
5	14-12-00	2	Square of Plastering	per sq	24	4	80
6	14-12-00	6	1/2 doz Bricks and Gravel per Bay per leg	5	1	14	00
		Contingencies		per cent	5	11	20
		Accrued value of old materials				30	00
		Total Estimate Rupees				214	00

		Gaujam District		Salug Chiasele		Estimate No 55 of 1869-70	
		Repairing a timber bridge of 1 Bay of 12 ft span each across Road from Jaggannada poor to Jurgumey					
1	14-10-00	140	Square ft Planking	per sq ft	8	70	00
		Contingencies		per cent	5	7	00
		Total Estimate Rupees				77	00

		Gaujam District		Salug Chiasele		Estimate No 56 of 1869-70	
		Repairing a timber bridge of 1 Bay of 15 ft span each across Road from Jaggannada poor to Jurgumey					
2	13-00-00	26	Running post and rails	per sq ft	8	13	00
3	15-09-10		Beam	each	10	30	00
1	14-12-00	1	1/2 doz Rough Stone in Chumman per leg	28	2	80	00
1	14-12-00	1	Square of Plastering	per sq	24	2	40
		Contingencies		per cent	5	5	40
		Accrued value of old materials				123	00
		Total Estimate Rupees				25	00

		Gaujam District		Salug Chiasele		Estimate No 57 of 1869-70	
		Repairing a timber bridge of 2 Bays of 15 ft span each across Road from Jaggannada poor to Jurgumey					
1	14-15-00	210	Square ft Planking	per sq ft	8	105	00
2	16-00-00	32	Running post and rails	per sq ft	8	16	00
3	18-09-10		Beam	each	11	33	00
2	14-12-00	2	1/2 doz Rough Stone in Chumman per leg	28	5	00	00
1	14-12-00	1	Square of Plastering	per sq	24	2	40
5	14-12-00	5	1/2 doz Bricks and Gravel per Bay per leg	5	1	9	00
		Contingencies		per cent	5	7	30
		Accrued value of old materials				170	00
		Total Estimate Rupees				30	00

		Gaujam District		Salug Chiasele		Estimate No 58 of 1869-70	
		Repairing a timber bridge of 2 Bays of 10 ft span each across Road from Jaggannada poor to Jurgumey					
1	14-20-00	280	Square ft Planking	per sq ft	8	140	00
2	25-00-00	50	Running post and rails	per sq ft	5	25	00
6	13-09-10		Beam	each	9	54	00
3	14-12-00	3	1/2 doz Rough Stone in Chumman per leg	28	7	80	00
2	14-12-00	2	Square of Plastering	per sq	24	4	80
6	14-12-00	6	1/2 doz Bricks and Gravel per Bay per leg	5	1	14	00
		Contingencies		per cent	5	11	20
		Carried Over				244	90

Carried Over 209

Brought Over
Gujarat District
Chitaval

2091

Estimate No 62 of 1869-70

Repairing a timber Bridge of 11 Bays
of 12 ft span on Road from
Jaggumasa foot to Jurgumey

1	4-28	392	Timber plank per sq ft	8	196	✓
2	32-2-6	64	Running gear and rails per sq ft	8	32	✓
6	17-9-10		Beams each	10	60	✓
4			Logs Rough Stone in Churnam per sq ft	28	10	✓
1			Square of Plastering per sq ft	24	612	✓
10			Logs Distilling & granulating press per sq ft	5	32	✓
			Contingencies per cent	5	152	✓
					323	✓

Reduced value of old materials 53
Total Estimate Rs 270

Gujarat District
Chitaval

Estimate No 63 of 1869-70

Repairing a timber Bridge of 11 Bays
of 12 ft span on Road from
Jaggumasa foot to Jurgumey

1	4-28	168	Timber plank per sq ft	8	84	✓
2	32-2-6	28	Running gear and rails per sq ft	8	14	✓
3	15-9-10		Beams each	10	30	✓
3			Logs Rough Stone in Churnam per sq ft	28	78	✓
2 1/2			Square of Plastering per sq ft	24	510	✓
3			Logs Distilling & granulating press per sq ft	5	15	✓
			Contingencies per cent	5	615	✓
					149	✓

Reduced value of old materials 20
Total Estimate Rs 129

Carried Over

2490

Gujarat District
Office of S. P. R. S.
Chitaval
29 May 1869

A. Ramiah Incharge
in Charge of S. P. R. S.

W. S. Min
Acting Collector

Brought Over
Gujarat District
Chitaval

2490

Estimate No 64 of 1869-70

Repairing a timber Bridge of
11 Bays of 12 ft span on Road from
Jaggumasa foot to Jurgumey

1	4-28	168	Timber plank per sq ft	8	84	✓
2	32-2-6	28	Running gear and rails per sq ft	8	14	✓
3	15-9-10		Beams each	10	30	✓
3			Logs Rough Stone in Churnam per sq ft	28	78	✓
2 1/2			Square of Plastering per sq ft	24	510	✓
3			Logs Distilling & granulating press per sq ft	5	15	✓
			Contingencies per cent	5	615	✓
					149	✓

Reduced value of old materials 24
Total Estimate Rs 125

Grand Total Estimate Rs 2615

Revenue Department

N^o.

Proceedings of the Board of Revenue, dated
6th July 1869

Read the following letter

N^o 1048 Superintending Engineer's Office
Dowlaiswaram 10th June 1869

From
The Acting Superintending Engineer
1st Division

To
The Collector of
Ganjam.

Sir,
I have the honor to forward Estimates
amounting in the aggregate to Rs 2615 for
* Portion of Road from } repairing certain timber
Korapada to the Vizagapa. } bridges on the Road from
Tam. House to Jagannad. } Inggumattipore to Juyuniga
pore - part 2350- } prepared by Supervisor
Ramesh in charge of N^o 1 Range, Ganjam
District.

2. The Range Officer in his remarks
reports these repairs are emergently required,
and;

Very respectfully

Dec-22/69

17th 3007/69

Dec 10/69 2867/69

11th 3007/69

Atchach Bhoos
of District
of Jaggannad
of the 3007/69

* Page 35 of
Korapada

and if not executed at once, the stoppable
salt sales will be much depreciated as this
traffic passes along this line and is esti-
mated at about 200 bandies a day

3- Should you approve of the outlay
being incurred at once, I beg you will
counter-sign the estimates and submit
them direct to the Board with a recom-
mendation that they be at once sub-
mitted for the sanction of Government,
the road being an Imperial line.

4- I have no funds in this year's
budget from which this expenditure
could be met.

I have the H^c & H^c

(Signed) J. F. Fischer Capt. R. L.
As Superintending Engineer
1st Division.

N^o 539.

Cope submitted to the Board
with a request that a special grant from
Imperial funds may be obtained. The

The repairs are urgently required -

Chettipore } (Signed) George Ellis
24th June 1869. } As Collector

Submitted to Government with
the recommendation that the special
grant of Rs. 2615, required to make
the salt road mentioned in this letter
fit for traffic, may be placed at the dis-
posal of the Superintending Engineer.
(True Copy Extract)

Prole,
Sub Secretary

The Acting Secretary to
Government
Revenue Department.
with 2 enclosures.

Chettipore

Public Works Department
No 2445 10

Proceedings of the Madras Government.

Under date the 26: July 1869

Read the following

No. of the Board of Revenue } H. E. D. No. 2615 of 26: July 1869
thru the Revenue Dept.

The Government
approve of the estimate
submitted with this
letter for repairs to
certain bridges on
salt road No. 2 from
Norsada via Jagannad-
pore to the Vizagapatnam
frontier

The Supergrange will
state whether the amount
required for expenditure
on this line of com-
munication in addition

Referred to the
Public Works Department.
The repair of the bridge
concerning it the salt
revenue of the District
to be maintained

With which
Agencies of
Salt Revenue
16: July 1869

1869 Dec
to 1870 Jan
Board of Revenue
No 3007
16: July 1869
No 2615
No 2615

16: July 1869
No 2615
No 2615

16: July 1869
No 2615
No 2615

No 2445-26: July 1869

16: July 1869
No 2445-26: July 1869

to the current year's
budget grant of Rs.
2,350, cannot be diverted
from any of the special
grants for repairs to
other roads, in the 1st
Division

W.B.

To
The S. Eng 1st Div ✓
to Controld ✓
3 Acctt Rend ✓
21 Rev Dept ✓
28 July 1899

Ln: 3007
Court of 1869 Madras.

PUBLIC WORKS.

To The Superintending Engrs.
Sth. Division

Dated

Recd

2

G O 26 July 1869 No 2445

No. 621-622

Bridges Estimates amounting
to Rs. 2615 for repairs to certain
bridges on Salt road No 2 from
Mawpada via Jagannathpur to the
Vijayapattam frontier, approved;
and the Sth Engrs requested to state
whether the sum required is wanted
on this line of communication
in addition to the grants from
1869-70, cannot be diverted from
any of the special grants for repairs
to the roads in the Sth.