

(1) Number of pages \_\_\_\_\_

(2) Date of repair \_\_\_\_\_

(3) Initials of the Referencer \_\_\_\_\_

## MADRAS RECORD OFFICE.

Government of Madras.

*Public works* DEPARTMENT.

G.O. No. 3322

Press  
Mis.

293-93

Dated 15 10

1869.

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,  
15th October 1869.*

No. 292. Read the following letter from the Inspector-General of Jails, to the Secretary to Government, Public Works Department, dated Ootacamund, 27th September 1869, No. 134 :—

In accordance with the request contained in a letter from the Superintending Engineer, 3rd Division, dated 23rd instant, I have the honour to forward the plan, report, and estimate for constructing quarters for the Jailer at Bellary. The building is being proceeded with under the authority conveyed in the order noted in the margin.

Public Works Department, 30th July 1869,  
No. 2,511.

No. 293. ORDER THEREON, 15th October 1869, No. 3,322.

CIVIL WORKS, No. 39.

THE Government sanction the estimate of Rupees 5,920 for the construction of quarters for the Jailer at Bellary.

(True Extract.)

(Signed) H. TULLOCH, Captain, R.E.,  
*Acting Under Secretary to Government.*

To the Superintending Engineer, 3rd Division.  
,, Controller of Public Works Accounts.  
,, Accountant-General.  
,, Judicial Department.

Exd. E. C. Shunker.

No 134.

From

Lieut. Col. W. J. Wilson  
Inspector General of Sails

To

Colonel C. A. Orr R. G.  
Secretary to Government  
Fort Saint George.

Sir

In accordance with the  
request contained in a Letter from the  
Superintending Engineer 3<sup>rd</sup> Division  
dated 23<sup>rd</sup> instant, I have the honor  
to forward the plan, Report and Estimate  
for constructing quarters for the  
Sailor at Bellary. The Building is  
being proceeded with under the authority  
conveyed in the Order noted in the margin.

I have the honor to be

Sir

Your Most Obedt Servant

W. J. Wilson

Insp. Genl of Sails

Cotacaimund -

September 1869

800 3322-153 ext 169

II Towards Plan, Report  
and Estimate for open  
= two of sails at Bellary

Katalog  
 Real- u. d. h. 1869  
 1868. O. 134

1880

100

222

100

The two ends of each

1000

a few words

Abstract Estimate

Print

Bellamy Notices

Wrote constructing the factor's Quarters as sanctioned in G. O. No 1687.  
dated 21<sup>st</sup> May. 1869. at Bellary.

| Q. No.                           | Particulars of work                                   | Rate | Amount | Amount of each part. |
|----------------------------------|-------------------------------------------------------|------|--------|----------------------|
| 7118.                            | 9 <sup>Heavy building</sup> bpts of Stone in chimney  | bpts | 2 9    | 12 23 8 9            |
| 173                              | 9 do do flat bare work                                | "    | 3 3    | 39 12 3              |
| 187                              | 9 bpts of Slabs is broad                              | bpts | 6 -    | 62 10 -              |
| 8                                | 9 Sqr Slabs to pillar heads (2x2)                     | sach | 1 4    | 10 - -               |
| 11                               | 9 bpts of Steps including masonry                     | bpts | 1 -    | 11 - -               |
| 672                              | 9 bpts of heavy cobble work                           | bpts | 3 -    | 12 10 6              |
| 72                               | 9 bpts of 2 head slabs to basement                    | bpts | 3 -    | 36 - -               |
| 254. 10. 7 <sup>th</sup>         | 9 bpts of Teak wood wrought                           | bpts | 4 -    | 10 19 8 6            |
| 254. 10. 7 <sup>th</sup>         | 9 do of putting up roof                               | "    | 8 -    | 12 7 7 -             |
| 5565                             | 9 bpts of Reapers                                     | bpts | 7 -    | 202 4 3              |
| 210                              | 9 do of Eave boards                                   | "    | 1 3    | 16 6 6               |
| 2625                             | 9 bpts of Bengal terrace                              | bpts | 18 -   | 4 72 8 -             |
| 3477 <sup>1</sup> / <sub>2</sub> | 9 do of Plastering                                    | "    | 4 -    | 139 1 7              |
| 1891 <sup>1</sup> / <sub>2</sub> | 9 do of Pointing                                      | "    | 2 8    | 47 4 6               |
| 1727 <sup>1</sup> / <sub>2</sub> | 9 do of flooring with Sqr Slabs                       | "    | 12 -   | 207 4 9              |
| 4                                | 1/2 Panneller and 1/2 mentioned doors (3 1/2 x 5) per | 37   | -      | 12 3 - -             |
| 2                                | do do do do (3x6) each                                | 28   | -      | 56 - -               |
| 3                                | Battened do do do (3x6)                               | 20   | -      | 60 - -               |
| 8                                | Mentioned windows (3x5)                               | 24   | -      | 192 - -              |
| 3                                | do do small (3x1 1/2)                                 | 7 8  | -      | 22 8 -               |
|                                  | Carried over                                          |      |        | 4106 8 7             |



Public Works Department  
No 3322

Proceedings of the Madras Government  
Under date the 15<sup>th</sup> Octy/69

Read the following

From The Inspector Genl  
of Jails Cochinamund  
H. E. No 1342/27<sup>th</sup> Sept/69

W.D.

A.A.

The Government  
sanction the estimate  
of Rs. 5920 for the  
construction of Quarters  
for the Jailer at Bellary

S. Eng 30 SW Hk 1 Report ✓  
D. M. O. ✓  
Recd Genl ✓  
J. D. C. P. D. ✓

Adopted 10<sup>th</sup> October

*[Signature]*

From The Inspector Genl  
of Jails Cochinamund  
H. E. No 1342/27<sup>th</sup> Sept/69  
S. Eng 30 SW Hk 1 Report ✓  
D. M. O. ✓  
Recd Genl ✓  
J. D. C. P. D. ✓  
Adopted 10<sup>th</sup> October  
W.D.  
A.A.  
The Government  
sanction the estimate  
of Rs. 5920 for the  
construction of Quarters  
for the Jailer at Bellary

No 4096

Govt. of 1869 Madras.

PUBLIC WORKS

The Superintending Eng<sup>r</sup>  
2<sup>d</sup> Division

Date

Recd.

2

15<sup>th</sup> Oct 1869 No 3322

Nos 292-293 1/2

For further order at Bellary Examine  
No 5920 for the construction of  
road for the link at Bellary, same  
time.