

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public works DEPARTMENT.

G.O. No.	457	Press
321-22		Mis.
Dated	12-2-	1869.

Not to be folded or roughly handled

*Proceedings of the Madras Government, Revenue Department,
2nd February 1869.*

No. 26. Read the following Proceedings of the Board of Revenue, dated 9th January 1869, No. 112:—

Read the following letter from the Collector of Vizagapatam, to the Acting Secretary to the Board of Revenue dated Camn at Vizianagram. 18th Novem-

*Proceedings of the Madras Government, Public Works Department,
12th February 1869.*

No. 321. Read the following Proceedings of the Madras Government in the Revenue Department:—

Road from Vizagapatam to Gopalapatnam. } (Here enter 2nd February 1869, No. 277.)
—Estimate for its improvement, sanctioned. }

No. 332. ORDER THEREON, 12th February 1869, No. 457.

LOCAL FUNDS, No. 39.

Civil Works.

Communicated to the Superintending Engineer of the 1st Division.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

ENCLOSURE No. 3.—Specification Report.

ENCLOSURES Nos. 4 and 5.—Traffic Returns.

ENCLOSURE No. 6.—Statement of masonry works.

THE estimate, amounting to Rupees 16,223, for the road from Vizagapatam to Gopalapatnam on the Kasipur line, will be submitted for the sanction of Government.

2. The Collector intends providing for the work in the Budget for 1870-71, which is a long period for the work to be kept in abeyance. The Board, therefore, request the Collector to report, immediately after the commencement of the ensuing official year, if funds for the work cannot be provided.

Govt. of Madras

PUBLIC WORKS.

To

THE SUPERINTENDING ENGINEER
1st Division

Dated February, 1869.

Recd.

Encl.

G. O. 12th February 1869, No. 457.

Proceedings of the Madras Government, Revenue Department,
2nd February 1869.

No. 26. Read the following Proceedings of the Board of Revenue, dated 9th January 1869, No. 112:—

Read the following letter from the Collector of Vizagapatam, to the Acting Secretary to the Board of Revenue, dated Camp at Vizianagram, 18th November 1868, No. 853.

1. At the request of the Superintending Engineer, I have the honor to submit an estimate,* &c., for improving the Local Fund Road from Vizagapatam to Gopalapatnam on the Kasipur line (six

• Six Enclosures.

and a half miles,) amounting to Rupees 16,223.

2. Looking at the traffic, the road is certainly of sufficient importance to require the improvement proposed, but funds from which to make an allotment are not available. Sanction is, therefore, requested to provide for the present estimate in the Budget for 1870-71.

ENCLOSURE No. 1.

From the Superintending Engineer, 1st Division, to the Collector of Vizagapatam, dated Dowlaishweram, 6th November 1868, No. 141.

- 1 Abstract Estimate.
- 1 Specification.
- 2 Traffic Returns
- 1 Statement of masonry works.

1. I have the honor to request you to forward the accompanying estimate to the Board of Revenue, for submission to Government for sanction.

2. The estimate, amounting to Rupees 16,223, provides for the thorough reconstruction and improvement of the six and a half miles of road from Vizagapatam to Gopalapatnam.

Bandies per diem...	{ 430 laden, 360 unladen, }	790.
Bullocks per diem...	{ 275 laden, 267 unladen, }	542.

3. The Traffic Returns, furnished by Captain Beatty appears to shew that this bit of road should have a broad well-metalled surface, the existing old road being narrow and unmetalled.

4. The estimate though heavy (2,500 Rupees per mile) provides only for what is absolutely necessary; there may perhaps be a saving on the item for clearing prickly-pear, 2 Annas per square-yard, being a high rate.

ENCLOSURE No. 2.—Estimate.

ENCLOSURE No. 3.—Specification Report.

ENCLOSURES Nos. 4 and 5.—Traffic Returns.

ENCLOSURE No. 6.—Statement of masonry works.

THE estimate, amounting to Rupees 16,223, for the road from Vizagapatam to Gopalapatnam on the Kasipur line, will be submitted for the sanction of Government.

2. The Collector intends providing for the work in the Budget for 1870-71, which is a long period for the work to be kept in abeyance. The Board, therefore, request the Collector to report, immediately after the commencement of the ensuing official year, if funds for the work cannot be provided.

*Proceedings of the Madras Government, Revenue Department,
2nd February 1869.*

3. The Board observe that the amount of the estimate is given as Rupees 16,223 which is not in accordance with Section 19, Chapter V. of the Public Works Code, which rules, that in estimates exceeding Rupees 1,000 the total shall be brought to even tens.

No. 27.

ORDER THEREON, 2nd February 1869, No. 277.

Local Funds, No. 1.
Civil Works.

The estimate for the improvement of the road from Vizagapatam to Gopalapatnam, (six and a half miles,) amounting to Rupees 16,230, is sanctioned. It is observed that the cost of masonry works and bridges, &c., amounts to Rupees 2,990.

(True Extract.)

W. H. A. Turton

Acting Secretary to Government.

To the Board of Revenue.
,, the Public Works Department.
,, the Accountant General.

Exd. G. A. Turton.

cc

Local Funds
1157
SE

1157
Communicated to the
Superintending Engineer
of the 1st Division


For S. S. S. S.
11. 1. 1869

W. H. A. Turton

The Sup. Engr. 1st Div.
" Controller of the 1st Div.
11. 1. 1869

10
2


2000/1000



[Faint, illegible handwriting]

[Faint, illegible handwriting]

[Faint, illegible handwriting]



[Handwritten text, likely a list or notes]

[Handwritten text, possibly a signature or a longer note]

P.W. 1069 2nd.
Cort. of 1869 Madras.

P. 448.
REVENUE. *7E*

To

THE BOARD OF REVENUE,

&c. &c. &c.

Dated February, 2nd.

Recd. *n 4* Encl *0*

G. O., 2nd February 1869, No. 277.

FEBRUARY.

Nos. 26-27.

No 457-11: Feb 11/69.

Road from Vizagapatnam to Gopalapatnam.
— Estimate for its improvement, sanctioned

With an Order

76

448
Govt. of 1869 Madras.

PUBLIC WORKS.

To the Assistant Engr.
1st Division

Dated

Recd.

G. O. 11th Feb 1869. No 157

Nos. 321-322

Road Cross River Dept. Same.
- timing the estimate of Rs 16,230
for improving the road from
Vizagapatnam to Gopalakrishnam
in the Vizagapatnam Dist. Road
to the 1/2 mile.