M.R.O. 1—77,006—8-6-37.

(1) Number of pages

(2) Date of repair

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 1889 Press / Mis.

208-209

Dated 10 — 6 — 1869

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department, 10th June 1869.

No. 208. Read the following letter from the Superintending Engineer, 3rd Division, to the Secretary to Government, Public Works Department, dated Bellary, 20th May 1869, No. 571 :—

I HAVE the honour to forward, for the sanction of Government, the accompanying estimate, amounting to Rupees 415, for flooring with square slabs such parts of the Hospett Talook Cutcherry subject to most wear.

1 Estimate.
1 Report.

2. The amount can be met from the Minor New Works grant under "Civil Buildings," Bellary District.

No. 209. ORDER THEREON, 10th June 1869, No. 1,889.

CIVIL WORKS, No. 34. SANCTIONED.

(True Extract.)

Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 3rd Division, with Specification.
" Controller of Public Works Accounts
" Accountant-General.
" Revenue Department.

Exd. S. T. Augustin.

Govt. of {1869} Madras.

PUBLIC WORKS.

To

THE SUPERINTENDING ENGINEER,

3RD DIVISION.

&c, &c, &c.

Dated June, 10th.

Recd. *End*

G. O, 10th June 1869, No 1,889.

JUNE.

Nos. 208-209

Hospett Talook Cutcherry—Estimate of Rupees 415 for flooring with square slabs portions of the Hospett Talook Cutcherry, Bellary District, sanctioned.

3E

Bellary District

Hospett Range.

Memor New work. Circle Buildings

Work. Flooring with Square Slabs in the Taluq Cutcherry at Hospett for such parts of the building subject to most wear. Vide Subsidy Engrs Dated No 3639 of 18th June 1869

Quantity	Description of work	Rate	Per	Amount	Total
2410.75	Sft Flooring with Square Stone Slabs			15 2	Sqrs 379 11 4
	Sundries & Superintendence at 10 per Cent				35 4 2
	Total Estimate Rs				415 . .

Camp Hudagally
26th April 1869

Examd
A. Wilson Capt

Supervisor 3rd Dn

Supt Engineer 3rd Dn

5E

No: 571.

Supdg. Engrs Opns 3rd Dn.
Belgaum 20th May 1869.

From

The Superintending Engineer
3rd Division.

To

The Secretary to Government
Public Works Department
Fort St George.

Sir

I have the honor to forward for the sanction of Government the accompanying Estimate Amounting to Rupees 415 for flooring with Square Slabs such parts of the Hospet Taluq Cutcherry subject to most mar.

2. The Amount can be met from the Minor Works grant under Civil Buildings Belgaum District.

I have &c
Sd/ [illegible] Major RE
Supdg Engineer 3rd Dn.

Dated 26th April 1869
Received

PWR 2157/69

7/5/69

Work flooring with Square Slabs in the Taluq Cutcherry at Hospeto

Amounting to Rs 415—

7/5/69.

Belgaum Division
Hospet Taluq

Estimate
Report

stim
squ
Tal
oned

7E

Pkr. 1869. 70. Dept

From (2) No 2157

The Supdg Engr

3rd Division

To

The Secretary of Govt

P.W.D.

Dated 20: May 1869

Recd 25—

No 571

Forwards an Estimate (5)

for Repairs to Flat Lading

Catchment at Singapatam for

Sanction

Same as Letter

No 1889 - 10: June 1869.

Recd 28th May 1869 - Rd 1st June

Engr

No 1889

Sanctioned—

Asst Engr

June 1869

To The Supdg Engr 3rd Divn with Specn &

— Contract Papers &

— Acct. Form &

— Remr Diger &

Dept. 11/6/69.

5—

Ac 2157

Govt. of {1869} Madras.

PUBLIC WORKS.

To The Superintending Engr
3rd Division

&c, &c, &c

Dated

Recd Inc 1

G O 10th June 1869, No 1889

Nos. 208-209

Buspelt Taluq Cutcherry

Estimate of Rs 415 for flooring with square Cuddapah pattums of the Buspelt Taluq Cutcherry at Bellary &c &c &c