

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public works DEPARTMENT.

G.O. No. 2188	Press
118-19	Mis.
Dated 6 7 1857.	

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
6th July 1869.*

No 118. Read the following letter from the Acting Government Solicitor, Madras, to the Secretary to Government, Public Works Department, dated Madras, 24th June 1869, No 344 —

I HAVE the honour to acknowledge the receipt of the Order of Government noted in the margin, requesting me to prepare a contract to be entered into by Mr. W. Maylor with Government, for the construction of a Screw-Pile Pier at Calicut.

2. The contract in question is now in course of preparation, but before finally completing it, it is desirable that I should be furnished with information on the following points :—

1st,—What security is to be given or tendered by Mr. Maylor for the immediate advance of 10,000 Rupees ?

2nd,—The date when the contract is to commence, and when the proposed Pier is to be finished ?

3rd,—What penalty is to be inflicted upon the contractor in case there should be any delay in the completion of the construction of the Pier after the date limited by the contract ; and,

4thly,—Is the Executive Engineer to have the power to make any additions to, or modifications in, the works to be executed under the contract ; and if so, upon what scale are they to be paid, the contract being for a lump sum only.

No 119. ORDER THEREON, 6th July 1869, No. 2,188.

CIVIL WORKS, No. 23

THE Government Solicitor will be informed that Messrs Parry & Co. of Madras will give the necessary security, and that the contract should be held to commence from the date of its execution. It should also be stipulated that, if the Pier be not finished by the 31st December 1871, the contractor shall be fined Rupees 50 for each day its completion is delayed after that date.

2 No additions nor modifications will be allowed without the authority of Government. If any alterations or modifications be ordered by Government, payment shall be made for them according to a fair valuation of them by the Superintending Engineer.

(True Extract)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Government Solicitor.

Exd. F. R. Bantleman.

N^o 344

Madras, 24th June 1869.

From

W. G. Prichard

Actg. Government Solicitor
Madras

To

Colonel C. A. Orr, R. E.

Secretary to Government
Public Works Department
Fort St. George

Sir,

*Dated 10th June
1869, N^o 1885, Public
Works Department.*

1. I have the honor to acknowledge the receipt of the Order of Government noted in the margin, requesting me to prepare a Contract to be entered into by Mr. W. Maylor with Government for the construction of a screw pile Pier at Calicut.:-

2. The Contract in question is now in course of preparation, but before finally completing it, it is desirable that I should be furnished with information on the following points:-

1st What security is to be given or tendered by Mr. Maylor for the immediate advance of 10,000 Rupees? -

2nd The date when the Contract is to commence and when the proposed Pier is to be finished? -

3rd What penalty is to be inflicted upon the Contractor in case there should be any delay in the completion of the construction of the Pier after the date limited by the Contract,

and

and
4^{thly} Is the Executive Engineer to have the
power to make any additions to or modifications
in the works to be executed under the Contract
and if so, upon what scale are they to be
paid, the Contract being for a lump sum only.

I have the honor to be,

Sir,
Your most Obedient Servant,
H. S. Richard
Actg. Government Solicitor.

1869 Dept
4-10 of Govt of India
The Secy. Gen. Solicitor
Madras

To the Secretary to Government
P. W. Department
Fort St. George

Dated 24th June 1869
Recd 25

N^o 344.

Desiring to be furnished
with information on 4
points, before finally com-
pleting the preparation
of a Contract to be entered
into by Mr. W. Maylor
with Government for the
construction of a screw pile
Pier at Calicut.

N^o 2188-6-July/69.

N^o 118

Recd
in Madras
6/7/69

Copy to Mr. D

N^o 2188

Proceedings of the Madras Govt
under date the 6-July/69
Read the following:-

From the Report N^o 35
Solicitor

Madras - (H. R. N^o 24 June/69)

The Government
Solicitor will be informed
that Messrs Parry & Co. of
Madras will give the ne-
cessary security, and that
the contract should be
held to commence from
the date of its execution.
It should also be stipu-
lated that if the Pier
be not finished by the
31st December 1871, the
Contractor shall be
fined

Fined Rupees 50 for each
day its completion is de-
layed after that date.

No additions nor
modifications will be
allowed without the
authority of Government.

If any alterations or modifi-
cations be ordered by
Government, payment
shall be made for them
according to a fair valuation
of them by the Super-
intending Engineer.

Wd

To the Port Solicitor.

13
h.s. Deshpande 6/7/69.
P.C. 12/7/69.

Received

Received
from the
Port Solicitor
the sum of
Rs. 500/-
on account of
the fine
for delay in
completion of
the work.

Ac 2635

Court. of 1869 Madras.

PUBLIC WORKS.

To *The Government
Solicitor*

Dated

Recd

Encl.

G O 6 July 1869, No. 2188

Nos. 418-119

Screw Pile Pier at Calicut. The Govt
Solicitor furnished with the
information required by him
for completing the preparation
of a Contract. The same was
sent by Mr. W. May for the con-
struction of a Screw Pile Pier
at Calicut, Malabar &c.