

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public ~~Administration~~ DEPARTMENT.

G.O. No. 1051

Press
~~Mis.~~

260-261

Dated 21. 21. 1870.

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
21st April 1870.*

No. 260. Read the following letter from the Superintending Engineer, 6th Division, to the Secretary to Government, Public Works Department, dated Tanjore, 8th March 1870, No 1,381 —

WITH reference to G. O., No. 3,789, of the 30th November last, I have the honour to submit an estimate of Rupees 137 for demolishing the grain godown referred to therein. The Executive

One estimate
,, list of old materials.

Engineer values the old materials at Rupees 368 as detailed in the enclosed list, and I beg that the removal of the building may be sanctioned at once and permission be granted for debiting the cost to Stock, as was done in G. O., No. 2,709, dated 17th August 1869, relative to the demolition of the Retta and Letchwara Calingium granaries.

No 261. ORDER THEREON, 21st April 1870, No. 1,051.

CIVIL WORKS, No. 28.

THE Government approve of the estimate of Rupees 137 for demolishing the grain godown at Trichinopoly

2. His Excellency the Governor in Council is unable to sanction the mode in which the Superintending Engineer proposes to meet the charge, but directs that the amount be debited to the current year's allotment for Minor New Works under "Civil Buildings" in the Trichinopoly District.

(True Extract.)

Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 6th Division.
,, Controller of Public Works Accounts.

Exd. A. S. Rodgers.

Govt. of {1870} Madras.
PUBLIC WORKS.

To

THE SUPERINTENDING ENGINEER,

Gen Division,

&c, &c, &c

Dated April 21st

Recd

Incl

G O, 21st April 1870, No 1,071

APRIL
Nos. 260-261

Grain Godown at Trichinopoly.—Estimate of Rupees 137 for demolishing the grain godown at Trichinopoly approved with remarks

Kilbury Army
Recommendation for Works.

30

Detailed Estimate No 1869-70.

Work Demolishing an old grain godown at Trichinopoly.

Measurement					Particulars.	Rate.	Per.	Amount.	Total.
Length	Breadth	Height	Cubic	Contents					

180	2	10	3600	- 4 -	Side walls				
180	2½	1½	675	- 4 -	Do Basement				
32	2	3	192	- 2 -	Side gables				
16	2	10	320	- 8 -	Buttresses				
20	2½	1	50	- 2 -	Side steps				
40	1	2½	100	- 2 -	Parapets of Do				
4½	1½	7	47½	- 3 -	Verandah Pillars & basement				
8	1	7	56	-	Do Do Gop wall				
17	6	¾	38¾	-	Verandah flooring				
54	1½	11	891	- 4 -	Side walls of front Room				
20	1½	1½	45	- 2 -	Do gables				
5	1½	6½	48¾	- 4 -	Verandah Pillars				
70	2	½	70	- 4 -	Side Verandah basement				

Total 6133¼ Cft

Deduct for

1	Buttress	7 × 4 × 2 =	56
2	Top Windows	9 × 2½ × 2 =	45
2	Do Do	10 × 3½ × 2 =	70
2	Do Do	8 × 3 × 2 =	48
1	front Room door	3 × 1½ =	4½
2	Do Windows	8 × 3 × 1½ =	36

Cft 28½

Net 5851¾ Cft of Brick wall demolishing. 3 cft 91 6 11

75	26	.	1950	Grain godown
17½	8	.	140	Verandah.
18	26	.	468	front Room.

Total 2558 Sqft of Roof removing. 12 Sq. 19 2 11

Carried Over 110 9 10

Measurements	Particulars.	Rate	Per	Amount	Total
--------------	--------------	------	-----	--------	-------

70 16 1/2 560	Brought forward			110	9 10
30 1 1/2 15	from godown				
14 10 1/2 70	Verandah				
17 1/2 8 1/2 70	Grand Room				
	- Do -				

Total 715 cft of Flooring Stone
removing } 3 cft 11 29

80 Cys of Rubbish, removing 2 cft 10
Sundry Contingencies 131 127

Total Estimate Rs 137 0 0

Signed / James. Vester. Capt. R.E.
B. Engineers. Trichinopoly

Supy Engrs. Mr. B. D. 70
Sanyal 8 " 70

M. F. Vester Capt. R.E.
Supy Engineers B. D.

Enclosure in a letter
from the Supy Engineer
to the Secy to Govt.
P.W.D. No 1391, dated
8th March 1870.

MP 960/70

Estimate Rs 137, for
demolishing grain fo.
down at Trichinopoly

Valuation of Est Materials.

Measurement Particulars Rate Per Amount Total

133 1/2 3/4 49 7/8 7 Teakwood beams each 19 1/2 x 3/4
17 1/2 5 1/2 1/2 3 21/48 Do Strandak viz 1/3 Summers

Total 53 25/48 Cft of Teakwood — 18 1/2 30 4 6

1400 Sft of Square Stones — 16 Sft 131 4 "

5000 Pan tiles — 1 " 1000 50 " "

44 Palmyra & Country wood Copies 1 " " Each 44 " "

13 Do Rafters 8' long — 4 " 3 4 "

Do Rafters — 10 " "

1 Jungle wood battens Shutter 7 x 4 — 5 " "

2 Batten windows 4 1/2 x 2 3/4 with Shutter & Drains 1 " — 6 " " 12 " "

2 Teak do 4 x 3 with do do — 4 " " 8 " "

2 do do 5 x 3 1/4 — do — do — 4 8 " 2 " "

1 do Batten door Shutter 6 x 3 4 " " 4 " "

2 do do window do — 4 x 3 — 3 " " 6 " "

2 Ann Park Planks 2 x 3/4 x 1 1/2 " 4 " do " 8 "

3 Coconut rafter 16' long " 8 " do 1 8 "

7 do do 7 do — " 4 " do 1 12 "

1 do do 17 do — " 8 " do " 8 "

old Bamboo — 100

Total Rs — 368 " 6

Deduct amount of Estimated Rs — 137 " "

Balance to be recovered Rs — 231 " 6

(Signed) James. Vertue Capt R.E.

Stn Engineer - Subinsp

W. F. Aker Capt R.E.

Sup Engineer 6th Division

Supdngs of the 2nd Div

Engineer 8th Div

Supg Engineer Office B. Div.
Panama 8. March 1870

C 401381

From, Captain R. F. Baker R.E.
Supg Engineer, B. Division

To, Col. M. C. A. Dorr R.E.
Secretary to Government. P. M. D.

Sir, With reference to G.O. No 3789 of the
30 November last I have the honor to submit
an estimate of \$137 for demolishing the
grain godown referred to therein. The Executive
Engineer values the old materials at
\$368 as detailed in the enclosed list and I
ask that the removal of the structure may be
contracted at once and permission be
granted for debiting the cost to Stock
as was done in G.O. No 2709 dated 17th
August 1869 relative to the demolition
of the Petta and Latchmana Calengium
granaries

I have the honor to be
Sir
Yours Most Obedt Servt.

R. F. Baker Capt. R.E.
Supg Engineer B. Division

Enclosure
from the Supg Engineer B. Div.
to the Secretary to Govt.
G.O. No 1381, dated
8. March 1870.

W. J. Baker

Valuation list from the
office of the Engineer
at Suva

Sup
Tang

P.B.D.
 No. 1051
 Proceeding of the Madras Govt.
 Under date the 2nd April 1900.
 Read the following:-
 From the Supergr. & Div. (H.R. No 1381 of 8 March 1900).

The Government approve of the estimate of Rs. 137 for demolishing the train godown at Trichinopoly.

His Excellency the Governor in Council is unable to sanction the mode in which the Supergr. Engineer proposes to meet the charge, but directs that the amount be debited to an application for funds the current year's allotment be made after the Com. for minor new works under management of the previous Civil Buildings in the Trichinopoly District.

Supergr. & Div.
 Controller, P. & A. Secy.

Decr 23/4/00.

1051-2
 To the Chief Engineer
 Secy
 The Secretary to Govt
 P. & A. Secy.

Dated 23 March 1890.
 No 1381.
 P.B.D.

Forwards Estimate No 137
 for demolishing the train
 godown at Trichinopoly per
 Govt. in G.O. No. 3789,
 dated 30 March 1899 and per
 preceding permission for the
 doing the work of demolition
 to the Secy.

No 1051-2
 21 April 1900

C. 16. March 1890. 11. 11. 11.

1870

March 16th 1870

Dear Sir

I have the honor to acknowledge the receipt of your letter of the 14th inst.

in relation to the matter of the

and in reply to inform you that the same has been forwarded to the proper authorities for their consideration.

I am, Sir, very respectfully,
Your obedient servant,
J. H. [Signature]

16 March 1870 J. H. [Signature]

11

13

170

0

Cue 968

Sept. of 1870 31101

PUBLIC WORKS.

The Superintending Engr.
L. B. Division

Dated

Filed

7-2 2

G O 22nd Feb. 1870. No 1051

No. 260-261

From frame at Annapolis
Estimating No 137 for demolish-
ing the frame from Annapolis
Annapolis, approved with re-
marks -

16 March 1870 Oa. 11 red pul