M.R.O. 1—77,006—8-6-37.

(1) Number of pages 6

(2) Date of repair 12 2 44

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public works **DEPARTMENT.**

G.O. No. 388 Press Mis.

24-25

Dated 2 2 1870.

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department, 2nd February 1870.

No. 24. Read the following Proceedings of the Madras Government in the Judicial Department:—

Sanctioning the estimate, amounting to Rupees 80, for adding two sky-lights to the centre room of the Civil and Session Court at Guntoor. } (Here enter 19th January 1870, No. 73.)

No. 25. ORDER THEREON, 2nd February 1870, No. 388.

CIVIL WORKS, No. 5.

COMMUNICATED to the Superintending Engineer of the 2nd Division.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

Exd. T. O'Connor.

To the Superintending Engineer, 2nd Division.
" Controller of Public Works Accounts.

Detailed Estimate No. 213 of 1869-70
Kistna District

2

Work. Adding five glass sky lights to the centre room of Civil and Sessions Court at Guntoor.

Particulars of work	Number	Measurement Length	Breadth	Depth	Cubical contents
Wood work.					
King posts	3	12/3	1/4	1/4	5/16
Queen Do.	4	12/3	1/8	1/8	5/48
Do. or side posts	4	12/3	1/4	1/4	5/12
Ridge purlin	1	7 1/4	1/4	1/3	29/48
Summers	4	9 1/4	1/6	1/6	29/36
Rafters	14	15/8	5/24	1/3	19/32
Reepers	10	7 1/4	5/24	1/24	13/24
Total Teakwood wrought and put up cft.					33/8
Glass work including frames					
Alt Sides	2	7	3/4	"	10 1/2
Alt Ends	2	3	3/4	"	4 1/2
Total Glass work and frames including frames sqr. ft.					15
Painting white lead	"	"	"	"	
Roofing	1	7 1/4	31/2	"	25 3/8
or squares					1/4

Abstract Estimate No. 3 of 1869-70.

Kistna District.

Work.

Building two glass sky lights to the centre room of Civil and Sessions Court at Guntoor

Quantity	Description of charges	Rate	Amount	Total
33/8	C.ft. of Teak wood wrought and put up per C.ft.	3 8	11 13	
15	Sq.re ft. of Glass work with frames per Sq.re ft.	1 6	20 10	
1/4	Sq.re Roofing with flat and Pantiles & Chunam borders &c.a	7 11	1 14	9
	Painting with white lead (Glass & frames)	" "	" 1	"
4	— Doz — Screws 1 1/4 long per Doz.	" 12	" 4	8
6	—— " —— " —— 2 long per Doz	" 23	" 13	6
1	—— " —— " —— 4 1/2 long per —	" 12	" 12	"
	Rafter and Reeper Nails ——	" "	" 1	8
	Sundries per cent	5 "	" 1	4 1
	Total Rupees		40	"
	Do. for a similar one		40	"
	Total Estimate Rs.		80	"

Supd. Engineers Office 2d Div.
Capnp Vetapalem.
6th December 1869.

(Signed) H. Moberly Lieutt Col. R.E.
Superintending Engineer 2d Div.

True Copy
(Signed) R. Sewell
Civil and Sessions Judge

(True Copy)
Judicial
Acting Registrar
Appellate Side

Proceedings of the Madras Government, Judicial Department,
19th January 1780.

No. 71. Read the following letter from the Civil Judge of Guntoor, to the Acting Registrar of the High Court of Judicature at Madras, Appellate Side, dated Guntoor, 18th December 1869, No. 77.

'I have the honour to request you to submit to the Honourable the Judges of the High Court, for the sanction of Government, the accompanying estimate, prepared by the Superintending Engineer, for making available in the very confined space of this Court an insufficiently lighted and therefore almost unused hall; this plan has been resolved upon as less expensive than throwing out the end of one of the rooms.

No. 16.

Submitted for the favourable consideration of Government.

(Signed) H. WIGRAM,
Acting Registrar, Appellate Side.

6th January 1870.

No. 72. ORDER THEREON, 19th January 1870, No. 73.

The Governor in Council sanctions the estimate, amounting to Rupees (80) eighty, for adding two sky-lights to the centre room of the Civil and Session Court at Guntoor.

(True Extract.)

Acting Chief Secretary.

To the Honourable the Judges of the High Court.
" Public Works Department, with the estimate.
" Accountant-General.

Enclosure in Civil Judge's letter from the Civil Judge of Guntoor, dated 18th December 1869.

Copy of the Estimate prepared by the Superintending Engineer for making two sky-lights in the centre room of the Civil and Session Court at Guntoor.

Rupees (80) eighty.

Engd. J. Wright.

P.W. 1870 Dept

Govt. of {1870} Madras.

No. 290

JUDICIAL.

To

THE HON. THE JUDGES OF THE HIGH COURT.

&c., &c., &c.

Dated January, 19th.

Recd. " 24 "

Encl. 1.

G. O., 19th January 1870, No. 73.

JANUARY.
Nos. 71-72.

Sanctioning the estimate, amounting to Rupees 80, for adding two sky-lights to the centre room of the Civil and Session Court at Guntoor.

No 388. 2nd July 1870.

Write an Order

1st

288

No 388

Communicate to the Superintending Engineer of the 2nd Division

Fort St George
2nd July 1870

To the Sup Engr 2nd Divn
— Collector of Guntoor

Desp 3/2/70.

Cuc290

Govt. of {1870} Madras.

PUBLIC WORKS.

To The Superintending Engr
2nd Division

Dated

Recd. Encl. 1

G. O. 2nd Feby 1870 No. 388

Nos. 24-25

Civil & Sessions Court at Cuddapah

Pers. Judicial Dept. Sanctioning the Estimate for Rs 80 for adding two sky-lights to the Centre room of the Civil & Sessions Court at Cuddapah under the Public Dept - and Bud Offr concerned