M.R.O. 1—27,500—6-5-37.

(1) Number of pages.....

(2) Date of repair.....

(3) Initials of the Reference.....

# MADRAS RECORD OFFICE.

## Government of Madras.

DEPARTMENT.

| | |
|---|---|
| G.O. No. 247 | Press. / Mis. |
| Dated 5 | 18 |

***Not to be folded or roughly handled***

*Proceedings of the Madras Government, Public Works Department, 5th March 1870.*

No. 136. Read the following letter from the Superintending Engineer, 5th Division, to the Secretary to Government, Public Works Department, dated Cuddalore, 10th February 1870, No. 186:—

1 Plan.
1 Estimate.
1 Specification.

WITH reference to G. O., No. 1,641, of the 18th May 1869, I have the honour to forward, for the sanction of Government from the next year's Reserve under "Civil Buildings," an estimate of Rupees 685, accompanied by a plan and specification, for the erection of a dead-house to be attached to the Dispensary at Munjacoopum in South Arcot.

2. The plan is in accordance with the standard design circulated with G. O., No. 905, of the 19th March 1869.

3. Owing to the present restriction on Public Works expenditure I proposed to the Collector that the dead-house be constructed from the Dispensary Fund; but Mr. Reade states that there are no funds available from this source for the building without trespassing on the principal invested in the Government Loan.

---

No. 137. ORDER THEREON, 5th March 1870, No. 709.

CIVIL WORKS, No. 15.

THE Government approve of the estimate of Rupees 685 for the construction of a dead-house in connection with the Dispensary at Munjacoopum in the South Arcot District. The Superintending Engineer will enter the work in his Statement of Demands from the Reserve of 1870-71 to be submitted after the 1st April next, but it is doubtful whether the Government will be able to provide the requisite funds during that year.

(True Extract.)

Colonel, R.E.,
*Secretary to Government.*

To the Superintending Engineer, 5th Division.
" Controller of Public Works Accounts.
" Accountant-General.
" Judicial Department.

Lieut. T. O'Connor.

Civil Building — Fifth Division P.W. — Sea Work.

South Arcot District. — No. 1 Range. — Cuddalore Taluq.

## Abstract Estimate of 1869-70.

Work Constructing a Dead House to be attached to the Dispensary at Manjacoopham, Cuddalore.

| Quantities | Description of Work | Rate | Per | Amount | Total |
|---|---|---|---|---|---|
| 1942 | Cubic ft of Brick in Chunam | " | 2 | Cft 24212 | |
| 11 | —do:— of Semi circular arch work | " | 26 | do 1116 | |
| 12 | —do— of Segmental —do— | " | 23 | do 1116 | |
| 20 3/4 | Squares of Flooring with 2 coats of Chunam | 2 8 | " | Sqre 514 | |
| 2 | —do— of Flooring with asphalte | 23 8 | " | do 47 | |
| 5 1/2 | —do— of Roofing with palmyra tiles rafters, reepers, flat & pan tiles | 20 | " | do 110 | |
| 12 5/8 | Cubic ft of Teak wood wrought & put up | 3 4 | " | Cft 41 | 6 |
| 1 | Glazed door with teak wood frames (5×8) complete | 30 | " | Each 30 | |
| 3 | —do— windows do (5×3) —do— | 11 4 | " | do 33 | 12 |
| 8 | —do— Ventilator (2½×1½) —do— | 2 13 | " | do 22 | 8 |
| 3 | Sun Shades with teak wood | 10 | " | do 30 | |
| | Stop Cock & out let with zinc | 10 | " | do 10 | |
| | Excavating foundation and filling | | | | 5 |
| | Scaffolding and Sundries | | | 27 11 | 655 |
| | Superintendence | | | | 30 |
| | Total Amount of Estimate Rupees | | | | 685 |

Range Office No: 1
Camp Panruty 5th July/69

(Signed) W. R. Purchas Lieut RE
Assistant Engineer
No: 1 Range South Arcot

C Lovell Esqre
Collector of South Arcot.

Lt Col Colonel RE
Superintending Engineer 5th Div.

No. 186.

Superintg. Engineer's office, 5th Division,
Cuddalore, 10th February 1870.

From,

Colonel E. A. Foord, R.E.,
Superintg. Engineer, 5th Divn.

To,

Colonel Charles A. Orr, R.E.,
Secretary to Government,
Public Works Department.

Enclosures 3
1 Plan
1 Estimate
1 Specification.

Sir,

With reference to G.O. No. 1641 of the 18th May 1869, I have the honor to forward, for the sanction of Government, from the 1876 year's Reserve under Civil Buildings, an estimate of Rupees 685, accompanied by a plan and Specification for the erection of a Dead house for the attached to the Dispensary at Mungaccopum in South Arcot.

2. The plan is in accordance with the standard design circulated with G.O. No. 905 of the 19th March 1869.

3. Owing to the present restriction on public works expenditure,

I

Fifth Division, P.W.D.
South Arcot District.

Estimate for Dead House attached to the Dispensary at Mungaccopum.

Work. Constructing a dead house attached to the Dispensary at Mungaccopum.

Abstract of Estimate No. 886.

I proposed to the Collector, that the Dead house be constructed from the Dispensary Fund; but Mr. Reede states that there are no funds available from this source for the building, without trespassing on the Principal invested in the Government Loan.

I have the honor to be
Sir,
Your most obedient Servant

Edmd Edwd Fl.E,
Superintending Engineer.

P. W. Department.

No 709

Proceedings of the Madras Government.

Under date the 5th December 1870.

Read the following.

From The Superintending Engineer, } P. E. No 186 of 10th February 1870
5th Division }

The Government approve of the estimate of Rs 685 for the erection of a Dead House in connection with the Dispensary at Munjacoopum in the South Arcot District.

The Superintg Engr will enter the work in his Statement of demands from the Revenue of 1870-71 to be submitted after the 1st April next, but it

Public Works Dept
Superintending Engineer's Office
From The Secretary Engrs:
No 5th Division
To The Secretary Govt
P. W. Department
Madras.

Dated 10th Feby 1870.
Rec'd 12th Feby 1870.
Ans'd 15th Feby 1870.

Dead House.


Forwarding for sanction Gen Abstract & Detail Estimate for Rs 685 for erecting a Dead House to be attached to the Dispensary at Munjacoopum in South Arcot.

No 709 - 5 - Dec 70.

Rs 685

Ex. 16 Feby 1870 D. 282

doubtful whether the
Government will be
able to provide the
required funds during
that year.



To

His Excy. Sir David Ochterlony
Resident
at Delhi

Fort William
the 7th March 1820.

Govt. of Victoria
PUBLIC WORKS.

The Superintending Engr.
5th Division

No. 2

5 Branch No. 709

No. 136-137

Road Bridge. Estimate
No 685 for a Road
Bridge in connection with
the Dispensary at Munjee-
-Coojeeun in the South
Creek Road, Sanctioned with
Remarks.