

(1) Number of pages 12(2) Date of repair 18-11-10

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.**Government of Madras.***Public Works* **DEPARTMENT.**

G.O. No. <u>2257</u>	Press
<u>179-80</u>	Mis.
Dated <u>13-10.</u>	18 <u>10.</u>

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
13th October 1870*

No. 179. Read the following letter from the Acting Superintending Engineer,
7th Division, to the Secretary to Government, Public Works Department,
dated Camp at Cochin, 3rd October 1870, No. 145 —

I HAVE the honour to forward a plan and an estimate of Rupees 770 for construct-
ing a Post Office at Poottoor in the South
1 Plan. Canara District, prepared at the request
2. Estimate No 3, Rupees 770. of the Postal authorities, and approved

by the Director General of Post Offices in India.

2 If funds are available the work will be carried out at once; if not,
the work will be entered in the statement of funds required from the Reserve of
1871-72 on the estimate being duly sanctioned by Government.

No. 180. ORDER THEREON, 13th October 1870, No. 2,457.

CIVIL WORKS, No. 17.

BEFORE according their sanction
to the estimate of Rupees 770 for a Post
Office at Poottoor the Government
request that the Acting Superintending Engineer will report with reference to the
orders of the Government of India, dated 9th July 1870, No. 206 A. B., commu-
nicated in G. O , No. 2,032, dated 23rd August 1870, whether the requisite accom-
modation cannot be provided in a hired building.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the Superintending Engineer, 7th Division.
Public Department.

Ed S. T. Augustin.

12/15/70
2-11-70

Estimate No. 3 of 1870-71

South Canara District

Work. Constructing Post Office with residence to Deputy Post Master at Poostoor.

Measurements

Long ft
Depth ft or by ft
Breadth ft or by ft
Area ft²

Conc. ft

Particulars of Work

Rate Amt Total

19 1/2 3 3 = 1255 Foundations to walls throughout

14 1/2 1/2 2 1/2 = 4 1/8 3/32 Basement to 8

Total — 1734 Cft of latent in clay p 100 Cft 15 = 260 1 1

3 11 1/2 4 198

3 3/4 11 1/2 2 123 3/4 } Main pillars

6 1/2 1/2 1/2 = 11 1/8

3 1/2 1/2 1/2 = 7 7/8 } Steps

Total — 344 1/4 Cft of latent in Chunam p 8 = 12 = 61 15 5

15 1/2 11 1/2 = 12 1/2 3/4 Side & Cross main walls

10 1/2 2 1/2 1/2 = 39 3/8 Gable

1252 1/8

3 1/2 6 1/2 1/2 3

3 4 1/2 4 } 174 3/8 Duct openings for 6 rods & windows

1077 3/4 Cft of mud walls p 100 Cft = 18 16 28

3 1/2 = 22 = 693 Main roof

18 = 7 126 Front Verandah roof

18 = 9 162 Rear 8

Total — 981 Square feet of roofing with
Bamboo rafters, Bamboo reapers,
Cov + a. u. ble pan tiles p 1 sq. 15 = 147 25

87 11 957 Plastering the main walls
outside

6 7 1/2 = 2 90

6 6 = 2 72 } Go to front & rear verandah
pillars

1119

Gr. and over — 485 61

Length
 Breadth
 Area
 Volume
 Weight
 Cost

Particulars of Work. Rate Amt Total.

1119. Brought over — 48561

115 1/2 172 1/2 Plastering to basement all round 129 1/2

3 1/2 6 1/2 3 } 116 1/2 A deduct space for doors & windows
3 4 4

1175 Square feet of plastering the walls & outside with 1 coat of chunam per square — 354

96 11 1056 Plastering the main walls inside

10 1/2 2 1/2 52 1/2 Gable over Centre wall.

1108 1/2 Square feet of plastering inside with clay & whitewashing per sq. ft. — 1114

14 12 168 Flooring Deputy Post Master's room

7 1/2 15 112 1/2 Ditto Verandah

10 12 120 Ditto Post Office room

6 15 90 Ditto Verandah

490 1/2 Square feet of flooring with Calcutta jelly in clay per sq. ft. — 750
Wood Work

15' 9" 6" 2 11 1/4 Beams

5' 7" 4" 2 17 1/2 King posts

13 1/2 6" 4" 1 2 1/4 Ridge pole

27 5" 4" 12 1/2 Wall plate

15' 6" 4" 2 5 Bracket sumner

1 1/2 1 1/2 2" 4 1 1/2 Pillar plates

7 1/2 5" 5" 2 2 29 1/2

6 5" 5" 2 2 1/2 } Posts for front & rear verandah

4 1/2 1 1/2 2" 3 3 3/4

4 1 1/2 2" 4 4 } Lintels

6 1/2 1 1/4 Wat. pipe

53 Cft of good jungle wood wrought & put up per cft. — 92 1/2

Brought over — 63115 1/2

No 145

Supg Engineer's Office 7th Div
Camp Cochin 3rd October 1870

From

Lieut. Colonel W. Farewell S.C.
As Superintending Engineer 7th Div

To

Colonel C. A. Orr R.E.
Secretary to Government S.O.W.
Madras

Sir

I have the honor to forward a
enclosure 2 Plan and an Estimate of Rupees 770 for
enclosure 3 constructing a Post Office at Pootloor
in the South Canara District prepared
at the request of the Postal Authorities
and approved by the Director General
of Post Offices in India.

2. If funds are available the work
will be carried out at once, if not, the
work will be entered in the Statement
of Funds required from the Reserve of
1871/72 on the Estimate being duly
sanctioned by Government.

I have the honor to be
Sir

Your most Obedt Servant

W. Farewell Lt. Colonel S.C.
As Supg Engineer 7th Div

R.P.

40/179

No 2457-13rd Oct/70

Thos W. & Co
of 170 for Constructing
Post Office at Pootloor

Contract
No 2457-13rd Oct/70

No 1457

The Secretary to Govt
1870
Pootloor

Public Works Dept
10th 44th Oct/70
1870
The Capt. & Co
1870

Long
of 10 or
high
100
the
the
the

Long to 10

Particulars of work Rate Amt Total
Brought over 631 13 1

139/ 3 3 " 1255/ Cft of excavating founda-
tions per 100 Cft 12 - 9 6 8.
3 junglwood battened doors
with iron hinges, clasps &c,
Complete each 14 . . 42 . .
4 junglwood barred windows
with hooks, Complete each 10 . . 40 . .
Sundries & Superintendence 46 12 3

Total Estimate Rs 770

No 3 or Pootloor Range
Office, Pootloor, 27th June 1870

Thos W. & Co
Sub Engineer. D. W. in
charge of No 3 or Pootloor
Range.

W. S. M. A. Lieut^{Col} Colonel J. C.
As Superintending Engineer

Public Works Department
No 2457

Proceedings of the Madras Government
Under date the 13th October 1870.

Read the following

From The As Superintending
Engineer of the Division. } A.E. No 1457/3rd October 1870

Before according their
sanction to the estimate
of Rs 770 for a Post Office
at Pootoor the Govt
request that the Acting
Sup Engineer will
report with reference to
the orders of the Govt
of India dated 9th July 1870
No. 206 A.B. communica-
ted in G.O. No. 2032
dated 23rd August 1870,
whether the requisite
accommodation cannot
be

See a letter from the
Asy Engrs & to the
Secretary to Govt
No 145 dated 3rd October 1870

Estimate No. 3. of 1870-71
South Canara District
Mr 3988/50
Work - Constructing
Post Office with resi-
dence of Deputy Post
Master at Pootoor.

Rs 770 - - -

be provided in a hired building.

The estimate for the work being under Rs 2,500 cannot find a place in the Budget.

W.B.

Further Rs 441 of 13
Feb/11.

The Sup^{ts} Engrs. & S.
Public Department
Dec 14/10/11

C/03988

Govt. of 1870 Madras.

PUBLIC WORKS.

To The Superintending Engr.
of the Division

Date:

Recd

Ed 2

G. O. 13th Dec 1870, No 2457.

Nos. 177-180

Post Office at Pottor. The Engineer
requested to report whether ac-
commodation for the Post
Office at Pottor in the South
Canara District cannot be
provided in a hired build-
ing.