(1) பக்கங்களின் எண்ணிக்கை _____

(2) புதுக்கித் திருப்பிய நாள் _____

(3) ஆதாரங் குறிப்பவர் சுருக்கொப்பம் _____

தமிழ்நாடு ஆவணக் காப்பகம்.

தமிழ்நாடு அரசு

மொழிப்பணித் துறை

அரசாணை எண். 3081-82 அச்சகம் பலவகை

மு. கோப்புத் தாள் எண். 96-98

நாள்: 6-12-1871 199

மடிக்கவோ கண்டபடி கையாளவோ கூடாது.

ஆவண. கா. 1—18,006—6-9-90.

No. 96. Read the following endorsement of the Acting Consulting Engineer for Railways, dated Madras, 8th November 1871, No. 487:—

From the Agent of the Great Southern of India Railway, to the Acting Consulting Engineer for Railways, dated Negapatam, 30th October 1871, No. 4,244.

WILL you please obtain sanction of Government to the accompanying Staff List for the Engineering Department, Southern Extension.

2. The Assistant Examiner of Railway Accounts having taken exception to the disbursement of monthly salaries to employés not provided for in the sanctioned Staff List, the Chief Engineer wrote to me as follows:—"I assume that the list sent "forward with my letter of 15th July 1870, No. 2,010, was intended to be allowed, "under the sanction conveyed, to "Superintendence Rupees 15,460" in the Rupees "1,69,060 just sanctioned for the collection of materials.

"This item 'Superintendence' does not include the engineers, and I would "now ask sanction to the Staff List sent in with my estimate for the narrow guage "line. I must be getting together a staff in anticipation of the works being started, "and the more unfettered by interim lists of staff, the more I shall be able to do "the best that can be done for the undertaking."

GREAT SOUTHERN OF INDIA RAILWAY.

SOUTHERN EXTENSION.

Estimate of Engineering and Telegraph Establishments.

X.—ESTABLISHMENT.

2.—*Engineering.*

	RS.	A.	P.	RS.	A.	P.
Engineers.						
1 Chief Engineer	1,800	0	0			
4 Assistant Engineers, 1st class, at Rs. 818-3-0... ...	3,272	12	0			
4 ,, ,, 2nd ,, ,, 636-6-0... ...	2,545	8	0			
7 ,, ,, 3rd ,, ,, 454-9-0... ...	3,181	15	0			
Tentage for above	1,300	0	0			
				12,100	3	0
Chief Engineer's Office.						
1 Manager	350	0	0			
1 Clerk	120	0	0			
1 Accountant	100	0	0			
Clerks and Accountants...	770	0	0			
Cash-keeper	70	0	0			
Apothecary	60	0	0			
Draughtsmen and Moochies	200	0	0			
Office Cash Peons, Sweepers, etc.	104	0	0			
				1,774	0	0
Engineering Workshop.						
1 Foreman	300	0	0			
1 Assistant Foreman	80	0	0			
Clerks, Accountants, Time-keepers, and Timber-measurers	275	0	0			
				655	0	0
Engineering Stores.						
1 Store-keeper	200	0	0			
1 Assistant Store-keeper	80	0	0			
Clerks and Accountants...	370	0	0			
12 Lascars	84	0	0			
				734		

Estimate of Engineering and Telegraph Establishments.—(Concluded.)

X.—ESTABLISHMENT.—(Concluded.)

2. *Engineering.*—(Concluded.)

	Rs.	A.	P.	
For each District.				
1 Engineering Assistant	120	0	0	
2 Inspectors	250	0	0	
Writers and Accountants	90	0	0	
Cash-keeper	50	0	0	
Store-keepers	65	0	0	
Apothecary	50	0	0	
Inspectors' Writers	40	0	0	
Cash Peons	24	0	0	
Store Peons	21	0	0	
Lascars	48	0	0	
Total...	758	0	0	
For fourteen districts ..	...			10,612 0 0
Where required.				
1 Sub-Assistant Engineer } in lieu of Engineering	350	0	0	
2 ,, at Rs. 250 } Assistants.	500	0	0	
6 Masonry Inspectors	1,560	0	0	
	2,410	0	0	
Deduct for three Engineering Assistants	360	0	0	
				2,050 0 0
Contingencies, *i.e.*, Stationery, Advertising, Printing, Postage, and Telegrams, batta for subordinates, etc., etc.	...			2,793 0 0
Total per mensem...	...			30,718 3 0
And estimating the full staff to be employed for two and-a-half years, total for Engineering Establishment.	...			9,21,545 10 0
Telegraph.				
1 Inspector	200	0	0	
2 Sub-Inspectors, at Rs. 50	100	0	0	
2 Maistries ,, 25	50	0	0	
3 ,, ,, 20	60	0	0	
12 Lascars ,, 8	96	0	0	
1 Clerk	40	0	0	
1 Store-keeper	30	0	0	
Contingencies, Batta, etc.	50	0	0	
Total per mensem...	626	0	0	
For ten months' total for Telegraph Establishment ...	...			6,260 0 0
Total...	...			9,27,805 10 0

(Signed) D. LOGAN,
Chief Engineer.

(Signed) W. S. BETTS,
Agent.

SUBMITTED to the Government.

The Agent of the Great Southern of India Railway asks for sanction to the construction of the Telegraph Establishments, as detailed in the accompanying statement, forwarded, of the Engineering Staff required for the construction of the Extension.

3. On a former similar application the Government observed that the Government of India have distinctly intimated that proposals for establishments for construction purposes, should be laid before them when sending up the estimates of the line for sanction. The list now submitted is the same as that entered in the general estimates sent with my letter No. 439, dated 11th October 1871, and recommended for sanction, with the exception of the latter part, relating to the Telegraph Department (*vide* paragraph 23).

Vide G.O. No. 487, dated 17th February 1871.

4. Under the orders passed it appears to me that the estimate of the cost of establishment requires definite sanction in the same way as the estimates for the works ; and I am therefore unable to support the Chief Engineer's application to be allowed to get together his staff in anticipation of the works being started.

(Signed) H. L. PRENDERGAST, Major, R.E.,
Ag. Constg. Engr. for Railways.

No. 97. ORDER THEREON, 6th December 1871, No. 3,081.

RAILWAY, No 19.

ORDERED that these papers be forwarded to the Government of India.

2. Pending a final decision of the question as to the agency to be employed in the construction of the line of telegraph on the Southern Extension of the Great Southern of India Railway, the provision of Rupees 6,260, on account of Telegraph Establishments, should be eliminated from the estimate, thus reducing the amount requiring sanction to Rupees 9,21,545-10-0, to the disbursement of which sum the sanction of the Government of India will now be requested.

3. The Government are unable to authorize any expenditure on the collection of staff in anticipation of sanction to the proposed establishments.

(Here enter No. 3,082, dated 6th December 1871.)

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the Acting Consulting Engineer for Railways.

Exd. F. R Bantleman.

PUBLIC WORKS DEPARTMENT,
FORT ST. GEORGE, *6th December* 1871.

No. 98.

No. 3,082.

To

THE SECRETARY TO THE GOVERNMENT OF INDIA,

PUBLIC WORKS DEPARTMENT.

RAILWAY, No. 20.

SIR,—In continuation of my letter No. 3,069, dated 5th December 1871, giving cover to the estimates for the Southern Extension of the Great Southern of India Railway, I am directed to forward the accompanying papers in which sanction is solicited to the entertainment of the Engineering and Telegraph Staff required for construction purposes on that extension.

2. It will be observed that pending the final orders of the Government of India on the question of the agency to be employed in the erection of the line of Telegraph, His Excellency the Governor in Council has struck out of the estimate framed by the Company's Chief Engineer a sum of Rupees 6,260, being the anticipated expenditure on Telegraph Establishments for a period of ten months. Allowing for this reduction the estimate will stand at Rupees 9,21,545-10-0, for which sum I am to request the early sanction of the Government of India, as it is highly desirable that the staff should be formed in readiness to commence constructive operations upon sanction being accorded to the entire estimates for the line.

I have the honour to be,
Sir,
Your most obedient servant,

Colonel, R.E.,
Secretary to Government.

Exd. F. R. Bantleman.

No. 4244

GREAT SOUTHERN OF INDIA RAILWAY.

AGENT'S OFFICE,

NEGAPATAM, October 30th 1871

From

THE AGENT,

Great Southern of India Railway,

To The acting Consulting Engineer for Railways Madras

SIR,

Will you please obtain sanction of Government to the accompanying staff list for the Engineering department, Southern Extension.

The Assistant Examiner of Railway Accounts having taken exception to the disbursement of monthly salaries to Employés not provided for in the sanctioned staff list, the Chief Engineer wrote to me as follows " I assume that " the list sent forward with my " letter of 15th July 1870. (2019) was " intended to be allowed under the " sanction conveyed to "Superintendence " Rs. 15,460" in the Rs 1,69,060 just " sanctioned for the collection of " materials.

This item "Superintendence" does

No. GREAT SOUTHERN OF INDIA RAILWAY.

AGENT'S OFFICE,

NEGAPATAM, _____ 18

From

THE AGENT,

Great Southern of India Railway,

To 2

" does not include the Engineers
" and Guards nor ask sanction
" to the staff list sent in with
" my estimate for the narrow gauge
" line. I must be getting together
" a staff in anticipation of the
" works being started and the more
" unfettered by interim lists of
" staff the more I shall be able
" to do the best that can be done
" for the undertaking "

I have the honor to be
Sir
Your most obt Servant

Guillemard

Agent

Great Southern of India Railway

Southern Extension

Estimate of Engineering and Telegraph Establishments

~~X~~ Establishment

2 Engineering

Engineers						
1 Chief Engineer	1800	"	"			
4 Asst. Engineers 1st class at 818/3	3272	12	"			
4 do do 2nd 636/6	2545	8	"			
7 do do 3rd 454/9	3181	15	"			
Sentage for above	1300	"	"	12100	3	"
Chief Engineers Office						
1 Manager	350	"	"			
1 Clerk	120	"	"			
1 Accountant	100	"	"			
Clerks and accountants	770	"	"			
Cash Keeper	70	"	"			
Apothecary	60	"	"			
Draughtsmen and Moochees	200	"	"			
Office Cash peons Sweepers &c.	104	"	"	1774	"	"
Engineering Workshops						
1 Foreman	300	"	"			
1 Assistant Foreman	80	"	"			
Clerks Accountants Time Keepers & Timber Measurers	275	"	"	655	"	"
Engineering Stores						
1 Storekeeper	200	"	"			
1 Assistant Storekeeper	80	"	"			
Clerks and accountants	370	"	"			
12 Lascars	84	"	"	734	"	"
	over			15263	3	"

Rs 42444

From
The Agents
Gt. So. Ry. Co.

To
The Agent Consulting Engr.
for Railways

Madras 30th
Received 7th October 1871

Transmitting
Chief Engineer's Office
Cost for the Establishment
Required

Brought forward .. 15263.3.0

For each District

1	Engineering Assistant	120	"	"	
2	Inspectors	250	"	"	
1	Writers and accountants	90	"	"	
	Cash Keeper	50	"	"	
	Storekeepers	65	"	"	
	Apothecary	50	"	"	
	Inspectors Writers	40	"	"	
	Cash peons	24	"	"	
	Store peons	21	"	"	
	Lascars	48	"	"	
	Total Rupees	758	"	"	
	For 14 Districts				10612 " "

Where required

1	Sub. Asst Engineers } in lieu of Engrs	360	"	"	
2	do do at 250/- } Assistants	500	"	"	
6	Masonry Inspectors	1560	"	"	
		2410	"	"	
	Deduct for 3 Engineering Assistants	360	"	"	2050 " "
	Contingencies ie Stationery advertising Printing, Postage & Telegrams. Batta for Subordinates &c &c				2793 " "
				Rupees per Annum	30718 3 "

and estimating the full Staff to be employed for two and a half years. Total for Eng'g Establishment 92154 10 "

Carried over 92154 10 "

Brought forward 92,545 10 0

Telegraph

1	Superintendent	200	"	"
2	Sub-Superintendents at 50	100	"	"
2	Electricians ——— " 25	50	"	"
3	Electricians ——— " 20	60	"	"
12	Lascars ——— " 8	96	"	"
1	Clerk	40	"	"
1	Storekeeper	30	"	"
	Contingencies Batta &c	50	"	"
	Rupees per Annum	626	"	"
	For 10 Months Total for Telegraph Establishment			6260 " "
	Total Rupees			92,805 10 "

(Sgd) D. Lyons
Chief Engineer

Approved

William Bell
Agent

Read 1st Show[illegible]
with 2nd & 3rd &
Letter [illegible]

P. Dossier.

1887-

Submitted to the Government-

The Agent of the Great Southern of India Railway; asks for sanction to the list forwarded, of the Engineering Staff, required for the construction of the Southern extension.

2 On a former similar application, the Government observed that the Government of India have distinctly intimated that proposals for establishments for construction purposes, should be laid before them when sending up the estimates of the line for

vide G.O. No. 457 dated 4.8.87 1/71-

for sanction - The list now submitted is the same as that entered in the general estimates sent with my letter No 439 dated 11th October 1871, and recommended for sanction, with the exception of the latter part, relating to the Telegraph Department (vide paragraph 23)

3 Under the orders passed, it appears to me that the estimate of the cost of establishment requires definite sanction, in the same way as the estimates for the works; and I am therefore unable to support the Chief Engineer's application to be allowed to get together his staff in anticipation of the

7

Madras
8th Nov.
1871

works being started -

Hon'ble Lieut Col Mayor R.E.
Mg Cons Engr for Railways

To

The Secretary to Government
P.W. Department
Fort St George

Public Works Dept

No 3087.

Proceedings of the Madras Government

Read the following

From

The Secy to Govt Engrs for Railways } No. 1487 of 8th Novr/71.

Ordered that these papers be forwarded to the Government of India.

Pending a final decision of the question as to the agency to be employed in the construction of the line of telegraph on the Southern extension of the Great Southern of India Railway the

Public Works Dept
No 1487
8th Novr/71

Copy of a Letter from the Secy to Govt Engrs for Railways
To
The Secy to Govt
Public Works Dept

Sir

I am directed by the Madras Railway Company to request that the Government will be pleased to cause the Telegraph Line between Madras and Arconum to be extended to Perambore, the Company undertaking to pay the cost of the extension.

2. The Company have also requested that the Government will be pleased to cause the Telegraph Line between Madras and Arconum to be extended to Perambore, the Company undertaking to pay the cost of the extension.

I have &c

Sd/ [illegible]
Engr in Chief

No 3081-3082- 6 Dec/71

Copy
Engr in Chief

the provision of Rupees 6,260 on account of Telegraph Establishments should be eliminated from the estimate, thus reducing the amount requiring sanction to Rupees 9,21,545-10-0, to the disbursement of which sum the sanction of the Government of India will now be requested.

The Government are unable to authorize any expenditure on the Collection of Staff in anticipation of sanction to the proposed Establishments.

To
The Consg Engr.
for Railways.

Dept 7/12/71.

No 3082.

To
The Secretary to the
Government of India.

Sir,

In continuation of my letter No 3069 dated 6th Dec 1871, giving cover to the Estimates for the Southern extension of the Great Southern of India Railway, I am directed to forward the accompanying papers in which sanction is solicited to the entertainment of the Engineering and Telegraph Staff required for construction purposes on that extension.

It will be observed that pending the final orders of the Government of India on the question of the agency to be employed in the erection of the line of Telegraph, His Excellency the Governor in Council has struck out of the estimate framed by the Company's Chief Engineer a sum of Rupees 6,260, being the anticipated expenditure on Telegraph Establishments for a period of ten months. Allowing for this reduction the Estimate will stand at Rupees 9,21,545-10-- for which sum I have to request the early sanction of the Government of India - as it is highly desirable that the Staff should be formed in readiness to commence construction operations upon sanction being accorded to the entire estimate for the line.-

I have &c.
(Sd.) F. 16 Nov

(Sd.) [illegible]
Secy. to Govt.

No 5358

Govt. of {1871} Madras.

PUBLIC WORKS.

To The Actg Consulting Engr for Railways
and
To the Secretary to the Govt of India

Dated

Recd. Encl. 2

G. O. 5th Decr 71. No 3851-3082

Nos. 96-97 98

Southern Extension. Passing orders on correspondence, submitted by the Engineer for Rys, regarding sanction to the entertainment of the Engineering & Telegraph Staff required for construction purposes on the Southern Extension. Also Govt Order

Forwarding, with remarks, correspondence submitted by the Engineer for Rys regarding sanction to the entertainment of the Engineering & Telegraph Staff required for construction purposes on the