M.R.O. 1—77,005—3-6-37.

(1) Number of pages 8

(2) Date of repair 4-5-44

(3) Initials of the Referencer

M-5

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 322, Press ~~Mis.~~

50-51

Dated 3-2- 1871.

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department, 3rd February 1871.

No. 50. Read the following letter from the Acting Superintending Engineer, 1st Division, to the Secretary to Government, Public Works Department, dated Dowlaishweram, 10th January 1871, No. 3,408 :—

In forwarding herewith, for the sanction of Government, an estimate, etc., amounting to Rupees 500, for alterations and improvements to the Sub-Magistrate's Cutcherry at Cocanada prepared at the request of the Collector, I have the honour to inform you that I can provide funds for the same to the extent of Rupees 250* for outlay in this year, and the balance of the estimate early in April next from the allotment for the ensuing official year.

1 Plan.
1 Estimate.
1 Specification.

* From the allotment for Minor New Works Civil Buildings.

No. 51. Order thereon, 3rd February 1871, No. 322.

CIVIL WORKS, No. 2.

Sanctioned, funds to the extent of Rupees 250 being provided during the current official year from the source indicated by the Superintending Engineer.

(True Extract.)

Colonel, R. E.,
Secretary to Government.

To the Acting Superintending Engineer, 1st Division.
,, Controller of Public Works Accounts.
,, Judicial Department.

Exd. E. C. Shunker.

Gobt. of {1871} Madras.

PUBLIC WORKS.

To

THE ACTING SUPERINTENDING

ENGINEER, 1st Division.

&c., &c., &c.

Dated February, 3rd.

Recd. *Encl.*

G. O., 3rd February 1871, *No.* 322.

FEBRUARY

Nos. 50-51

Sub-Magistrate's Cutcherry at Cocanada.—The estimate of Rupees 500 for improvements to the Sub-Magistrate's Cutcherry at Cocanada, sanctioned, as also certain transfer of funds.

ABSTRACT ESTIMATE No. 95 OF 1870.—71

GODAVERY EASTERN DELTA

WORK Altering and improving Sub-magistrate's Cutcherry at Cocanada

Quantity	Description of work.	Rate.	Amount.	Total
1	2	3	4	5
79 14¾/27	C.ft. Brick in clay ——— C.ft.	2 " "	159 1 5	
17 11/27	—"— Brick in chunam ——— "—	4 8 "	78 5 4	
26 1/3	Sq.rs Plastering 2 coats of chunam Sq.rs	3 " "	79 " "	
104 8/27	C. ft. Removing old wall C.ft.	" 6 "	39 1 7	
3	Teak wood shutters for windows	11 " "	33 " "	
1	—D.o— panel door ———	— — —	14 " "	
C.ft. 1-7½	Teak wood wrought & put up C.ft	3 " "	4 14 "	
	Fixing an old door & a window	— —	6 8 "	
	Making door way in old wall and fixing door & window	— —	6 " "	
	Removing wall in Verandah		3 " "	
	Coping Compound wall with broken bottles ———		20 " "	
			442 4 6	
	Cost Amount for Ventilators ———		20 " "	
	Contingencies ——— — — —		37 1 6	500 " " 480 " "
	Total Rupees ———			500 " " 480 " "

Executive Engineer's office
Dowlaiswaram —
17th December 1870 —

J. Schuckburgh Captain R.E.
Executive Engineer 1st Division

J. Rocke.
Collector

Mr. T. Pitcher Major R.E.

Superintending Engineer 1st Division

No 3408

Adjt Genl's Office 1st Dec.
Quebec Decem 10th January 1771

Sir

I have the honor to
transmit to you
herewith inclosed
for the information
of His Excellency
the Governor
Colonel Amherst
Secretary & Commander in Chief

Sir

Your most obedient humble Servt
Thos Ainslie
Adjt Genl

To
The Honorable
Secretary at War

Sir

I have the honor to transmit herewith for the information of His Excellency the Governor in Chief a Return of the Regiments of Foot Commanded by Field Officers, and the Companies of Grenadiers Joined to the Battalions, as they were Arranged by the Right Honble Lord Viscount Barrington, Secretary at War, in the Year 1764.

I have also the honor to transmit a Return of the Regiments of Foot Commanded by Field Officers, and the Companies of Grenadiers Joined to the Battalions, as they were Arranged by the Right Honble Lord Viscount Barrington, Secretary at War, in the Year 1770.

I have the honor to be
Sir
Your most Obedient
Humble Servt
Thos Ainslie
Adjt Genl

The Right Honble
Lord Viscount Barrington
&c &c &c

WO 34/212/71

Enclosures in a letter
No 3408 dated 10th Instant
from Lieut Genl Ainslie
to the Right Honble
Secretary to Genl Amherst

No 1871 Dept
№ 3408 (5)

From No: 212.

The Asst: Supg: Engr:
1st Division

To

The Secretary to Govt:
Dt. Ft. Madras

Dated 10th January 1871

Despd: 17. Enclosures Three

Forwards for sanction
of Government Estimates &c
amounting to Rs:500 for al-
terations &c to the Sub-Magis-
trates Cutchery at Pocanada

No: 322 - 3 Feby/71

With an order
sanctioning, funds Rs the extent of Rs 250
being provided during the current official year
from the contra indicated by the Superintending
Engineer.

No 322 / Dr. Estimate Rec'd 6/2/71

Copy Sent 6th Jany/71 D2-24

322

Govt. of {1871} Madras.

PUBLIC WORKS.

To Wm. A. King Esqr. Superintending Engineer S. Division

Dated.

Rcd. Encl. 1 Plan

G. O. 3 Feby 1871, No. 322.

Nos. 50-57

Sub Magistrates Tuticherry

Tuticherry & Ayacaudy. The Estimate

Rs. 1,000 for improvements

to the Sub Magistrates

Tuticherry & Ayacaudy,

sanctioned as also certain transfers of funds.