M.R.O. 1—77,006—8-6-37.

(1) Number of pages 2

(2) Date of repair

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 338 Press / Mis.

82-83

Dated 4 - 2 - 1871.

Not to be folded or roughly handled

12

Proceedings of the Madras Government, Public Works Department, 4th February 1871.

No. 82. Read the following letter from the Superintending Engineer, 3rd Division, to the Secretary to Government, Public Works Department, dated Camp at Koilgoontla, Kurnool District, 23rd January 1871, No. 2,134 :—

I HAVE the honour to forward, for the sanction of Government, the accompanying plan, report, and estimate, amounting to Rupees 175, for constructing a shed over the cistern in the late Government garden at Ramandroog Convalescent Depôt.

One plan.
,, report.
,, estimate.

2. The estimate was prepared on the requisition of the local Military authorities, and has been approved of by His Excellency the Commander-in-Chief. The object of the work is to prevent the accumulation of leaves and other vegetable matter falling into this reservoir, which supplies the Depôt with water.

3. I beg to recommend the estimate for early sanction from under the head "Minor New Works, Military," so that the work may be taken in hand and completed before the 31st March 1871.

No. 83. ORDER THEREON, 4th February 1871, No. 338.

MILITARY WORKS, No. 9. SANCTIONED.

(True Extract.)
(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 3rd Division, with specification.
,, Controller of Public Works Accounts.
,, Military Department.

Rd. A. S. Rodgers.

Govt. of {1871} Madras.

PUBLIC WORKS.

To

THE SUPERINTENDING ENGINEER,

3RD DIVISION.

&c., &c., &c.

Dated February, 4th.

Recd. *Encl.*

G. O., 4th February 1871, *No.* 338.

FEBRUARY

Nos. 82-83

Shed.—The estimate of Rupees 175, for constructing a shed over the cistern in the Ramandroog Convalescent Depôt, sanctioned.

Abstract Estimate 3d
Bellary District
Hospitl Ramgo.

Work.- Constructing a Shed over the Cistern in the late Government Garden at Ramandroog.

Quantity	Description of Work	Rate	Amount
62·49	Cft Brick in Chunam	@ ·366	Cft 13 109
60	" Stone in do	@ ·28	" 10 "
20·98	Sqr ft Cot tiles, terrace bomb work in do	@ 10 "	Sqr 2 16
15·1·1	Cft Teakwood in rough & Jambs	@ 5 "	Cft 75 3
164·37	Sqr ft Plastering with 2 Coats	@ 40 ·	Sqr 7 98
135	" Roofing with Corrugated Zinc	@ 30 "	" 4 8 "
3·93	" Granite Slabs	@ ·28	" 1 06
12	Cyds Earthwork	@ ·4·6	3 "
25	Coolie Stands	@ " 3 @	" 63
	Carriage from Bellary		6 " 15 9 11
	Sundries & Superintendence	@ 10 " Cent	15 10 1

Estimate Rupees 175 " "

Hospt Ramgo 4th November 1870

J. K. Montserrat
Assistant Engineer 3d Div
Lieut Colonel R.E.
Superintending Engineer 3d Division

Recd 12.

Rec'd 28th Jany 71

Dated 24th Jany 1871

Encl 2 in No 408/70

Abstract Estimate
Constructing a Shed over the Cistern in the late Govt Garden at Commandroog for Convalescent Depôt

Sup.g Engr's Docket No 1588

Dated 22nd September 1870.

No. 2134

Superintending Engineer's Office.
3rd Division.
Camp Kodgumbla Kodgumbla Taluk
Shimoga District.
The 23rd January 1871.

From,
The Superintending Engineer
3rd Division.

To,
The Secretary to Government
Public Works Department
Fort Saint George.

Sir,

I have the honor to forward for the sanction of Government the accompanying Plan, Report and Estimate amounting to Rs 175. for Constructing a Shed over the Cistern in the late Government garden at Ramandroog Convalescent Depôt.

2. The Estimate was prepared on the requisition of the Local Military authorities and has been approved of by His Excellency the Commander-in-Chief. The object of the work is to prevent the accumulation of leaves and other Vegetable matter falling into the Reservoir which supplies the Depôt with water.

3. I beg to recommend the Estimate for early sanction from under the head "Minor New Works, Military" so that

Enclosures.

P.W. 187 1 Dept

From, (5) No 408

The Superintending Engineer

3rd Division.

To,

The Secretary to Government.

Public Works Department.

Fort Saint George.

No. 2134.

Dated 23 } January 18 71.
Received 30 }

Encl. 3.

for sanction

Forwarding Estimate

&c — Rs 175 for construct-

-ing Chadower Cistern

in Govt Garden at

Ramachandrapuram

No 338 - 4° Feby/71.

With an order

No 338

Sanctioned.

To
6 Mr 3d Dn Military Secretary
5 Controller
15 Military Dept

Desp 6/2/71

Fort Saint George
4° Feby 71

Estimate may be taken in hand and Com-
pleted before the 31st March 1871.

Lt Col
Chief Engineer 3d Div

W. Wallace
Superintending 3d Div

Enclosures.
1 Plan
1 Detail Estimate
1 Estimate

10 Feby 71 R 312

C/o 408

Govt. of {1871} Madras.

PUBLIC WORKS.

To The Superintending Engr.
3rd Division

Dated.

Rcd. Encl. 2

G. O. 4th Febry 1871, No. 338.

Nos. 82 & 83

Filed. The Estimate Rs. 1,75
for constructing a shed over
the cistern in the Ramanad
Dispensary Convalescent Depot,
Sanctioned.