

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.**Government of Madras.***Public works* **DEPARTMENT.**

G.O. No. 1912	Press
199-200	Mis.
Dated 12-8-	1872.

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
12th August 1872.*

No. 199. Read the following letter from the Consulting Architect to Government, to the Secretary to Government, Public Works Department, dated Madras, 1st August 1872, No. 130.—

In continuation of my letter No. 108, dated 19th July 1872, on the subject of establishing a Mahomedan School in an outer portion of Teroomala Naick's Palace, I have the honour to forward a detailed estimate of the cost of the proposed work. Colonel Roberts points out that the work can be paid for from the 10,000 Rupees allotment. This course will reduce the sum of money set aside for iron work; but inasmuch as it is highly desirable to utilize in some way the small dome in question, I would strongly recommend the estimate to be sanctioned out of the allotment for the current year.

1 Estimate.
1 Tracing.

No. 200. ORDER THEREON, 12th August 1872, No. 1,912.

CIVIL WORKS, No. 12.

THIS work has already been sanctioned and provided with funds in G. O. No. 1,886, dated 9th August 1872,

(True Extract.)

(Faint handwritten notes at the bottom of the page)

No.	Length	Breadth	Thickness	Cubic Content
1	15.7	14	1-3	272-8 1/2
2	15.7	9-10	1-3	190-11 1/2
3	8-6	2	1-3	21-3
4	18	13-6	3	729-0
5	4	3-6	3	42-0
6	8-9	4-3	1-9	49-6
7	7-10	1	1-6	11-9
8	11-3	6	2-6	157-6
9	3	2-6	1-6	11-3
10	12-6	1	1-3	146-5 1/2
11	12-6	1	1-3	138-9
12	12	22	Ental Cubic ft.	2108-3 1/2
13	12	22	Cyado 7055	2108-3 1/2
14	12	22	Brick in chunam with old bricks	2108-3 1/2
15	12	22	Repairing walls	2108-3 1/2
16	12	22	Carried over	2108-3 1/2

Particulars Length Perimeter Thickness Cubic Content

Brick in Chumaw with old Bricks Brought forward. Cft 55-6

Repairing walls 137-4-9 1 64-1

and 15-3-3 1 45-9

7 4-6 3 94-6

Steps on Sidro 2-6 50-0

Total Cft 309-10

Cyads 11 1/2

Constructing 3 Rooms for Court servant and water shed

Kind walls. Cross walls No 4 10 10 1-6 600

Side walls 2 10-3 10 1-6 307-6

3 10 1-6 195

Total Cft

114

Total Cyads 40 22/27

Washing with Buff Color

Interior walls Round the Dome 6 40 12 720

2 14 12 336

2 12 12 288

4 9-9 12 468

West wall

45 21 945

Sealing

40 13 520

Sides of the Arcades

48 13 624

South wall

52 21 1092

Sealing

52 13 676

Sides of the Arcades

52 13 676

Arcades

8 20 160

6 20 120

10173

Particulars

Length Breadth Thickness Cubic Content

Washing with Buff Color Brought forward

10173

Arcades

18 8

104

Cornors

3 6 6

108

Dome

62 31

1922

Water shed walls North

2 56 10

1120

South

56 10

560

Cross walls

8 10 9

720

Total Superficial feet

16707

Total Sq ft 147

Honey Comb work with Potters large Tiles

Filling in Arched Openings

2 10 4

80

9 4

36

12 4

48

13 4

52

11 4

44

2 8-9 4

70

4 4

16

Total Superficial feet

346

Putting up 3 doors and frames with a new frames and Doors

No 15-0-0

1 Window

3-0-0

Running the floor & Graveling

7 7 2

Summers

10 " "

18 1/2 per ft 1872

Chapman Smith
Carter & P. B.

*Abstract Estimate of a Portion of Trimal Natch's Palace to be
Converted into a Temporary Chakamadu School Madura*

<i>Quantity</i>	<i>Description of work</i>	<i>Per Rate</i>			<i>Amount</i>		
		<i>Rs</i>	<i>As</i>	<i>P</i>	<i>Rs</i>	<i>As</i>	<i>P</i>
78 ⁵⁵ / ₆₄₈	Cyards of dismantling old walls	10 yds	4	.	19	8	4
11 ¹ / ₂	Do of Brick in Chumau with old Brick do	2	0	0	23	0	0
40 ²² / ₂₇	Do . . Mud wall including Mud	do	8	.	20	6	6
14 ⁷ / ₁	Sq of washing with Buff Color including Mud Plaster & scaffolding						
		1 sq ft	4	.	36	12	.
346	Superficial ft of Honey Comb work	1 sq ft	3	.	64	14	0
	Putting up doors and frames with new frames and doors					15	.
1	Window					3	.
	Planning the floor and gravelled					7	7 2
	Sundries					10	0 0
	Total Estimate Rupees					200	0 0

Rupees Two hundred only.

L. N. Palace
18th July 1872 }

Arthur Charles Fairer
Assistant S. P.
L. N. P.

Wm. C. B. G.
In Charge of Madura Range

13
11
Detailed Estimate
for appropriating part
of Tirumala Narak
Palace.

PR 3734/72.

Estimate Rupees 200-0-

12

27

The Secretary to
Government P. H. B.

Received. 2 — — — —

1853, Dec. 2.

Forwards detailed
Estimate for appropriating
part of Teromala Nauck
Palace

N^o 1912-12^e Aug/2

Hitler an order

[illegible]

Deposited to Corby 2 Aug 15. R. S. & Co.

Cho 3734

Govt. of 1872 Madras.

FUELIC WORKS.

To The Consulting Architect

Dated .

Recd.

Encl. 2.

8 0 12 Aug 1872

Nos. 199 & 200

Terumala Naidu Palace

The Consul Architect in-
formed that the cost of
for appropriating a part
of the Terumala Naidu's
for a kitchen and
at Madras, has already
been sanctioned & funds
provided.

Depd to City 2 Aug 1872 C.S. & Co.

With an order