M.R.O. 1—77,006—8-6-37.

(1) Number of pages_____

(2) Date of repair_____

(3) Initials of the Referencer_____

MADRAS RECORD OFFICE.

Government of Madras.

Public works **DEPARTMENT.**

G.O. No. 339, 340	2738	Press / Mis.	
Dated	21. 11.	1872.	

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department, 21st November 1872.

No. 339. Read the following letter from the Superintending Engineer, 5th Division, to the Secretary to Government, Public Works Department, dated Pooniar Anicut, 8th November 1872, No. 178:—

I HAVE the honour to submit, for the sanction of Government, an estimate of Rupees 228 for building up chimneys at the Government Temporary Bakery at Bangalore. One chimney has already been built according to specification, and gives great satisfaction to the Commissariat Authorities. They wish to have all the chimneys altered accordingly.

1 Estimate.
1 Specification.

2. The estimate has been approved of by His Excellency the Commander-in-Chief.

3. The work will be carried out as soon as the additional grant applied for under Minor New Works Military is sanctioned.

No. 340. ORDER THEREON, 21st November 1872, No. 2,738.

MILITARY WORKS, No. 11.

SANCTIONED for immediate execution.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the Superintending Engineer, 5th Division.
" Military Department.
" Controller of Public Works Accounts.

Exd. E. C. Shunker.

5th Division, D. P. W.

Military. — Bangalore. — New Works.

Abstract Estimate of 1872-73.

Work.— Building up Chimneys at the Government Bakery at Bangalore.

Quantity.	Description of work.	Rate	Per	Amount	Total.
13	Running feet of Chimney weighing 56 lbs.	..	cft	14 ..	
15 73/144	Cubic feet of Brick in mud to build up Chimney	1 9	cft	1 11 1	
35 5/7	Squares of Plastering with two coats of Chunam.	2 8	Sqre	14 4	
.05	do of Unroofing and refitting the same	..	..	12 ..	
6	Cubical Brick Chimney for building up the Chimney on top of Roof.	.. 29	cft	1 . 6	
				18 5 11	
	Sundries.			0 10 1	
	Total Amount of Estimate Rupees for One				19 ..
	ditto of ditto for Eleven.				209 ..

Rupees Two hundred and nine only.

/Signed/ J. Smith
Mechanical Engineer
Ulsoor Water Works.

/Signed/ Henry M. Vibart Captain, R.E.
Executive Engineer, Bangalore.

Executive Engineer's Office
Bangalore, 5th September 1872.

By order
/Signed/ W. R. Mesham Major
Asst. Dr. Mr. General, M. Dn.

Ed Ford Colonel, R.E.
Superintending Engineer, 5th Dn.

No. 1798

Supdg. Engrs. Office 5th Dn.
Poonian Ammeint 8th November 1872

From

The Superintending Engineer
5th Division

To

The Secretary to Government
Pub. Works Department

Sir,

I have the honor to submit, for the sanction of Government, an Estimate of Rupees 228 for Building up Chimneys at the Government Temporary Gallery at Bangalore. One Chimney has already been built according to Specification, and gives great satisfaction to the Comissariat Authorities. They wish to have all the Chimneys altered accordingly.

2 The Estimate has been approved by His Excellency the Commander in Chief.

3 The work will be carried out as

Enclosures 2
1 Estimate
1 Specification.

Minor new Works, Military, is sanctioned.

I have the honor to be

Sir

Your Most Obt. Servant

Lt Col Colonel R.E.

Supty Engineer 5th Dn

P. W. 1872 Department.

From No. 5567.

The Supg. Engineer,
5th Divn.

To The Secy: to Govt:
P. D. W.

Dated 8th }
Recd: 13th } Nov: 1872

No. 1478

Encls: 2.

Chimneys at the Battery.

Submits for the sanction of Government an Estimate of Rs: 228 for building up the chimneys of the Government Temporary Bakery at Bangalore.

No. 2788 dated 15th Nov: 1872

2/138

Sanction

W. Execution

4 2 / 4

To Mr Supg. Engr. 5th Divn. Bangalore

" Supg. Engr. Bangalore

" Contractor

Rec'd 4/12/72

Copy

Dy. Chief Engr. for information

Rec'd 16th Nov: 1872 No. 185

Superintending Engineer

Che 5567.

Govt. of {1872} Madras.

PUBLIC WORKS.

To The Superintending Engr.
5th Division

Dated

Read. Encl.

G. O. 21st Nov. 1872 2738.

Nos. 339 & 340

Chimneys - Tho Estimate for building 10 kitchen Chimneys of the Govt. Tannery Bakery at Bangalore, sanctioned —