

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public Works.

DEPARTMENT

G.O. No.	1316	Press
B.P. No.	15-160	Mis.
Dated	12-5	18 73.

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
12th May 1873.*

No. 150. Read the following letter from Colonel J. BEAN, R. E., District Engineer, Coimbatore, to Colonel G. W. WALKER, R. E., Secretary to Government, Public Works Department, dated Coimbatore, 22nd April 1873, No. 9:—

IN accordance with instructions conveyed in G. O. No. 123, dated 17th January 1873, I have the honour to enclose an abstract estimate, amounting to Rupees 570, specification, and sketch, for erecting small night latrines attached

- 1 Sketch.
- 1 Abstract Estimate, Rupees 570.
- 1 Specification.

to the Jail wards of the Taluq Cutcherry at Coimbatore.

2. The plan is similar to the one adopted at the Bangalore Jail, and was copied from one furnished by the Executive Engineer. A small increase, amounting to Rupees 151, has been made to the estimate to allow for a little additional work which the late Executive Engineer of the Coimbatore Range Mr. Roberts found it necessary to carry out. I have also added Rupees 66 on account of extra foundation to the cook-room, as when the original estimate was framed in November 1872, it was not known that the site chosen for the building was made-ground which had to be dug through to the natural soil.

No. 151. ORDER THEREON, 12th May 1873, No. 1,316.

CIVIL WORKS, No. 5.

SANCTIONED.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the District Engineer, Coimbatore.
" Judicial Department.
" Controller of Public Works Accounts.
" Inspecting Engineer for Buildings.

Exd. E. C. Shunker.

No 9.

District Engineer's Office

Coinbatore 22^d April 1873

From,

The District Engineer

Coinbatore

To,

The Secretary to Government

D. P. W. Madras.

Sir,

Enclosures 3

1 Sketch
1 abstract Estimate
made Rs 570
1 Specification

In accordance with instructions conveyed in G. O. No 123 dated 17th January

1873, I have the honor to enclose an abstract Estimate, amounting to Rupees 570, Specification, and Sketch, for erecting small Night Latrines attached to the Jail wards of the Taluk Kuttcherri at Coinbatore.

2. The plan is similar to the one adopted at the Bangalore Jail, and was copied from one furnished by the Executive Engineer. A small increase amounting to Rs 151 has been made to the Estimate to allow for a little additional work

which the late Executive Engineer of the Coimbatore Range Mr Roberts found it necessary to carry out. I have also added Rs 66 on account of extra foundation to the Cook Room, as when the original estimate was framed in November 1872, it was not known that the site chosen for the building was made ground which had to be dug through to the natural soil.

I have the honor to be,
Sir,
Your most obed^t servant,
R. R.
Col^d R. R.
District Eng^r Coimbatore

16/15/73
Specification for Constructing night privies & for the additions & alterations for the Latrine building at Coimbatore.

Night Privies - to be built on the western side of the latrine building. The foundation & basement of it to be built of rough stone in chunam under a concrete of 2' thick & the walls with brick in chunam to the dimensions given in plan & estimate & roofed with junglewood rafters, rafter, 2 courses of flat tiles & plastered over with 2 coats of chunam & the walls finished with 1 coat of plastering & whitewashing.

Vengaywood iron barred ventilators to be fixed immediately below the brassumers & in the exterior side wall & 2 one on each side in the exterior cross wall.

3. Teakwood batten shutters with frames & Comp. 2 new doors & 1 removed from the P. Inspector's room to be fixed in ^{western} wall as entrance to spring & 2 new Teakwood shutters to be fixed for the Lower frame to keep off smell from night privies.

The flooring to be of Jelly in chunam well beaten down & asphalted over 2" thick leaving a pit of 2' 4" breadth on each side as shown in the section for night closets & the walls tarred with 4 of tar to 1 of asphalt to 3' above floor.

2. Coats of plastering have been allowed to brick work than originally estimated, & flat arch over our windows was found necessary to the main building. Batten windows with frames shutter wooden bars & made of Vengaywood have been put up.

The foundations for Cook Room being built

deeper than estimate as the soil was easy
 of
 of
 for
 ha
 of
 as
 fr
 bu
 ha
 so

Coimbatore Range
 office 12th April 1903.

John Johnston
 Asst Insp

Enclosure to letter from
 Mr. D. B. Cunningham
 Coimbatore to the
 Secretary to Govt
 No 9 Subed or 22/4/03

Specification for con-
 structing Night Prison
 & for addition of water
 for the day outchery
 at Coimbatore

P.W. 2573/03

Abstract Estimate for constructing Night
 Latrines for the Subsidiary Jail at the Talook
 Outchery and for extra work already carried out
 for improving the Outchery at Coimbatore

Quantity	Particulars	Price Rate	Amount of each	Remarks
Night Prisons				
4 1/2	Cyds of concrete work @ 2	..	Cyds 9 8 10	
20	Dz of rough stone in chunam @ 3	..	Dz 60	
14 2/3	Dz of Brick in chunam with Wash plaster @ 6	..	Dz 88	
2 3/10	Syds of Bengal roofing with rafters rapers &c complete @ 25	..	Syds 57 8	
1	Syds Asphalt flooring @ 20	..	Dz 20	
2	Dz Tarring to walls @ 3	..	Dz 6	
17	Syds of Ventilation @ 2	..	Syds 34	
2	Teakwood latten doors with frames &c complete @ 20	..	each 40	
2	Teakwood latten shutters Complete @ 12	..	Dz 24	
			339	10
Sanctries &c			13	15 2
Total			352	..

11 2/3	Cyds 2 coats plastering @ 7	..	Cyds 81 10 8	
1 2/3	Dz of Rubarch wood in chunam @ 8	..	Dz 13 5 4	
1	Batten windows with shut			
less &c			12	..
1	Sanctry	8	..	Dz 8
Carried over			151	.. 355

8
 60 22 Cords of rough stone in chumans
 80 for extra foundations to
 Cook room @ 3 .. 66 ..
 Brought forward 151 .. 353 ..
 Grand Total 257 ..
 570 ..

Distt Engineer
 Coimbatore
 22nd April 1873

W. H. Mear
 Distt Engineer Coimbatore.

W.

Enclosure to letter from

Engelmann to the Hon
of 22 April 1873.

From the Engineer
Committee
to the Secretary
Genl

San Diego } April 1873

Abstract Estimate
for constructing mghh
structures for the subsiding
part at the Salado
cemetery, San Antonio Tex
45
12 May 1873 at 13/6

W 2548/73.

Nov 27 1873 123 Ave

~~to the H. B. Robinson~~
~~for the H. B. Robinson~~
~~for the H. B. Robinson~~

Nov 19 1873

Nov 1873-57

Nov 1873-57

M/E

Exm

Sanchez
No 1316

P. M. 1873 Report

Jan 25 1873

Sanchez

to the Secretary

Sanchez

Sanchez

Oct 1 1873

Nov 1873

No 9

Sanchez

Sanchez

Sanchez

Sanchez

Sanchez

Sanchez

Sanchez

1825/3.
Govt. of 1873 Madras.

PUBLIC WORKS.

To the District Engineer
Cimbatore.

Dated

Recd.

Encl. 8.

1/2/1873

G. O. 12th May 1873, No 1316

Nos. 1571/157

Salug Subcherry at Poon.
Rahore. Estimate for
~~night~~ labourers to the said
wards of the Subcherry.
Sanctioned.