

(1) Number of pages_____

(2) Date of repair_____

(3) Initials of the Referencer_____

MADRAS RECORD OFFICE

Government of Madras

Public Works DEPARTMENT

G.O. No.	2166 A	Press
~~B.P. No.~~		~~Mis.~~
503-5034		
Dated	29-8-	195
		1873

Not to be folded or roughly handled

✓

*Proceedings of the Madras Government, Public Works Department,
29th August 1873.*

No. 503. Read the following letter from Colonel E. A. FOORD, R.E., Inspecting Engineer for Civil and Military Buildings, to Colonel G. W. WALKER, R.E., Secretary to Government, Public Works Department, dated Chepauk, 14th August 1873, No. 939:—

With reference to G.O., No. 2,340, dated 7th October 1872, I have the

- 1 Plan.
- 1 Abstract Estimate.
- 1 Specification.

honour to submit, for the sanction of Government, a plan and estimate of Rupees 1,670 for constructing an addi-

tional room to the Police Inspector's quarters at Wellington, Neilgherry District.

2. Funds for the completion of 16 Police huts having been allotted in G. O., No. 1,803, dated 14th July 1873, the above estimate may be sanctioned from the available grant of Rupees 3,250, under Police Stations, Neilgherries, in the current year's Provincial Budget.

3. The plan has been countersigned by the Acting Inspector-General of Police in token of his approval; and as funds are available, the District Engineer has reported that, to avoid delay, he has commenced the work in anticipation of sanction.

No. 503A. ORDER THEREON, 29th August 1873, No. 2,166A.

CIVIL WORKS. No. 49.

THE Inspecting Engineer's letter has drawn attention to the fact that he was not supplied with copy of G. O., No.

1,711, of 2nd July; an omission which will now be remedied. Otherwise he would probably have realized the fact that the allotment of Rupees 3,520 for Police Buildings on the Neilgherries had lapsed.

2. The District Engineer cannot be presumed to have been ignorant of that fact at the date which his estimate now submitted bears, and must therefore provide for any outlay he may have already incurred from other funds at his disposal. The Budget allotment was that sanctioned in G. O., No. 2,340, of 7th October 1872, on certain conditions laid down in the 2nd paragraph of that Order, which not having been complied with by the District Engineer it is inconceivable how he could imagine the amount still to be available, especially after receipt of the Order first quoted.

3. The work is sanctioned for execution in 1874-75.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the Inspecting Engineer for Civil and Military Buildings, with copy of G. O.,
No 1,711, of 2nd July 1873.

„ District Engineer, Neilgherries.

„ Officiating Controller of Public Works Accounts.

Exd. W. H. French.

Spare Copies.

Dist. Eng.

New Work.

Civil Building Abstract Estimate No 20 of 1873/74

Nulgherry District

Work. Adding an additional room to the Police Inspectors Quarters at Wellington

Quantities	Particulars of Work	Rate	Amount	Total.
605-6	Cubic feet Brick in clay	27	163 7 9	✓
389-6 1/2	do Brick in Mortar	40	155 12 9	✓
82 3/4	Square feet Plastering 2 Coats	9	74 2 2	✓
5209 3/4	do white & color washing	6	312 9 10	✓
2 32 1/2	do Teakwood flooring	85	199 9 10	✓
396	do Roofing with Teakwood Ropers, Ropers Nails Mats & Chumam borders	28	110 4	✓
97	Cubic feet Teakwood for Trusses, rafters, Purlins, Ridge Pole & complete and put up	4	388	✓
1152	Square Feet shifting & replacing Tiles	10	115 3 2	✓
48	do Zinc for vallies	8	24	✓
1	Window to be removed & space built up		2	✓
1	do do & doors fixed		6	✓
2	Teakwood panelled doors	55	110	✓
1	Glazed Window		24	✓
24	ft of Iron for Trusses	4	6	✓
30	Covering stones for drain under mess Bedroom	1	30	✓
	Dismantling Roof		30	✓
10 1/2	Cubic Yds excavating Foundation	4	2 10	✓
178	do do Bank	6	66 12	✓

Edwrd Colonel. R. E. } Supdt. & Sindries

Inspecting Eng^r for } Total Estimate Rupees 1670

Civil & Mil^y Buildings

J. S. Horant Capt^y
Dist. Sec.

Specification

Amount of Estimate \$1,670 and Seventy

Foundation — 2 1/2 ft x 2 1/2 deep of Brick in clay
Walls — 1 1/2 ft. thick by 7 1/2 ft high to be of brick in clay

Basement — 2 ft x 1 ft deep of Brick in mortar
Walls — 1 ft all around on top ^{bottom} and around doors & windows to be of Brick in ~~clay~~ mortar

Plastering & white & color washing } The whole of Interior and exterior to be plastered and white & color washed

Flooring — To be of Teakwood
Roofing — Tiled, with Teakwood, trusses, rafters, hip rafters, keepers, nails, bamboo mats, Chunam borders &c.

Relaying Tiles — The whole roof being in a bad state the tiles to be shifted and relayed all over, broken tiles to be removed and new ones substituted

Doors — Teakwood & panelled with iron hinges locks and bolts &c.

Windows — Teakwood glazed, with iron hinges bolts &c.

Diitt Ings Offce
of the same
16th July 1873

James Corbett Capt R.E.
Diitt Ings

Neigheing District

Enclousure in a Letter

no 999 dated 16 Aug 73

16th 452/73

Michael - Estimate

in additional Room

to the Police Inspector

Quarters at Wellington

Estimate 9.1670.

No. 939

From,
The Inspecting Engineer,
for Civil and Military Buildings

To
The Secretary to Government
Public Works Department

Sir,

Enclosures 3
1 Plan
1 abstract Estimate
1 Specification

With reference to G. O. N^o 2340, dated 4th October 1872, I have the honor to submit for the sanction of Government, a Plan and Estimate of Rs. 1670, for constructing an additional room to the Police Inspectors quarters at Wellington, Neilgherry District.

2. Funds for the completion of 16 Police huts having been allotted in G. O. N^o 1803, dated 14th July 1873, the above estimate may be sanctioned from the available grant of Rs. 3250, under Police Stations, Neilgherries, in the current year's Provincial Budget.

Neilgherry District

Enclosure in a letter
No. 939 dated 14 Aug 73.

Mr. P. S. S. S. S.

Specification Report to
accompany Plan and
estimate for an addi-
tional room to the Police
Inspector's Quarters at
Wellington.
Estimate of Rs. 1670.

3. The Plan has been countersigned by
the Acting Inspector General of Police in
token of his approval; and as funds are
available, the District Engineer has reported
that, to avoid delay, he has commenced
the work in anticipation of sanction.

I have the honor to be,

Sir,

Your Most Obedient Servant

Edmond Colonel R.E.
Inspecting Engineer for
Civil & Military Buildings

9. ✓

9/73

to
as
th
1
id
s
d
a
t

Proceedings of the Madras Government
Board of Revenue
From the District Officer
for Buildings (H.S. No. 93787, 14 Aug/73)

Mr. J. H. Smith
 No. 1234
 From
 The Inspecting Engineer
 for Buildings,

Endo:3

Dated 14 }
Recd. 15 } Aug 5 1873.

Two windows for lower
= tier a Down & estimate
of \$16.70 for construction
an additional room to

the Police and Secret
quarters at Wellington

Neely Henry District -
11000 11000 11000 11000

Revised to Oct 15 Aug 1/73

10505

11-21-73 10:20 AM

the allotment of Rs 3530
for Police Buildings
on the Telegraphers
had lapsed.

The District Engineer
cannot be presumed
to have been ignorant
of that fact at the
date when his estimate
now submitted bears
and must therefore
provide for any outlay
he may have already
incurred from other
funds at his disposal.

The Budget allotment
was that sanctioned
in G. O. No. 2340 of 7th
October 1872 on certain

conditions laid down
in the 2nd para of
that Order which not
having been complied
with by the District
Engineer it is incon-
ceivable how he
could imagine the
amount still to be
available, especially
after
receipt of the order
first quoted.

The work is sanc-
tioned for execution
in 1874-75.

G.M.W.

30
4

1. The District Engineer for Buildings
- 4 with copy of G. O. No. 1711 of
2nd July 1873.
3. St. Engr. Telegraphers
5. Cont. P. & A. Accounts

S. C. dated 8/9/73

C 4526

Govt. of 1873 Madras.

16 PUBLIC WORKS.

2. The Inspecting Engs
for Civil & Military
Buildings

Dated

Recd.

Encl. B

G. O. 29th Aug 73. No 2168A

For Rs 1505 18

Police Works

Estimate of Rs 1570 for
constructing an additional
room to the Police Inspectors' quarters
at Wellington, Nilgerry
District, sanctioned for
execution in 1874/75