

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public Works DEPARTMENT

G.O. No.	2183	Press
~~B.P. No.~~		~~Mis.~~
34-35.		
Dated	1-9.	105 1873

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
1st September 1873.*

No. 34. Read the following letter from Colonel E. A. FOORD, R.E.,
Inspecting Engineer for Civil and Military Buildings, to Colonel G. W.
WALKER, R.E., Secretary to Government, Public Works Department,
dated Chepauk, 12th August 1873, No. 932:—

I HAVE the honour to submit, for the sanction of Government, a plan and
estimate of Rupees 300, accompanied
by a specification, for constructing an
enclosure wall to the Subsidiary Jail at
Ramnad, Madura District.

1 Plan.
1 Estimate.
1 Specification.

2. The District Engineer reports that an estimate of Rupees 4,800 was
sanctioned in G. O., No. 935, dated 20th March 1869, for making certain additions
to the Subsidiary Jail, and that that work was completed in the year 1872-73, but
no provision was made in that estimate for an enclosure wall.

3. As, however, the Subsidiary Jail without this wall was considered insecure,
the work was undertaken at the request of the District Magistrate, in anticipation
of the sanction of estimate.

4. The District Engineer proposes to transfer a sum of Rupees 300 for this
purpose from the current year's grant of Rupees 9,000 for the Taluq Cutcherry
at Periacolum, Madura District. I beg therefore that the Government will be
pleased to accord early sanction to the estimate from this source.

No. 35. ORDER THEREON, 1st September 1873, No. 2,183.

CIVIL WORKS, No. 2.

THE estimate, amounting to Rupees
300, is sanctioned, funds being provided
by the proposed transfer.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the Inspecting Engineer for Civil and Military Buildings.
,, District Engineer, Madura.
,, Officiating Controller of Public Works Accounts,
,, Judicial Department.

Exd. S. T. Austin.

Spare Copies.

Let the amount of 10 1/2 of river sand

Specification to accompany the Estimate
for an enclosure wall
of the subsidiary jail at Ramnad 3

1 Amount of Estimate Rs 300

2 Estimate provides for constructing an enclosure wall
on one side of Subsidiary jail and opening a doorway

Excavating
Foundation

3 The trenches for foundation to be dug to a depth
of not less than 3 feet and well watered and
rammed before filling in the same

Brick in
Chunam

4 Foundation, Basement and superstructure are
to consist of sound and well burnt bricks of
Government size, in Chunam prepared in proportion
of one of lime to one of river sand and half of
soot or well beaten or ground. Care must be
taken that the water and sand used are altogether
free from salt.

5 The mortar joints not to exceed $\frac{1}{4}$ inch thick
English bond to be observed throughout. The
bricks to be dipped in water when used; and for the
superstructure, jaggy to be used in water when
laying the bricks in proportion of 1 lb of jaggy
to 1 para of Chunam

Chunam
Plastering

6 The brick joints to be scraped out and the whole
of the walls plastered with 2 coats of Chunam
the first coat to consist of mortar prepared in
proportion of one of lime to $\frac{1}{2}$ of river sand.

well beaten together and watered, and kept
4 or 5 days to rot before being used. While rotting,
it should be kept soaked with water and protected
from the sun. The second is to be of good lime
fully prepared in proportion to 1 of lime to 1 of
fine white sand well mixed or ground together
and allowed to rot as before described; greatest
care must be taken that the water used is altogether
free from salt.

7. 1. Batton door $3\frac{1}{2} \times 7$ to be provided and put
up in the position shown in the Estimate. The
frame to be $3 \times 4\frac{1}{2}$ inches and the frame enclosing
the door are to be provided each with four inches
iron hinges, 10 bolts inside and one coupling iron
outside for good stout English padlock.

Rooneassee Kelly
Supervisor D. C. L.

1st May 1873

will be taken together and valued, and

No. 932

OFFICE OF THE INSPECTING ENGINEER
FOR CIVIL AND MILITARY BUILDINGS,
Chepauk, 12 August 1873

From

The Inspecting Engineer,
for Civil and Military Buildings

To

The Secretary to Government
Public Works Department

SIR,

Enclosed 3.
Plan
Estimate
Specification

I have the honor to submit for the
sanction of Government, a Plan and Estimate
of Rs. 300, accompanied by a specification,
for constructing an enclosure wall to the
Subsidiary Jail at Ramnad, Madurai
District.

2. The District Engineer reports that
an estimate of Rs. 4,800 was sanctioned in
G.O. N° 935, dated 20th March 1869, for
making certain additions to the Subsidiary
Jail, and that that work was completed
in the year 1872-73, but no provision was
made in that estimate for an enclosure
wall.

3. As however the Subsidiary Jail
without

Madurai District.

Encl. in a letter N° 932
dated 12 August 73

Specification to accompany
Plan & Estimate for an enclosure
wall of the Subsidiary Jail at
Ramnad.

R.O. 11192/73

Amount of Estimate Rs. 300--

4. The District Engineer proposes to transfer a sum of Rs. 300 for this purpose,

from the current year's grant of Rs. 9000
for the Talook Lutcherry at Periaculum,

Madras District, I beg therefore that
the Government will be pleased to accord
early sanction to the estimate from this source.

I have the honor to be
Yours Sir

Yours Most Obedient Servant

Edw. Ford, Colonel R.E.
Inspecting Engineer for
Civil & Military Buildings

Circle Building

Abstract Estimate N

District

Work Constructing an enclosure within the perimeter of the station

Original Cost.	Valuation.	Last repair.	
		Year.	Amount.
1800 -	1800 -	1877	1462 9 4

Quantities.	Description of work.	Rate.	Amount.	Amount of each part.
36 ¹⁰ / ₂₇	Cys of Brick in Chumam	5	181 14	
077 ¹ / ₄	Sqrs of Plastering with two			
	Coals of Chumam per 100 Sqrs	3	62 5 2	
168	Sqrs of broken glass fixed in Chumam for 1 Square foot	2	21	
1	Door Batten 3/2 x 7	25	25	
Total. Rupees			290	3 2
Sundries &c Complete			9	12 10
Total Amount of Estimate			300	" "

Edw. Dred Colonel, R.E.
Inspecting Engineer for Civil
and Military Buildings.

106. Annals of the Maryland Agricultural Experiment Station
May 1873

Camp

Shiragunya

Mr. Robert L. Leitch Col. ^{of Madras}
District Engineer of Madras

George A. Kelly,
Superintendent
St. Louis, Mo.

necessary, and that no Supplementary works will afterwards be required.

Comcapoxella
Superior
Immuq Sub. An.

Lectures for Encouraging
an English School of
the Ladies at my dear
at Newmarket.

Per Minute No 300

John Edgar Hoover

P. M. 11492/73.

Siemens & Co.

Enclosure in a letter
No 932 dated 12 Aug 173.

Female No. 75-

1914

三

1

15

5

4

3

1

1

•

1

Surfanta Ana 173-8

Ch. 4492

Govt. of 1873 Madras
PUBLIC WORKS.

To The Inspecting Corps for
Civil & Military Buildings

Dated

Recd.

Encl. 3

G. O. *1st September* 1873, No. 1183

Nos. 34936

Jail at Pannad, Madras
District - Estimate of Rupees
350 for construction of
enclosure wall to the
Subj. Jail at Pannad,
Madras District, Auctioned.