

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public Works

DEPARTMENT

G.O. No.	2478	Press
B.P. No.		Mis.
143-144		
Dated	9-10	1951/873

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
9th October 1873.*

No. 143. Read the following letter from Colonel E. A. FOORD, R.E., Inspecting Engineer for Civil and Military Buildings, to Colonel G. W. WALKER, R.E., Secretary to Government, Public Works Department, dated Chepauk, 17th September 1873, No. 1,124 :—

With reference to the Order of Government of the 30th April, No. 1,228,

2 Plans.
1 Site Plan.
2 Abstract Estimates.
2 Specifications.

I have the honour to forward an estimate of Rupees 900 accompanied by plan and specification, for adapting the old record-room adjoining the offices of the Inspecting Engineers, for an office for the Examiner of Railway Accounts.

2. The estimate provides for raising the walls of the end rooms 5 feet, putting on the roof again using the old materials, fixing additional windows, and building a verandah on the east side.

3. I also forward a smaller estimate of Rupees 550, which provides for the same alterations and improvements with the exception of the verandah.

No. 144. ORDER THEREON, 9th October 1873, No. 2,478.

CIVIL WORKS, No. 7.

The estimate of Rupees 900 is sanctioned and the amount will be made available from the sum of Rupees 5,000 held at the disposal of Government in G. O., No. 2,392, dated 30th September 1873, from the grant for the Rajandrapatam Cutcherry in the Trichinopoly District.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the Inspecting Engineer for Buildings.
,, District Engineer, Presidency.
,, Officiating Controller of Public Works Accounts.

For Architect

Exd. E. C. Shunker.

Spare Copies.

N^o 1124

Office of the Inspecting Engineer,
for Civil & Military Buildings
Cochran & 17 September 1873

From,

Colonel E. A. Ford R.E.

Inspecting Engineer for Civil
& Military Buildings

To,

Colonel G. W. Walker R.E.

Secretary to Government W.M.

Sir,

Enclosure

- 2 Plans
- 1 Site Plan
- 2 abstract
estimates
- 2 Specifications

With reference to the order of
Government of the 30th April, N^o 1228,
I have the honor to forward an estimate
of Rupees 700 accompanied by plan
and specification, for adapting the
old Record room adjoining the Offices
of the Inspecting Engineer, for an office
for the Examiner of Railway Accounts.
The estimate provides for raising
the walls of the end room 5 feet, put-
ting on the roof again using the old
materials, fixing additional windows
and building a verandah on the east
side.

and a smaller estimate
which provides for the
and improvements
tion of the verandah.

I have the honor to be,
Sir

Your Most Obedient Servant

E A Mil Colonel R.E.
Inspecting Engineer for
Civil & Military Buildings



Specifications to accompany Estimate for carrying the old
Record & Bangalore of the late Superintending Engineer's Office & Division of
Chaparral into two Offices for the convenience of attending & executing.

Estimate of Public Works, Bangalore, 1880-81.

The walls of the Office round on the east and west ends proposed to be allotted
to the Command of a Regiment, and his Assistant are to be raised
5 feet and covered with old palm-leaf, except the roof 9 x 9 and
flat over the verandah.

5 glazed windows 5 ft by 1 1/2 ft to be placed 10 feet above the floor and
each covered with old palm-leaf 5 ft by 3 ft painted, painted with
3 coats of green paint and a door 6 ft by 3 ft.

The Bath room doors to be removed and replaced with iron bars.
The old large iron grates removed 5 ft by 3 1/2 ft with iron shutters to be
supplied to the Office occupied by the Assistant and Clerk to
assist of more light and ventilation.

The iron barred doors in the room to be removed and replaced after the
removal of the bars.

The old Office and enclosure walls to be demolished as shown in the
plan in sheet 11.

A Bengal terrace verandah to be provided on the East end of the Record
a Bangalore

The verandah wall pillars to be 1 in diameter and 5 feet high.
The pressure is to be of teakwood 50 ft long 4 in and 4 inches

The pillars to be 10 1/2 ft long by 4 inches by 4 inches each. 14 be covered
with 3 courses of flat tiles, and plastering with 3 coats
of stone chunam.

By Order of the Officer
in Charge
4th July 1881

Ch. J. J. J.

District Engineer & Presidency
of Bangalore

R. K. K. K.
By Order of the
1881

Handing to

Endorse in all the
12th of Philadelphia

1822-24-25-26-27-28

P. M. 5730/55.

Specification for

part of any on Customs

and forwarding the old

of Philadelphia of the late

Engle's Office of the

Highway and in the

Department of the

Department of the

Estimated 1888 of 1873/4.

Secretary District

To wit. In adopting the old Board. In preparing the Office of the
 Inspecting Engineer into an Office of the Governor of Voluntary Accounts.

Description of Work

Rate Amount Total

Reopening the existing building showing the plan and plat
 - that lines and facing old and constructing necessary
 - - - - - 25 - -

Why per for the Office room and stand
 Reopening the tiled roof with Cripple beam and collecting
 the materials - - - - - 4 - -

806 Pl. Plank work and frame - - - - - 2 5 12 11 10

922 Pl. Plank work and frame over the other windows - - - - - 3 3 19 8

81 Pl. Plank work and frame - - - - - 3 4 16 4

Look here for cutting the wall & opening 3 windows with
 necessary plastering the side & - - - - - 2 8 20 - -

822 Pl. Plank work and frame over the other windows
 - - - - - 4 3 21 14 7

834 Pl. Plank work and frame over the other windows
 - - - - - 4 - - 4 - -

1400 Pl. Plank work and frame over the other windows
 - - - - - 2 5 6 32 13

325 Pl. Plank work and frame over the other windows
 - - - - - 3 8 6 11 7 9

2. Pl. Plank work and frame over the other windows
 - - - - - 4 - - 4 - -

974 Pl. Plank work and frame over the other windows
 - - - - - 1 7 6 83 13 1

45 Pl. Plank work and frame over the other windows
 - - - - - 1 3 53 7

250 Pl. Plank work and frame over the other windows
 - - - - - 3 12 9 4

225 Pl. Plank work and frame over the other windows
 - - - - - 3 2 7 6

Remaining subbrick laundry charge & scaffolding &c
 Details for a Standard - - - - - 36 11 500

448 Pl. Plank work and frame over the other windows
 - - - - - 2 5 6 13 9

6 Pl. Plank work and frame over the other windows
 - - - - - 2 5 6 13 9

Pl. Plank work and frame over the other windows
 - - - - - 2 5 6 13 9

Amount over 67.12.9 530

100

Description of Work

Rate amount Total

		Droughts		67 129 550
325 ft.	Original terrace with best wood, repairs 3 courses of flat tiles 12" gully & plastering 3 courses of stone of basement to the top of the terrace	23	74 12	
100 ft.	Plastering the basement with 2 coats of plaster	2	56 2 56	
250.	Flooring the Verandah with 8" square bricks in basement & painting with stone base & flooring course of wall bricks	9 12	24 6	
12 1/2	Windows of the			
33-9-5 ft.	Joining the steps with 12" square bricks in stone of basement		1	
1	33-9-5 ft. of best wood, masonry at front upr	2	12	92 14 6
1	2 cars new tin windows complete			
1	Do. 2 ornamental doors complete			
	Loopy base for repairing the wooden parts, doors & windows		20	
250 ft.	Complete			
	Green paint 2 coats to doors & windows	3	2	7 13
	Recessed foundations & raising the floor		3	
72 ft.	Canvas screen with frames & complete		9	34 10
	Shanty charge for			
			14 6 3	350

Total Expense 800

Wm. G. S. 1873

District Engineer 1873

Edw. and Colonel R. C. Inspecting Engineers for Civil & Mil. Buildings

Recd. Dist. Eng. Office
Hart & George
12 July 1873

Compd. 97 13

of the same kind

See also in a letter
of the 17th of the 17th

90 no 2478 of 17th of the 17th
1878 5130/70.

of the 17th of the 17th

for adopting the old form
of the 17th of the 17th
of the 17th of the 17th
into and vice for the

See also in a letter
of the 17th of the 17th
of the 17th of the 17th

Presidency District.

Enclosure in a Letter
No. 1124 dated 17 Sept/73.

4020-2478 - 7 Oct/73
P. W. 5130/73.

Abstract Estimate for
adopting the Old Record
Bungalow adjoining the
Office of the Insp.^l Eng^{rs}
into an Office for the Exam-
iner of Railway Accounts.
Estimate Rs 900.

P. 77 1873 *De la Harpe*

1/2 5130.

Mr. John Thompson
San Berny Hills. Calif
Calif

John Henry Thwait
P.O. Clinton

Dated 17th Dec 11/24
 Dues 10/-
 Dec 1924
 Dues 10/-
 Dues 10/-

to be made with:
 100 lbs 2 pints milk:
 to 1000 to 500, but about
 1000 depending the old
 record. I am adjoining
 the species of the dairy:
 and for in place for
 the specimens of the dairy
 specimens.

2478

The estimate of Q_{22} from

is directed, and the amount will
be made available from the
amount of \$5000 held at the
disposal of the Government in
N. O. No. dated from

The grant to the Department of Education
in February in the amount of \$100,000.

J. C. for 130 ✓
 O. B. Copman ✓
 Cash for ✓
 D. B. Wm. ✓
 Jan. 1871 ✓
 J. C. for 16/10/73

5
C/v. 5730
Govt. of 1873 Madras.
PUBLIC WORKS.

The Inspecting Engs
for Buildings

9th Oct. 1878.

times & funds al-
lotted for the work.

Nos. 11/12 & 11/13
Office accommodation.
Est. Rs. 900 for
adapting the old room
adjoining the
Office of the Inspecting
Engineers for an Office
for the Examiners of
Railway Accounts, Sane-