

(1) Number of pages_____

(2) Date of repair_____

(3) Initials of the Referencer_____

MADRAS RECORD OFFICE

Government of Madras

Public Works DEPARTMENT

G.O. No.	2500	Press
B.P. No.		Mis.
185-186		
Dated	13-10.	195- 187.3

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
13th October 1873.*

No. 185. Read the following endorsement of the Inspecting Engineer for Buildings, dated Chepauk, 29th September 1873, No. 1,219:—
From Lieutenant-Colonel J. GODDARD, R.E., District Engineer, Presidency, to Colonel E. A. FOORD, R.E., Inspecting Engineer for Civil and Military Buildings, dated Fort St. George, 15th September 1873, No. 2,832.

With reference to the Order of Government, No. 1,205, dated 28th April 1873, I have the honour to submit, for sanction of Government, a revised plan and estimate, amounting to Rupees 1,540, for converting the tannah at Mylapore into a post-office, and providing a residence for the Deputy Postmaster.

2. The new site has been selected by the Postal Authorities and plan and estimate have been approved of by them. A sum of Rupees 180 is entered in the estimate for purchase of site, being the ascertained value of land measuring one ground and 1,504 square feet, as shown in the plan, and of the trees on the land.

3. The rates provided for in the estimate are reasonable and sufficient, and no supplementary works will be hereafter required.

4. Funds may be granted from any source at the disposal of Government.

5. The original estimate sanctioned by the Government in their Order, No. 1,850, dated 6th August 1872, amounted to Rupees 2,785.

The plan and estimate are forwarded for the orders of Government, with reference to G. O., No. 1,205, dated 28th April 1873.

1 Plan.
1 Estimate.
1 Specification.

(Signed) E. A. FOORD, Colonel, R.E.,
Inspecting Engineer for Buildings.

No. 186. ORDER THEREON, 13th October 1873, No. 2,500.

CIVIL WORKS, No. 13.

The plan and estimate submitted with this letter are sanctioned in supersession of those approved in G. O., No. 1,850, of 6th August 1872. The amount (Rupees 1,540) is made available by transfer from the grant for the Madras Telegraph Office, in anticipation of the sanction of the Government of India, and the District Engineer will arrange for the immediate commencement of the work.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the Inspecting Engineer for Buildings.

„ District Engineer, Presidency.

„ Officiating Controller of Public Works Accounts.

„ Postmaster General.

Exd. S. T. Austin.

Spare Copies.

Quantity	Description of Work	Rate	Amount	Total
86	Flat work in chimney	1/12	1032	1032
20	Garni work in chimney	1/12	240	1272
225	Plastering the roof with palm leaf	1/12	2700	5972
175	Plastering the wall with 2 coats	1/12	2100	8072
87 1/2	Plastering the room with 8" square brickwork	1/12	1050	9122
210	Plastering the corner of 3" wall	1/12	2520	11642
50	Plastering the stone chimney	1/12	600	12242
210	Plastering the battens	1/12	2520	14762
50	Plastering the doors	1/12	600	15362
...	Excavating foundation	...	...	...
...	Sundry charges	...	...	...
1180			220	14000
220			220	14220

Widened District

Constructing a Residence for the Deputy Postmaster at Chicago

Description of work

St. Louis, Mo. 1899

1250
I have 2 coats & 2 blouses
1980
13:55
13:56

Handwritten text, likely a signature or name, written vertically in cursive script.

Reynolds Charles Windsor & Refusing the old don't use Windsor

Sundries

Let me know how you are getting on.

[illegible]

33 1/2 Gall Condensed Milk with 10 pounds of sugar and 10 pounds of flour

2609	St. Maxim's	with 2 cents	at the Church	44	110.5
------	-------------	--------------	---------------	----	-------

[illegible]

21. Stalindan of Lathallan, pictures, with frame, folding, paper & conf. 25/1 17/5 11

Handwritten: d. 1129

2500	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31	32	33	34	35	36	37	38	39	40	41	42	43	44	45	46	47	48	49	50	51	52	53	54	55	56	57	58	59	60	61	62	63	64	65	66	67	68	69	70	71	72	73	74	75	76	77	78	79	80	81	82	83	84	85	86	87	88	89	90	91	92	93	94	95	96	97	98	99	100	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31	32	33	34	35	36	37	38	39	40	41	42	43	44	45	46	47	48	49	50	51	52	53	54	55	56	57	58	59	60	61	62	63	64	65	66	67	68	69	70	71	72	73	74	75	76	77	78	79	80	81	82	83	84	85	86	87	88	89	90	91	92	93	94	95	96	97	98	99	100

Regarding foundation falling the basement leveling the ground

Q. H. Lee and Son

64/13.. 1120.

Enclosure in a Letter
No 1219 dated 29 Sept/73.

D. 14 } August 73
Recd }
1243.

Abstract of
Resolutions for
Converting Tanmah
into a Post Office
at Singapore
According to

99-1516-15
 P.W. 535/73

Presidency District:

Enclosure in a Letter

92. 1219 dated 29 Sept. 1731

8. 7535/55

Specification Report to

accompany Estimate for

Answering a Tarasack in
Dorset

a Post Office ~~Business~~
is a ~~Business~~ for the

Q. Post-Master at New York.

Lafayette

Estimate - 7³/540.

300 18 Dec 77

Specification for constructing a New Gauch which is to be a suburban post office and
containing a residence for the Deputy Post Master at Chylston.

Sum of Estimate Sursee 1360.
Value of Land & Cms 180.

Sursee 1540.

Seven batten windows to be fixed on the north side of the building, a door way to be
placed on the north side as an entrance to the Deputy Post Masters quarters.

Plaster to be fixed on the wall well. The partition wall with the building
to be removed & the building to be refit washed & repaired.

The Deputy Post Master to be accommodated on the south side of the office
with 2 rooms 9' x 8' and 9' x 5 1/2 ft. respectively, and a verandah 9' x 18 feet together with
a small porch 18' x 18' in the clear, all to be built of Kutchha Dukkha masonry.

The foundation to be 2 1/2 ft x 3 feet. The basement to be 2 feet high.

The roof to consist of teakwood rafters, rafters flat & rafters and chum
batten.

Batten doors and windows to be supplied and coated with 3 coats of
green paint.

Walls to receive 2 coats of stone lime plaster. The floor to consist of 8 inch
square bricks in chumau with a dwelling corner of 30 and wall bricks underneath.

The latrine which is a detached building and measure 9' x 9 feet in clear.
Roof to consist of teakwood rafters, rafters flat & rafters & chum.

The foundation basement, 1st course of walls below roofing, and walls of stone
& windows of the above work to be of brick & chumau and the remainder of
brick masonry. The walls to be plastered with stone lime, the floor to be paved
with 8" square bricks.

For Sand House

14th Aug 1873

Confid Deary

[Signature]

24th 1873

0426/17-2000000

N/O - Encls. bearing
No 2832.

From

The District Engineer
Presidency

To

The Inspecting Engineer
for Civil & Military Buildings
Sir.

With reference to the Order of
Government No 1205, dated 28th
April 1873, I have the honor to sub-
mit for sanction of Government
a Revised Plan & Estimate amount-
ing to Rs 1540, for converting the
Lamiah at Mylapore into a Post
Office, and providing a residence for
the Deputy Post Master.

2. The new site has been selected by
the Postal authorities and Plan and
Estimate have been approved of by
them. A sum of Rs 180 is entered in
the estimate for purchase of site
being

being the ascertained value of land measuring 1 ground and 150 1/4 Sq^{rs} feet, as shown in the Plan, and of the trees on the land.

The rates provided for in the Estimate are reasonable and sufficient and no supplementary works will be hereafter required.

Funds may be granted from any source at the disposal of Government.

The original Estimate sanctioned by Government in their Order No. 1859 dated 6 August 1872 amounted to Rs 2785.

Fort St George
15 September
1873

I have the honor to
Signed J. Goddard *Coll RE*
District Engineer
Residency

No. 1219
in hand

The Plan and Estimate
are enclosed
1 Plan
1 Estimate
1 Specification

13
are forwarded for the Orders of Government, with reference to G. O. No. 1205, dated 28 April 1873.

Office of the Dist^o Engr
for Civil & Mil^y Build^g
Chennai 22 September 1873

Edm^d Coll RE
Inspecting Engineer
for Buildings

Colonel G. H. Walker *RE*
Secretary to Government
P. W. Department

Handwritten notes and signatures in the bottom right corner, including 'To the Secy to Govt' and various initials.

Up 5356
Govt. of 1873 Madras.
PUBLIC WORKS.

To the Inspecting Engineer
for Buildings

Dated

Recd.

Encl. 3

G. O. 13 Oct. 1873. 2500.

Nos. 185 & 186

Funds for the immediate

Commencement of the
work.

Post Office at Mysore.

Plan for converting
the Tannah at Mysore
into a Post Office and
for providing a resi-
dence for the Dy. Post
Master, sanctioned as
also certain transfer of