

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public works

DEPARTMENT

G.O. No.	846	Press
B.P. No.		Mis.
234-435		
Dated	18. 3.	1843.

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
18th March 1873.*

No. 434. Read the following letter from the Officiating District Engineer, Malabar, to the Secretary to Government, Public Works Department, dated Poodoopaddy, 2nd March 1873, No. 24 :—

I HAVE the honour to submit, for sanction and provision of funds, an estimate of Rupees 376 for flooring a room in the Recreation-room of the European Regiment, Cannanore, duly approved by His Excellency the Commander-in-Chief.

No. 125.

ORDER THEREON, 18th March 1873, No. 846.

MILITARY WORKS, No. 12.

SANCTIONED.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the District Engineer, Malabar.
" Military Department.
" Controller of Public Works Accounts.

Exd. E. C. Shunker.

Estimate of the probable expense of flooring a Room 60 x 20, in the Recreation Room, to answer as a gymnasium

Remove Lateral stone Floor to be removed and the Floor excavated to a depth of 1 ft. The Floor to consist of Iron Joists 6 x 3 1/2 ft. apart, center to center, running in 3 supports and one in the center of the Room, with 1/2 inch Corrobor Planking on top

Planks to be flush jointed & nailed at outer edge, the inner edge of next plank being pair of joints, and, but nailed as before

Planks not to be more than 6 inches wide

Seasoned Timber not being procurable, the Planking to be put in temporarily and to be seasoned

Measurements	L	B	D	Sq. ft.	Cub. ft.	Particulars of Work	Price
60	3 1/2	1 1/2		168 3/4		3 Supporting Walls	
				168 3/4		Total Cuft. of Lateral Stone in Chamber	18
20	6	3		77 6		31 Joists, each	
				77 6		Cubic feet of Iron Timber wrought & put up	1
60	20	1 1/2		150		Cubic feet of Corrobor Planking wrought & put up	1
				1200		Square ft. of Removing & Excavating old Floor	1
Total							
Sundries & Superintendence							10
Total of Estimate Rupees							

Estimate of the probable expense of flooring a Room 60 x 20, in the Recreation Room, to answer as a gymnasium

Malabar & Co. Ltd. Agents
 Ponnampally 2nd - March 1893

John

The Chief Minister,
 Malabar,
 The Secretary to Government.

21

2) I have the honor to submit for
sanction and provision of funds an Estimate
of Papers 376 for holding a room in the
Creation Room of the American Museum
of Natural History, New York City.
Respectfully,
Yours,
J. H. Mearns

I have the honor to be,
Sir,

Dear Sir,
 I have the honor to acknowledge the receipt of your letter of the 10th inst. and in reply to inform you that the same has been forwarded to the proper authorities for their consideration. I am, Sir, very respectfully,
 Yours, Sir, very obedient servant,
 J. M. Smith

Capt. J. R. C. C.
 J. R. C. C.

64

7-15
J. S. MacLachlan
July: 1893
Col. MacLachlan

Rec'd 20/3/93

[Signature]

Sanctioned.
No 844
J. S. MacLachlan

11/6/93

8-434-35

10/11/93 R. 11

Public Works 1893 Report

from, 28th 11/4/91

The J. S. MacLachlan
MacLachlan.

To the Secretary of the
Government
of the
Province of
Sri Lanka

No 24.

Rec'd 20th March/93.

Business

Forwarding Estimate of
1893 for the Province of
Sri Lanka for the purpose of
the Government of the
Province of Sri Lanka.

[Signature]

With an order

Ch 1141
Govt. of 1873 Madras.

PUBLIC WORKS.

To *The District Engineer*
Malabar

Dated

Recd.

Encl.

G. O. 18th Moul. 1873, N^o 846.

Nos. 1434-1435

Recreation Room -

Estimate for flooring
a room in the Recreation
room of the
European Res. at
Cannanore, same-
lined.