

- (1) Number of pages \_\_\_\_\_  
(2) Date of repair \_\_\_\_\_  
(3) Initials of the Referencer \_\_\_\_\_

# MADRAS RECORD OFFICE

## Government of Madras

*Public Works* DEPARTMENT

|          |       |       |
|----------|-------|-------|
| G.O. No. | 984   | Press |
| B.P.-No. |       | Mis.  |
| 713-714  |       |       |
| Dated    | 31-3- | 1843. |

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,  
31st March 1873.*

No. 713. Read the following letter from the District Engineer, Presidency, to the Chief Engineer and Secretary to Government, Public Works Department, dated Fort St. George, 28th February 1873, No. 3,565:—

With reference to order of Government, Public Works Department, No. 222, dated 29th January 1873, I have the honour to submit for sanction a plan and an estimate, amounting to Rupees 1,570, for constructing an additional leaf pavilion

- 1 Plan.
- 1 Abstract Estimate.
- 1 Specification Report.

in the Lying-in Hospital for the use of nurses. The estimate has been duly approved of by the Inspector General of Hospitals, Indian Medical Department, who fully explained the necessity for this work in his letter, No. 11, dated 14th January 1873, embodied in G. O., No. 63, dated 21st January 1873, Public Department.

2. The approximate estimate amounted to Rupees 1,200, as reported in paragraph 3 of Dr. Balfour's letter, but provision having been made for a verandah all round the building at the request of the Inspector General, Indian Medical Department, the estimate has been now increased to Rupees 1,570.

3. I request that funds may be granted to enable me to put the work in hands at once.

No. 714. ORDER THEREON, 31st March 1873, No. 987.

**CIVIL WORKS, No. 43.**

His Excellency the Governor in Council cannot accord his sanction to the plan and estimate for a building put forward as a leaf pavilion, but no portion of which answers to that description, and which in no wise resembles the building already erected, and a duplicate of which was all that was approved in the order of the 31st May 1871. The pavilion actually constructed cost Rupees 375 without out-houses, whereas that proposed is estimated to cost Rupees 1,570; the accommodation to be afforded by it being equivalent in area, but rendered much inferior by a verandah which comes down below the level of the window sills.

2. A Government building should be consistently puckah or cutcha according as it is intended to be permanent or temporary; the design under consideration is an attempt at a compromise between the two. But it is not intended that the Lying-in Hospital should remain at its present site, and no sufficient cause is shown why the original plan of pavilion should not be adhered to. A sum of Rupees 600 is accordingly placed at the disposal of the District Engineer for carrying out, with all speed, a similar structure for temporary occupation.

(True Extract.)

Colonel, R.E.,  
Secretary to Government.

To the District Engineer, Presidency.  
" Controller of Public Works Accounts.  
" Public Department.

Exd. T. O'Connor.

No 3565

From

Lieut. Col. J. Goddard R.E.  
District Engineer Presidency

To

Colonel S. W. Walker R.E.  
Chief Engineer Secy to Govt. D.P.H.

Sir.

Encl<sup>d</sup> 3

1. Plan

1. Abst. Estimate

1. Specification  
Report

With reference to order of Government P.W.D. No 222 of 29<sup>th</sup> January 1873, I have the honor to submit for sanction a plan and an Estimate amounting to Rupees 1570 for constructing an additional leaf Pavilion in the Syring-in-Hospital for the use of nurses. The Estimate has been duly approved of by the Inspector General of Hospitals, Indian Medical Department; who fully explained the necessity for this work in his letter No 11 of 14<sup>th</sup> January 1873, embodied in G.O. No 63 of 21<sup>st</sup> January 1873. P.D.

2.

The approximate Estimate amounted to Rupees 1200 as reported

in para 3 of D<sup>o</sup> Salfour's letter but provision having been made for a verandah all round the building at the request of the Inspector General I.M. Dep. N. the Estimate has been now increased to Rupees 1570.

3. I request that funds may be granted to enable me to put the work in hands at once.

I have the honor to be  
Sir.

Your most obedient Servant

W. Smith Captain R.E.

for District Engineer. Presidency

Fort St George  
28 February 1833

P. H.

Procy. January 1855

From the District Surge  
Genl.

To the Chief Surge  
Genl.

Dated 25<sup>th</sup> January 1855

Submits for  
consideration a plan for  
additional help  
in addition to  
existing in the  
force of the  
Government to  
be employed in the  
service of the  
Government.

136  
6.

Robert Roberts No. 518 of 1872-73  
 Reading & Robert  
 making additional leaf of provision in the Library in. No. 518 of 1872-73  
 of Thomas. I have paid yearly to R. D. No. 222 of 29 January. 1873

West. — Of conducting additional Leaf Prunings in the Spring in the District  
for the use of Chambers. Forwarded separately H. Q. No. 222 of 29 January. 1873

| Quantity | Description                                                | Unit | Amount |
|----------|------------------------------------------------------------|------|--------|
| 840      | Laying concrete under the foundation                       | "    | 122.8  |
| 2680     | Concrete work in chimney                                   | "    | 432.11 |
| 78       | Flat roof in chimney over the stove                        | "    | 16.4   |
| 2520     | Chimney with lumber and country wood                       | "    | 16.4   |
| 2935     | Chimney with 8" pipe bricks in chimney and leveling course | "    | 176.6  |
| 100      | Chimney with 8" pipe bricks in chimney and leveling course | "    | 58.42  |
| 80       | Chimney with 8" pipe bricks in chimney and leveling course | "    | 53.4   |
| 10       | Excavating foundation filling in and leveling the ground   | "    | 10     |
| 10       | Country wood posts                                         | "    | 15     |
| 26-4-8   | Country wood wrought and put up                            | "    | 173.12 |
| 3        | Granite stones 3 bus shaped under the door                 | "    | 6.12   |
| 3        | Granite stones 3 bus shaped under the door                 | "    | 6.12   |
| 24-7     | Country wood wrought and put up                            | "    | 108    |
| 4092     | Country wood wrought and put up                            | "    | 149.28 |
| 96       | Chimney with lumber and country wood                       | "    | 155.43 |
| 1400     | Laying gravel 3" thick in basement                         | "    | 196.22 |
| 140      | Excavating foundation filling in                           | "    | 16.13  |
| 400      | Country wood wrought and put up                            | "    | 21.6   |
| 800      | Country wood wrought and put up                            | "    | 86     |
| 100      | Country wood wrought and put up                            | "    | 10     |

[illegible]

Q. 7/1326/43.  
P. 31 front 1/3 Bk.  
713

Dated 28<sup>th</sup> February 1/13

1568.

Abstract

Estimate for construct-  
ing an additional  
leaf. Pavilion in

the Lying-in-  
Hospital for the  
use of Nurses

Amounting to Rs 1570

Specification for constructing additional leaf  
Pavilion in the Lying-in-Hospital for the use of  
Nurses.

11-

Amount of Estimate Rs 1570

Leaf Pavilion to measure 30x20  
in the clear with verandah all round 6  
feet wide.

The foundation to be 4-5 x 4 ft. and  
the basement 1/2 x 2 3/4 ft. height. Walls to be  
1-6 x 8 ft. high throughout & built of bricks in  
Chunam with a course of concrete 1 ft. deep  
below the foundation. Steps to be in front  
& rear of entrance 12x6" size and a foundation  
of 9" in depth.

The building to be roofed with a  
ventilator consisting bamboo & country wood  
rafters, reapers, mats and thatch &c complete.

There are 12 posts to be fixed perpendi-  
cularly in centre of the building to support the  
roof as per Plan - The verandah to be supported  
with country wood posts over a foundation of  
concrete 2 1/2 x 3 and to be gravelled 3" thick all  
round.

2 Pairs of Pannelled venetian doors 6x3-6  
x 8 venetian windows with iron bars 1/2 x 3. complete.  
to

to be provided & painted with 3 coats  
Europe verdigris.

Country wood to receive 3 coats  
of wood Oil.

Walls to be plastered 2 coats  
of chunam and the floor with 8" sq. bricks  
in chunam together with levelling course  
of 3" sort wall bricks underneath.

Details as per accompanying  
Plan and Estimate.

Not George  
28 Feb 1873 }  
Compt. R.

C. L. Smith. Capt.  
Lt. Col. R. S.  
For Dist. Engr. Presidency

24/9001/1216

1873 P. B. D.  
Proceedings of the Madras Govt.  
"Read the following:-  
From,  
The District Engineer,  
Presidency } (H.E. No. 3565) 28 Feb 1873

His Excellency the  
Governor in Council, can-  
not accord his sanction  
to the Plan and Estimate  
for a Building put for-  
ward as a Leaf Pavilion  
but no portion of which  
answers to that description  
and which in no wise  
resembles the building  
already erected, and a  
duplicate of which was  
all that was approved  
in the order of the 31st  
May 1871. The Pavilion  
actually,



actually constructed cost  
Rs. 375 without out-houses,  
whereas that proposed

is estimated to cost Rs. 1570; the accommodation

to be afforded by it being  
equivalent in area, but

rendered much inferior  
by a verandah which

comes down below the  
level of the window  
sill.

A Government  
building should be con-  
sistently puccah or  
cutcha according as  
it is intended to be per-  
manent or temporary;  
the design under con-  
sideration is an attempt  
at a compromise between

the two. But it is  
not intended that the  
Lying in Hospital should  
remain at its present site,  
and no sufficient cause  
is shown why the original  
Plan of Pavilion should  
not be adhered to -  
A sum of Rs. 600 is  
accordingly placed at  
the disposal of the Distt  
Engg for carrying out with  
all speed a similar  
structure for temporary  
occupation -

Y.M.W.

To The Lt. Comm. Peshawar  
Quetta  
Public Department  
+ Secy Engrs.

+ Recd 3/4/73. Recd 2/6/73

187330

Govt. of 1873 Madras.  
PUBLIC WORKS.

The District Engineer  
Presidency

Notes

Recd.

Encl. 1

G. O. 31<sup>st</sup> March 1873 No. 787

No. 713 & 714

Memorandum in Hospital. Being  
Orders in letter from the  
District Engineer, Presidency,  
submitting plan and  
estimate for constructing  
an additional leaf bedstead  
in the Lying in Hospital  
for the use of Nurses.

R-713-14.

617 Mar 173 Q. 18