

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public Works DEPARTMENT

G.O. No.	1172	Press
B.P. No.		Mis.
Dated	4-5-	C874 195

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
4th May 1874.*

Read the following letters:—

No. 66. From Captain J. PENNYCUICK, R.E., District Engineer, North Arcot, to Colonel G. W. WALKER, R.E., Secretary to Government, Public Works Department, dated Vellore, 9th March 1874, No. 3,658.

I HAVE the honour to forward a plan and estimate of Rupees 295 for constructing a bath-room for the use of the hospital of the 14th Regiment Native Infantry at Vellore, prepared at the request of the Officer Commanding at Vellore,

1 Specification.
1 Plan.
1 Estimate.
1 Abstract do.

under the authority of G. O., No. 189, of 27th January 1874.

2. The plan has been approved by the Officer Commanding the station, by the Brigadier General Commanding Centre District, and by His Excellency the Commander-in-Chief.

3. I request that the plan and estimate may be returned for record in this Office.

No. 67. From the same Officer, dated Camp at Doosy, 24th March 1874, No. 3,803.

IN returning the plan and estimate for a bath-room for the hospital of the 14th Regiment Native Infantry at Vellore, received with your memorandum No. 196, of 13th instant, I have the honour to report that the site shown on the plan

1 Plan.
1 Detailed Estimate.
1 Abstract do.
1 Specification.

was originally chosen by the Medical Officer of the regiment, who adheres to his opinion as to its being the best possible.

2. The Assistant Engineer, Vellore Range, reports that he has called on the Medical Officer who "considers the blue marked site objectionable owing to the houses in the rear, and being on the way to the privy. As regards the red he thinks stagnation of dampness may be caused in the neighbourhood of wards in addition to the objection of its being on the way to the privy. In case his original site be not approved, he says he can only point to the site marked in black pencil next to the privy."

3. As the arrangement thus proposed by the Medical Officer of the regiment has been approved by His Excellency the Commander in-Chief as well as by the Officer Commanding the district and the regiment, I think it might be allowed to stand.

No. 68. ORDER THEREON, 4th May 1874, No. 1,172.

MILITARY WORKS, No. 3.

The estimate, amounting to Rs. 295, for a bath-room in connection with the hospital of the 14th Regiment Native Infantry at Vellore is sanctioned for execution when funds are available, on the site originally proposed. But it is observed, with reference to the last paragraph of

*Proceedings of the Madras Government, Public Works Department,
4th May 1874.*

the District Engineer's letter, No. 3,803, dated 24th March 1874, to the Chief Engineer, that no papers submitted for the orders of Government in the Public Works Department are exempt from the scrutiny of the Chief Engineer, and that the paragraph in question might with propriety have been omitted.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the District Engineer, North Arcot.
.. Officiating Controller of Public Works Accounts.
.. Military Department.

No. 3658.

North Arcot,
DISTRICT ENGINEER'S OFFICE,

Vellore 9th March 1874.

From

The DISTRICT ENGINEER,

NORTH ARCOT.

To,

The Secretary to Government,
Public Works Department,
Madras.

Sir,

Enclosures 4.
1. Specification
1. Plan
1. Estimate
1. Abstracts

I have the honour to forward a plan and Estimate of Rupees 295 for constructing a bath room for the use of the Hospital of the 14th Regt. N. I. at Vellore, prepared at the request of the Officer Commanding at Vellore, under the authority of G. O. No. 189 of 27th January 1874.

2. The plan has been approved by the Officer Commanding the Station, by the Brigadier General Commanding Centre District, and by His Excellency the Commander-in-Chief.

3. I request that the plan and estimate may be returned for record in this Office.

I have the honor to be,

Sir,

Your most obedient Servant,

John P. P. Captain R.E.

District Engineer, North Arcot.

No. 3803

2

North Arcot,

DISTRICT ENGINEER'S OFFICE,

Camp Doory 24 March 1874.

From

The DISTRICT ENGINEER,

NORTH ARCOT.

To

The Chief Engineer

Department. Public Works

Encls. - Plans
1 Plan
1 Detailed Plan
1 Sheet
1 Specification

Sir,

In returning the plan and estimates for a bath room for the hospital of the 14 Regiment Native Infantry at Vallara, received with your Memorandum N^o 196 of 13 Instant, I have the honor to report that the site shown on the plan was originally chosen by the medical Officer of the regiment, who adheres to his opinion as to its being the best possible.

2. The Assistant Engineer Vallara Range reports that he has called on the medical officer who considers the blue marked site objectionable owing to the houses in the rear and being on the way to the privy. He regards the red he thinks stagnation of dampness may be caused in the neighbourhood of wards in addition to the objection of its being on the way to the privy. In case his original site be not approved he says he can only point to the site marked in black pencil next to the privy.

3. As the arrangement thus proposed by the medical officer of the regiment has been approved by His Excellency the Commander in Chief as well as by the Officer commanding the District and the regiment, I think it might be allowed to stand.

I have the honor to be,

Sir,

Your most obedient Servant,

Robert P. C. Captain R. C.

District Engineer, North Arcot.

To

The District Engineer,

North Arcot.

Dated 9th April
Received 10th April 1874

The Secretary to the

Public Works

Department

Encls. - Plans
1 Plan
1 Detailed Plan
1 Sheet
1 Specification

Forwarded a plan and

estimate of Rs 95 for

constructing bath room for

the Hospital at Vallara

at Doory

at Doory

at Doory

at Doory

at Doory

at Doory

Military Building New work

Abstract Estimate No. 75 of 1873-74

Leistritz North Arcot Taluk Vellore

Work

Constructing a Bath room for the use of the 14th Regt.
N. I. Hospital at Yellow.

Quantity	Description of Charges	Rate Per	Amount	Total
35	lgyrs of Brick in Chumam	34.	Cy 112 12	
$\frac{20}{27}$	— do of Concrete	18.	— do 1 17	
$1\frac{1}{2}$	— do of Brick in Chumam	34.	— do 4 11 1	
970	Sqrs of 1 coat of Chumam plastering and 2 coats of white washing	12.	Sqr 10 14 7	
20-8-3	lgyrs of of Country wood work	2.	Cy 41 6	
$3\frac{2}{3}$	Sqrs of Roofing with flat and Painted & Teak reapers Chumam borders	9.	Sqr 30 9 7	
$1\frac{4}{25}$	— do of flooring with Asphalt $\frac{1}{2}$ thick laid on 4" of Concrete	98.	— do 13 10 10	
1	— do of Open Tile work	4.	— do 4	
1	lgyrs of demolishing brick wall	3.	Cy 3	
$3\frac{2}{3}$	Sqrs of Tan Painting 2 Coats	14.	Sqr 4 4	
1	1 Pair of Jungle wood batter door 6 x 8 with frame & draw fittings locks and key complete	16.	each 16	
1	Bath on 3 wheels of teak wood	20.	— do 20	
1	Stand wooden to hold 8 ghurals of Country wood 12 x 2 x $2\frac{1}{2}$	6.	— do 6	
1	Grating wooden 8 x 6 of Teak wood	18.	— do 18	
	Total Rs		284 8 8	

F. omz

5/11/82

The District Engineer,

North Arcot.

10

The Chief Engineer

Deposited in Public Trust

Maisha

Dated 24. }
March 1874.

No. 3803

Enclosure 4.
X36420 Del. 6840688-10-11-74
Subject.

Recommends the plan
and estimates for a bath
room for the hospital at the
14th Regiment & Washington
ad-Willard with explanation

Ms. A. 9.2.1172.4-574.

2.4.74

MS. A. 9. 2. 4. 14

Brought Over	284 8.8
Subsides and Superintendence	10 7/4
Total Estimate Paper	295

Yellow Range Office
Yellow 19th Feb 1874
[Signed] Subrogacion
Assistant Engineer Yellow Range

[Signed] A. W. Drayner Colonel
Commanding Yellow
[Signature] Captain R. B.

Yellow 3/3/74
Assistant Engineer M. A. A. A.

1172 P. V. Departhe
 Proceeding of the Madras Government.
 Read the following

From the District Engineer
 N. Arcot. } (N. No. 3658 of 9 March 1874)
 From — do — do — (N. No. 3803 of 24 March 1874)

The estimate
 amounting to Rs 295
 for a Bath Room in
 connection with the
 Hospital of the 14th
 Regiment Native Infan-
 try at Vellore is sanc-
 tioned for execution
 when funds are avail-
 -able, on the site ori-
 -ginally proposed.
 But it is observed
 with reference to the
 last para of the
 District

M. J. 17/12
 D.

Military Building
 New work

Abstract Estimates
 No 75 of 1873-74

Rebate or credits
 P. V. Departhe

Rs. 295
 P. V. Departhe
 After the estimate for
 constructing a bath
 room for the use of
 the 14th Regt. N. I.
 & Hospital at Vellore

Estimated Rs 295

20/12/74

District
 Engineer's letter No 3803
 dated 24 March 1874
 to the Chief Engineer
 that no papers sub-
 -mitted for the orders
 of Govt in the Public
 Works Department
 are exempt from the
 scrutiny of the Chief
 Engineer, and that the
 papers in question might
 with propriety have
 been omitted.

G.M.W.

At the C.C.C.
 17.4.74

44
 4

Dr. Engr. R. Frost ✓
 Cont. J. R. A ✓
 Milby: Sept 10 ✓
 1. Copies despatched to all 15/5/74.

66-68.

3.10.74
 Cir. 15 April 74 - Rb - 18/4/74

7

Letter from the District Engineer. North. Arcot
 dated 24 March /74. No 3803.

Consulted for orders with
 reference to the Chief En-
 -gineer's objections to
 the proposed site of the
 bath room as noticed in
 Memo: No 196 of 13
 March /74.

Not accept the explana-
 tion: 11/4 Wb
Sh

March /74.

G.M.W. Col R
 Chief Engineer

1388
1828

Govt. of 1874 Madras.

PUBLIC WORKS.

To

The Dist. Engr.
North Arcot.

Dated

Recd.

Encl. 4.

G. O. 4th May 1874, No. 1172

Nos. 11-18

Bath Room in connection
with the Hospital of the 4th
Regiment Native Infantry
at Vellore -

Estimate amounting
to Rs 295, sanctioned for
execution when funds are
available, on the site
originally proposed.

1388

182

Recd. 182

182

182

182