

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS-RECORD OFFICE

Government of Madras

Public Works

DEPARTMENT

G.O. No.

1262

B.P. No.

Press

Mis.

Original

Dated.

8-5-

4874

195

Not to be folded or roughly handled

X
/

*Proceedings of the Madras Government, Public Works Department,
8th May 1874.*

No. 205. Read the following letter from Lieutenant-Colonel J. GODDARD, R.E., District Engineer, Presidency, to Colonel G. W. WALKER, R.E., Secretary to Government, Public Works Department, dated Fort St. George, 18th April 1874, No. 290:—

With reference to paragraph 2 of G. O., No. 309, dated 9th February 1874,

1 Plan.
1 Abstract of Estimate.
1 Specification Report.

I have the honour to submit, for the sanction of Government, plan and estimate, together with specification report,

amounting to Rupees 240, for constructing a chimney for the cook-room of the Garrison Serjeant Major's quarters in the fort.

2. At present the cook-room has virtually no chimney. There is a hole in the sloping tiled roof, but no flue to draw the smoke to the orifice, and the proposed arrangement supplies the need in an effectual manner.

3. The plan and estimate have been prepared at the request of the Military Authorities and duly approved of by his Excellency the Commander-in-Chief.

4. Funds may be allotted from the current year's Reserve under the head Military at the disposal of Government.

No. 206.

ORDER THEREON, 8th May 1874, No. 1,242.

MILITARY WORKS, No. 12.

SANCTIONED for execution from the grant for Minor New Works under Military in the Presidency District.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the District Engineer, Presidency.

.. Officiating Controller of Public Works Accounts.
.. Military Department.

Erd. S. T. Austin.
Spare Copies

Specification report to accompany an Estimate for Constructing
a Chimney over the Cook room attached to the Garrison Sergeant
Major's Quarter in Port Saint George. X
3

Amount of Estimate £250--

1. The present sloping roof of the
Cook room to be removed and the side and
cross walls raised 3 and 2 feet respectively as per
plan.

2. A Chimney to be built on the flat
roof obtained by raising the walls measuring 8 feet
in height by 1 1/2 ft with a granite stone to be
provided to support the Chimney similar to that
lately provided for the Barracks Sergeant's Quarter
Cook room.

3. The Cook room is to be terraced with
teakwood joists bricked on edge jelly & thick 3
Courses of flat tiles and plastering complete.

4. One Iron Chimney with Cap 15
long by 1 ft 6 in with 4 bolt iron tie rods to be
provided as per accompanying plan.

Port Saint George
11 February 1874

[Signature]
Lieut. Col.
District Engineer
Bengal

[Signature]
Comptroller

[Faint, mostly illegible handwritten text, possibly bleed-through from the reverse side of the page.]

[Handwritten notes and signatures at the bottom left of the page, including a date "Feb 11 1874" and a signature "J. W. ...".]

Abstract of Estimate No 493 of 1874.
Residency District.
Work. Improving the Cook room Chimney
of the Garrison Dyant Major in Fort Saint George.

Quantity	Description of work.	Price	Amount
231 Saff.	Coaly hire for removing the roof of the present Cook room and Chimney carrying materials cart fully to work yard	..	2 8.
240 (ft.	Dried work in Chumam	25	36 4.
12 ft.	Semicircular Arch work in Chumam	27	2 11.
20 Saff.	Carries work in Chumam including plastering	3.	3 12.
200 Saff.	Plastering with bricks on eye in Chumam jelly 5 thick & coarse flat tiles and plastering 3 coats Chumam to the Ceilings and terrace	27	54 ..
15 (ft.	Teak wood joints each wrought & put up	2 12.	41 4.
2	Old granite Stone to be laid under the Chimney including fixing	8.	1 ..
425 Saff.	Plastering walls with 2 Coats Chumam	2 76	10 7 10
15 Saff.	Iron Chimney complete	3 86	52 15 6
4	Polish Iron bar rods with Swedish iron clamps	2 8.	10 ..
	Coaly hire for repairing the floor & excavating earth also mending the fire places	..	2 ..
	Coaly hire for constructing masonry Chimney 8' as per plan including plastering Complete	..	10 ..
	Sundry charges including painting and fixing joints	..	13 18
	Total Papers		240 ..

Fort Saint George.
 11 February 1874.
[Signature]
 Approved by order
 Major
 District Engineer
 Deputy

xy

With reference to para
2 of G. O. No 309 dated 9th February
1894, I have the honor to

submitted for the consideration of
Government Plans and Estimates
together with Specifications
report amounting to No. 240
for constructing a chimney
for the cook room of the
Garrison Servt Majors Quarters
in the Fort.

2. At present the cook room has virtually no chimney. There is a hole in the sloping tiled

I have the honor to acknowledge the receipt of your letter of the 10th inst. in relation to the above named matter. I have the honor to inform you that the same has been forwarded to the proper authorities for their consideration. I am, Sir, very respectfully,
 Yours, very obediently,
 J. M. Smith

[Faint, illegible handwritten text]

tilled roof but no flue to
draw the smoke to the
surface and the proposed arrange-
ment supplies the need in
an effectual manner.

3. The Plan & Estimate
have been prepared at the
request of the Military
authorities and duly approved
of by His Excellency the
Commander in Chief.

4. Funds may be
allotted from the current
year's Reserve under the
head Military at the
disposal of Govt.

I have the honor to be

Yours Most Obedient

Wm Gordon Lloyd

Major General

18 April 1874

District Engineer

Mr 23/4

Adm. B. & G. Smith

"Quintus"

"Military B. & G."

Adm. B. & G. Smith

Adm.

for minor sea worth under Military in the field

Sanctioned for expenditure from the grant

1242

Mr 1874 Bell

Trans No 2357

The District Engr

Presidency

To the Chief Engr

Dec 2 to Jan 2

Engrs. 1st Engr

Dec 18 3 April 74

Dec 20 290.

Adm. B. & G. Smith

Sanction plan &

Estimate accompanying

to Rs 240 for repairs

viz the costs of repair

Chambers of the

Garrison says Rs 200 in the field

Adm 27/4/74
Adm 27/4/74
Adm 27/4/74
Adm 27/4/74

2357
Govt. of 1874 Madras.
PUBLIC WORKS.

To The Dist. Engr.
Residence

Dated

Recd.

Encl. 3

G. O. 8th May 1874. No. 1242

Amended
Nos. 205-206.

Chimneys

- Estimate of No. 240 for
improving the Cook
Room Chimneys of the
Garrison Sargeant Major's
Quarters at Fort St. George,
Sanctioned -