

(1) Number of pages_____

(2) Date of repair_____

(3) Initials of the Referencer_____

MADRAS RECORD OFFICE

Government of Madras

Public Works DEPARTMENT

G.O. No.	<i>1451</i>	Press
B.P. No.	<i>1541</i>	Mis.
Dated	<i>11. 6.</i>	<i>195-1874</i>

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
11th June 1874.*

No. 202. Read the following letter from Colonel E. A. FOORD, R.E., Inspecting Engineer for Buildings, to Colonel G. W. WALKER, R.E., Secretary to Government, Public Works Department, dated Coonoor, 18th May 1874, No. 709 :—

With reference to G. O., No. 56, dated 5th March 1874, I have the honour to forward, for the sanction of Government, an estimate of Rupees 9,200, accompanied by a plan and specification, for constructing a road from Trinity

1 Plan.
1 Estimate (Abstract).
1 do. (Detailed).
1 Specification.

Church to the Provost Cells, and round the Agram Barracks to the Pavilion Hospital at Bangalore.

2. The estimate provides for a road eight yards in breadth, but if it be reduced to six yards, a sum of Rupees 6,900 will be sufficient for the work.

No. 203. ORDER THEREON, 11th June 1874, No. 1,541.

MILITARY WORKS, No. 8.

RUPEES 9,200 are sanctioned for a road of eight yards width. The work will be entered in the Budget of 1875-76.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the District Engineer, Bangalore
,, Officiating Controller of Public Works Accounts.
,, Military Department.

Exd. E. C. Shunker.
Spare Copies

No 113 of 1873/74.

Estimate of the probable cost for
Making Road &c from Trinity Church to
Provost Cells and around the Agram Barracks
prepared agreeably to the requisition received from
the Assistant Quarter Master General Mysore
Division No 354 dated 29th July 1872.

Particulars of work No. Measurements
L B & Contents Total

New Roads

Earth work

From Trinity Church
to Garrison Provost 1 1740 24 1 41 760
- Raising the ground 1 600 24 1/2 21600

From Garrison Provost to
Hospital on the
Agram Barracks 1 2450 24 1 58800

From Hospital by Fa-
mily Lane light
Field Batteries and
around the Cavalry
Guard Room, Re-
creation Room to
Garrison Provost 1 6000 24 1 144000

Total of Earth work 266,160.

Particulars of work Measurements L B & contents Total

Gravelling

From Trinity Church
to Garrison Provost 1 1740 24 41760

From Garrison Provost
to Hospital on the
Agram Barracks 1 2460 24 58800

From Hospital by
Family Quarters
light Field Batteries
and around the
Cavalry Guard Room
Recreation Room to
Garrison Provost 1 6000 24 144000

Total sqrs of stone & clay
and gravel 6" thick well
watered and rammed } 244560

Tunnel of 6 Vents

Excavation

Abutments 2 27 3 2 1/2 405

Piers 5 27 3 2 1/2 10 12 1/2

Cutwaters 10 1 3/4 3 2 1/2 13 1/4

Wing walls 4 6 1/2 2 1/2 2 1/2 16 2 1/2

Total cft of Excavation 1711 1/4

Total cft of Foundation stones
in Chunam 1711 1/4

Particulars of work Measurements L B & contents Total

Superstructure

Abutments 2 27 2 1/2 2 3/8 354 3/8

Piers 5 27 2 1/2 2 1/4 759 3/8

Cutwaters 10 2 1/2 3/4 2 1/4 423 7/8

Caps to cutwaters 10 2 1/2 3/4 1/2 9 3/8

Wing walls 4 6 2 2 1/4 108

Blocking Course 2 47 1/2 2 1 190

Parapet walls 2 47 1/2 1 1/2 2 1/4 320 5/8

Total cft of Superstructure Stone
in Chunam 1783 5/8

Covering stone over
vents (21x6) 126 7 1/2 1 1/4 3/4 126 126

Rft of Stone slabs over
parapet wall 2 48 1 3/4 1/4 96 96

Pointing

Abutments 2 27 2 1/4 121 1/2

Piers on both sides 10 27 2 1/4 607 1/2

Cutwaters including Caps 10 4 3 120

Wing walls 4 8 4 1/4 136

Blocking course 2 47 1/2 1 95

Parapet wall around 2 98 2 1/2 490

Total sqrs of Pointing 1570

Sub

1874
 1875
 1876
 1877
 1878
 1879
 1880
 1881
 1882
 1883
 1884
 1885
 1886
 1887
 1888
 1889
 1890
 1891
 1892
 1893
 1894
 1895
 1896
 1897
 1898
 1899
 1900

1874
 1875
 1876
 1877
 1878
 1879
 1880
 1881
 1882
 1883
 1884
 1885
 1886
 1887
 1888
 1889
 1890
 1891
 1892
 1893
 1894
 1895
 1896
 1897
 1898
 1899
 1900

1874
 1875
 1876
 1877
 1878
 1879
 1880
 1881
 1882
 1883
 1884
 1885
 1886
 1887
 1888
 1889
 1890
 1891
 1892
 1893
 1894
 1895
 1896
 1897
 1898
 1899
 1900

P. W. 1874 Sept.
No. 3012

From
The Inspecting Engineer
for Buildings,

To
The Secretary to Govt.
P. W. Dept.

Dated 18th May 1874
Recd. 21st

Incl. 4.

Forwards, for sanction
an estimate of Rs 9200,
together with a plan
and specification for
constructing a road
from Trinity Church
to the Proctor cellars
and passing the same
Barracks to the Pavilion
Hospital at Bangalore.

For the same
have been taken
as a first class
one of the
household - viz
8 years in with

Refugee 2200 are contained for a road
of 8 yards width. The work will be
entered in the Budget of 1875-76

1541

M. J. 3012

27.5.

AMM

to be sent to Bangalore
- Bangalore
- Bangalore
- Bangalore

202-203.

Ad 29/5/74
in 2/5/74
und 6 Oct 21/74

3012



Govt. of 187-11 Madras.

PUBLIC WORKS.

To

The Lt. Govt.

Direct

Bangalore

Recd.

Vol 3

11 June 1874, No 1541

No. 202-203

Road from Trinity Church
to the Prison Cells, and
round the Agram Barracks
to the Pavilion Hospital at
Bangalore. Estimate of
Rs 9200 for a road of
8 yards width, sanctioned.
The work to be entered
in the Budget of 1875-76