

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public works. DEPARTMENT

G.O. No.	1870	Press
B.P. No.	218-219	Mis.
Dated	11-7-1894	195-

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
11th July 1874.*

No. 218. Read the following letter from Lieutenant-Colonel J. GODDARD, R.E., District Engineer, Presidency, to Colonel G. W. WALKER, R.E., Secretary to Government, Public Works Department, dated Fort St. George, 23rd June 1874, No. 1,373 :—

With reference to G. O., No. 1,392, of 23rd May 1874, I have the honour to submit for sanction a plan and estimate, with specification report, amounting to Rupees 5,250, for prolonging the tramway from the Grand Jail to the site of

the new workshops at Seven Wells, and to request that funds may be allotted from any source at the disposal of Government.

2. The estimate provides for everything necessary. The rates are reasonable and sufficient, and no supplementary works will hereafter be required.

3. Arrangements will be made for maintaining the present tramway as ordered in the above Government Order.

No. 219. ORDER THEREON, 11th July 1874, No. 1,870.

CIVIL WORKS, No. 13.

THE estimate of Rupees 5,250 is sanctioned. The question of the provision of funds will be separately considered.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the District Engineer, Presidency.

.. Officiating Controller of Public Works Accounts, with Abstract Estimate.

Exd. E. C. Shunker.
Spars Copies

Abstract of Estimate No 132. of 1874-75.

Work V. Prolonging the Tramway from the Jail to the Seven wells new Workshops in Black Town.

Quantity.	Description of work.	Rate			Amount			Total.			
		Rupies	Annas	Pice	Rupies	Annas	Pice	Rupies	Annas	Pice.	
Detail for Tramway for 10 feet.											
4 Cfs	Teakwood wrought and put up.	2	11	0	11	8	0				
20 Rft.	Bridge rails	0	8	0	10	0	0				
	Cooly hire for fixing the rails with new nails over sleepers	0	0	0	1	0	0				
	Cooly hire for excavating, raising 1 foot earth filling and levelling ground including graveling complete	0	0	0	2	8	0				
	Total for 10 running feet				25	0	0				
	Rs for 2100							5250	0	0	
Grand Total Rupees.									5250	0	0

Forth Saint George
23rd June 1874

Comd V.

For the Govt
Lieut Col. R.C.
District Engineer P. Secy.

Specification Report to accompany an Estimate
of Prolonging the Tramway from the Debtors Jail
and Telegraph Stores to the New Public Works
Stores and Workshops at Seven wells. Madras.

Amount of Estimate Rs. 5,250.

2100 ft running feet of Tramway to be
laid westward from the present terminus
near the grand jail to the North Gate
of the Public Works Stores and Workshops
at the Seven wells with new teakwood
sleepers bridge rails &c as per accompanying
detailed Estimate and Plan.

The Governor

Fort Saint George
23rd June 1874

Lieut. Col. P. C.
District Engineer Presy.

Comd. C. J.

Rs. 511¹¹ 1/4
21872.11.18.
Mr 3838/74

Order 23
22.5
21874.7.5

Abstract of an Estimate
of prolonging the tramway
from the Jail to the stores
at the Seven wells and Workshops
at Seven wells.

Amount Rs. 5,250

105-211 July 1/74
In H. No. 218

117338/74
2

No. 1373.
From,

Lieut. Col. J. Goodard R.E.
District Engineer, Presidency.

To,
Colonel G. R. Baker R.E.
Chief Engineer, and Secy
to Government D.P.R.

Sir,
With reference to G.O. No. 1392 of 28th May 1874,
I have the honor to submit for sanction a plan and
Estimate with Specification Report amounting to Rs 5250
for prolonging the tramway from the Grand Jail to the
site of the new Workshops at Seven Wells and to re-
quest that funds may be allotted from any source at
the disposal of Government.

Encls. 3.
Plan
Abst. of Est.
Specification
Report.

2. The Estimate provides for everything necessary.
The routes are reasonable and sufficient, and no supplemen-
tary works will hereafter be required.

3. Arrangements will be made for maintaining
the present tramway as ordered in the above G.O.

I have the honor to be
Sir,

Yours most obedient servant
J. Goodard
Lieut. Col. R.E.
District Engineer
Presidency

For S. Genl.
23rd June 1874.

1/23/83

Govt. of 1874 371115.

PUBLIC WORKS.

The Dist. Engr.
Presidency

11 July 1870

612-812
Nos.

Tramway Line - Then
estimate for prolonging
the tramway from the
Grand Jail to the site
of the new workshops
at Leven Wells Ranching
the question of the provision of funds

to be separately
considered of

1870
The estimate of Rs 250 is done.
kind - the question of the provision of funds will be separately considered.
To the Chief Engineer
Presidency.
Date 23rd June 1870.
Recd 24 June 1870.
Ct. 3.
1870
estimate for construction
of tramway tramway with
specification of that part
to be 5250. for prolonging
the tramway from the Grand
Jail to the site of the
new Workshops at Leven
Wells.
P. H. K. S. S. S.

612-812
Nos. 3838
The Dist. Engr.
Presidency.

20/7/83

28

The estimate of Rs 250 is done.
kind - the question of the provision of funds will be separately considered.
To the Chief Engineer
Presidency.

To the Chief Engineer
Presidency
The estimate of Rs 250 is done.
kind - the question of the provision of funds will be separately considered.
To the Chief Engineer
Presidency.

218-219