

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public Works DEPARTMENT

G.O. No.	2414	Press
B.P. No.		Mis.
Dated	25 - 8 -	195
		6876

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
25th August 1874.*

No. 629. Read the following letter from Lieutenant-Colonel J. GODDARD, R.E., District Engineer, Presidency, to Colonel G. W. WALKER, R.E., Secretary to Government, Public Works Department, dated Fort St. George, 7th August 1874, No. 3,029 :—

I HAVE the honor to submit for sanction a plan and estimate, amounting to Rupees 320, for erecting a new guard-room at the Commissariat Malt Liquor godown, 4th Line Banksall, Madras.

- 1 Plan.
- 1 Abstract Estimate.
- 1 Specification Report.

2. This project has been prepared at the request of the Commissary General, and approved of by that officer and by His Excellency the Commander-in-Chief.

3. The Commissary General states that at present a small room which was erected by his department from old timber is used as guard-room, and it leaks considerably in wet weather. It has been added to each wet season in the way of tin and tarpaulins to prevent leakage but without effect. The room being very small it is quite impossible to prevent the rain from beating in on the windward side and wetting the men while lying down, and consequently he urges the necessity for the erection of a new guard-room.

4. The estimate provides for every thing necessary. The rates are reasonable and sufficient, and no supplementary works will be hereafter required.

5. Funds may be granted from any source at the disposal of Government.

No. 630. ORDER THEREON, 25th August 1874, No. 2,414.

MILITARY WORKS, No. 11.

SANCTIONED for execution from the grant of Rupees 3,400 for Minor New Works, Military, at the disposal of the

District Engineer, no other funds being available.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the District Engineer, Presidency.

„ Officiating Controller of Public Works Accounts.
„ Military Department.

Exd. T. O'Connor.

Spare Copies

Work on the
 Constructing a General Room at the Camp General at Fort
 Gordon South West Virginia

Richard of Alabama 1863 & 1874-75

Quantity	Description of Work	Price	Amount, Total
690 ft	Brickwork in chimney	25 100 3	25 100 3
65	Flat arch in	33 92 3	33 92 3
63	Carved work in	54 515 1	54 515 1
1375 ft	Scaffolding with brick on edge, in chimney & belly & chimney flue	24 31 2	24 31 2
950	Plastering & putting chimney to the ceiling & top of the terrace	25 21 10	25 21 10
101	Plastering the walls with 2 coats of lime	39 6 3 9	39 6 3 9
112 1/2	Flaming with 8 square bricks in chimney & a bedding course of 3rd out	8 11 9 12 1/2	8 11 9 12 1/2
10 1/2	wall bricks underneath		
2	Wall Plates } old ones to be taken from the Gun Powder Factory		
1	Pair of Boston doors with frames hinges & bolts & complete	1 20 47 10 9	1 20 47 10 9
40 1/2 ft	Reframing the above	85 31 9	85 31 9
40 1/2	Pair of Boston windows shutters with frames & sash bars & complete	2 7 6 11 3	2 7 6 11 3
60	Gun gratings with feathered frames complete	5 5 1 1/2	5 5 1 1/2
60	Seaboard weather boards complete	1 1/2 7	1 1/2 7
245	Lead color 3 coats to doors, windows, gratings & joints & sea		
16 1/2 ft	Cost of painting the walls & roofs as indicated in the plan by dotted lines		
16 1/2 ft	Cost of painting a water conduit on the wall as per plan		
16 1/2 ft	Excavating foundation & filling the basement & leveling the ground		
16 1/2 ft	Cost of painting the side roof with required tiles & sash & sash		
16 1/2 ft	Cost of painting the side roof with required tiles & sash & sash		
16 1/2 ft	Cost of painting the side roof with required tiles & sash & sash		
16 1/2 ft	Cost of painting the side roof with required tiles & sash & sash		
16 1/2 ft	Cost of painting the side roof with required tiles & sash & sash		
16 1/2 ft	Cost of painting the side roof with required tiles & sash & sash		
16 1/2 ft	Cost of painting the side roof with required tiles & sash & sash		
16 1/2 ft	Cost of painting the side roof with required tiles & sash & sash		

Total \$ 320

J. S. Smith
 18 July 1874

J. S. Smith
 District Engineer

Camp Engineer

Specification Report to accompany an Estimate
for reconstructing a guard room at the Corner of
Hall Signa Bottom Bank shall at Madras.

Amount of Rupees 320.

The Guard Room is to be 13' 3" per length by 8
feet in breadth raised on a basement of 1' 6". The
foundations to be 2' 2" lat by 2' 3" average thickness.

The walls are to be 10 feet high and 1' 3" in
thickness plastered with 2 coats of chunam. The roof
to be stenciled with brick on edge jutting 3 courses of battens
and plastered with 3 coats of chunam.

The flooring to be of 8" square bricks. Old
joists of 10 feet long 4 inches deep and 2 inches
in thickness are to be provided.

Also an old batten door 3' x 6' and 3 new
batten windows with iron bars complete.

Port St George
18th July '74

[Signature]
Deot Eugene Freedy
Lt Col.

J. P. Watts. Colonel
Dy Commandant General -

[Signature]

[Signature]
18th July '74

18th July '74

Abstract of an Estimate
of constructing a foundation
at the Corner of Bank
Signa Bottom Bank
Line of Bank
shall at Madras.

Amount of Rupees 320.

18th July '74
18th July '74

[Signature]

2029.
From,

The District Engineer
Presidency

To,
The Chief Engineer, and
Secretary to Government
D.P.W.

Sir,
I have the honor to submit
for sanction a plan and estimate amount-
ing to Rs 52 for erecting a new Guard-room
at the Commisariat. Null Liquor godown -
4th line Bunksal, Madras.
2 - This has been prepared at the request
of the Commisary General and approved of
by that officer and by His Excellency the Com-
mander-in-Chief.
3 - The Commisary General states that
at present, a small room which was erected
by his department from old timber, is used
as guard room, and it leaks considerably
in wet weather. It has been added to each
wet season in the way of tin, and tarpau-
lins to prevent leakage but without
effect. The room being very small it is
quite impossible to prevent the rain from
beating in on the windward side & wetting
the

Encl.
1. Plan
1. Abstr. Est.
1. Specimen report.

[Faint, mostly illegible handwritten text in the left margin, including dates like '2029' and various signatures.]

the men while lying down; and consequently he
urges the necessity for the erection of a new
guard-room.

4. The Estimate provides for everything
necessary. The rates are reasonable & sufficient,
and no supplementary works will be hereafter
required.

5. Funds may be granted from any
source at the disposal of Government.

I have the honor to be
Sir,
Your most obedient servant
Wm. J. M. R. L.
District Engineer
Presidency

Fort St. George
7 August 1874
R. L.

P. W. 1874 Sept.
No. 4963

The Dist. Engineer
Presidency
To The Chief Engineer
S.P.W.

Date Recd. 7th 3 Aug 74

Encs. No 3029.
Submitted for sanction
a plan & Estimate amt.
to Rs 32 0/- for erecting
a guard-room at the
barracks. Matt Lierow
soldown, 4th time Bantwell
marras for the order

Received for execution from the
grant of Rs 32 0/- for minor new brick building
at the disposal of the District Engineer
so other funds being available.
Wm. J. M. R. L.
1629-630.
Rd 12/5/74
Cin 11/8/74
Rd to C. 18 Aug 74

24/11/74
6/11/74

4963

Govt. of Madras.

PUBLIC WORKS.

To The Dist. Engr.
Presidency

Dated

Recd.

Encl. 3

G. O. 28 Aug 74, No. 24/4

Nos. 625630.

Guard-room at the
Commissariat Mal
Liquor Godown - Madras

Estimate amounting
to Rs. 320 for erecting
a new Guard-room
Sanctioned -