

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public Works

DEPARTMENT

G.O. No.	2487	Press
B.P. No.		Mis.
Dated	3-9	6874 195

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
3rd September 1874.*

Read the following letters:—

No. 63. From Colonel A. S. MOBERLY, R.E., District Engineer, Cuddapah, to Colonel G. W. WALKER, R.E., Secretary to Government, Public Works Department, dated Camp at Vamula, 1st August 1874, No. 836.

I HAVE the honor to forward, for your sanction and allotment of funds, the accompanying sketch and estimate with specification, amounting to Rupees 1,800, for constructing a compound wall round the District Engineer's Office at Cuddapah, and to inform you that the work is necessarily required to prevent cattle from entering into the compound. An item of Rupees 19-10-8 was entered by my predecessor for planting a hedge, but it is simply impossible to plant a hedge for this sum, and almost an impossibility to get a hedge to grow here in consequence of the number of goats.

No. 64. From the same Officer, dated Camp at Kokkunttee, Kadiri Taluq, 14th August 1874, No. 929.

WITH reference to your memorandum, No. 601, under date the 8th instant, I have the honor to inform you that the entry should be stone in mud as mentioned in the specification. A cheaper wall might be constructed of merely mud, but this would be constantly requiring repair.

No. 65. ORDER THEREON, 3rd September 1874, No. 2,497.

CIVIL WORKS, No. 6.

His Excellency the Governor in Council is not prepared to sanction the outlay of Rupees 1,800 for enclosing the office compound of the District Engineer at Cuddapah while so many minor works of more importance are still unprovided with funds.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the District Engineer, Cuddapah.

Exd. S. T. Austin.
Spare Copies

No 929

Cuddapah District Engineer's Office
Camp Chokkumtee Kadapa Taluk
Dated 14th August 1874.

From

The District Engineer
Cuddapah

To

The Chief Engineer
D.P.W.

Sir

With reference to your Memorandum No 601 under date the 8th Instant I have the honor to inform you that the entry should be stone in mnd as mentioned in the specification; A cheaper wall might be constructed of merely mud but this would be constantly requiring repair

I have the honor to be
Sir

Your most obedt Servt

W. H. J. Col R.E.
District Engineer
Cuddapah

NO. 9100

Civil Buildings

New work.

ABSTRACT ESTIMATE.

District *Bundelapala* Talook *Bundelapala* Village *Bundelapala*
 Work *Constructing a Compound wall round the District Engineers Office.*

Quantities.	Description of Work.	Rate.	Per.	Amount.	Amount of each part.
529 ⁷ / ₂₇	Cy ² Kun Perin Chumam	28.	Cy ²	1324 ⁷ / ₂₇	
184 ⁹ / ₅₀	Sq ¹ Pointing both sides and top	1.	Sq ¹	181 ⁹ / ₅₀	
38	do. Plastering with 2 Coats of Chumam	34.	do.	1238.	
141	Cy ² Excavation all round	1.	Cy ²	813.	

Sundries and Superintendence @ 10 per Cent

Total Rs. 1800.

C. W. ...
 District Engineer
Luddapah

...

Sub Engineer

Bundelapala Range
28 July 1874

P.W. 1874
 No. 5168

The District Engineer
Cuddalore

The District Engineer
Cuddalore

...

...

...

...

...

...

Specifications to accompany Estimate for
Constructing a Compound wall round the District
Engineer's Office

The wall to have a foundation everywhere
not less than one foot in depth, the total height
including foundation to be 5 feet ~~high~~ and to be
1½ feet wide, total length exclusive of openings
for gates 190½ feet.

The wall to be built of roughly dressed
Kunker stone, and should be built in horizontal
layers embedded in stiff mud, the exposed
portions being neatly painted with Chunan,
the Chunan to enter wall in joints, to a depth of
¾ inch

The top of wall should be plastered with
two coats Chunan rubbed smooth and
polished

[Signature]

Sub Engineer in Charge
Cuddalore Range.

[Signature] Colonel R.E.
District Engineer
Cuddalore.

From, 1874-75-76

To, District Engineer

In charge Cuddalore Range.

Date 1874

Received July 1874

Rs. 1000 - 0 - 0

Abstract Estimate amounting to

for Constructing a Compound wall round the District Engineer's Office.

1874-75-76

1874-75-76

1874-75-76

N^o 836
From

Cuddapah District
Engineers Office
Camp Dammala
1st August 1874

The District Engineer
Cuddapah
To The Chief Engineer
Department Public Works
Madras

Sir, I have the honor to forward
for your sanction and allotment
of funds, the accompanying Sketch
and Estimate with specification
amounting to Rupees 1800 for constructing
a Compound Wall round the District
Engineers Office at Cuddapah and
to inform you that the work is
necessarily required to prevent
cattle from entering into the Com-
pound. An item of Rupees 19-10-8
was entered by my predecessor
for planting a hedge but it is
simply impossible to plant a hedge
for this sum and almost an
impossibility to get a hedge to
grow here in consequence of the number
of goats.

I have the honor to be
your most obedient servant
W. M. S. Colonel P. C.
District Engineer Cuddapah

Cuddapah Range

Cuddapah District

From D. 1. 7³⁰ Sept/74

The Officer in Charge of

Cuddapah Range

The District Engineer

Cuddapah

Dated

Received

1st July 1874

Specification to accompany

Estimate for constructing

a Compound wall

round the District

Engineers Office

Amount of Estimate Rs 1800

Mr. 4306/74
3/1/74

Public Works Department

Letter from District Engineer Fuddahali,
No. 836, dated 1st August 1874.

do

do

No. 929 of 11th Aug 74.

For Orders.

Submitted for orders
with remark that
possibly the outlay
may be worth incurring
to enable the compound
to be planted with
useful trees.

Letter that the Compound
is some 4 acres extent
But suppose I were 1/2 an
acre it would be large
than need be enclosed
for purpose. Trees wd
never pay for the outlay
24/81 R.

W. M. M. the R. E.

Secy: Government
S. P. L.

P. M. M. the R. E.
No. 14906
The District Engineer

Secy: Fuddahali

Mr. J. J. J. J. J.

Mr. J. J. J. J. J.
No. 14906
13th Aug 74
Received 6th Aug 1874

Mr. J. J. J. J. J.
No. 14906
13th Aug 74
Received 6th Aug 1874

Mr. J. J. J. J. J.
No. 14906
13th Aug 74
Received 6th Aug 1874

Mr. J. J. J. J. J.
No. 14906
13th Aug 74
Received 6th Aug 1874

Mr. J. J. J. J. J.
No. 14906
13th Aug 74
Received 6th Aug 1874

4906
5338

Original & duplicate
sent to the
Hon. Secy. to Govt.
for their consideration
22/8/11

22/8/11

Public Works Department
Proceedings of the Madras Government
From the Engineer
Read the following

Cuddapah (H.E. No. 836 dated
1 Aug 1874)
Do Do (H.E. No. 929 dated
14 Aug 1874)
2497

Md 2/10/11

His Excellency the
Governor in Council
is not prepared to
sanction the outlay
of Rs 1800 for im-
-proving the office com-
-pound of the District
Engineer at Cuddapah
while so many minor
works of more im-
-portance are still
unprovided with funds.
Gover

D. G. Cuddapah
S. Copy sent 9/9/74.

4906/5168

Govt. of Madras.

PUBLIC WORKS.

To

The Dist. Ingr.
Auddapah

Dated

Recd.

Encl.

G. O. 3 Sept. 1874, No. 2497

No. 63-65.

Office compound of the
Dist. Ingr. at Auddapah

Intimating that Govt.
are not prepared to
sanction the outlay of Rs.
1,800 for inclosing the
Office Compound -

63-65.

Recd 26/8/74 Rtd 27/8/74