

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras

Public Works

DEPARTMENT

G.O. No.	3013	Press
B.P. No.		Mis. _____
Dated	23-10-	C8761 195

Not to be folded or roughly handled

1✓

*Proceedings of the Madras Government, Public Works Department,
23rd October 1874.*

Read the following letters:—

No. 497. From Captain J. W. HINDLE, Officiating District Engineer, Vizagapatam, to Colonel G. W. WALKER, R.E., Secretary to Government, Public Works Department, dated Camp at Vizianagram, 31st August 1874, No. 1,069.

I HAVE the honor to submit, herewith, an estimate* and plan for making certain additions to the Lunatic Asylum at Waltair, and to request you will be

so good as to obtain the sanction of Government for the same.

2. The estimate in question has been prepared at the request of the Superintendent of the Asylum, who considers the proposed additions to be necessary.

3. In the event of the estimate being sanctioned, I beg to suggest that funds for the work be provided in the later part of the year.

No. 498. From the same Officer, dated Waltair, 26th September 1874, No. 1,253.

WITH reference to your memorandum, No. 703, of the 11th September 1874,

1 Estimate.

1 Plan.

I have the honor to inform you that I

have had fresh levels taken and find

that there is no objection, on the score

of levels, to the line you suggest, the fall being 1.86 feet. The estimate and plan, in the first instance, were framed at the request of the Civil Surgeon, whose object in choosing the line that he proposed was to water the gardens from the cistern near A and so economise labor.

* Rupees 167.

2. I forward herewith an estimate* for the proposed new line for your sanction and approval.

3. I have entered the proposed new line in the plan in yellow, so that you may be able to decide which of the two you think most desirable.

No. 499. ORDER THEREON, 23rd October 1874, No. 3,013.

CIVIL WORKS, No. 38.

The estimate of Rupees 167 is sanctioned, and may be carried out in anticipation of savings.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the District Engineer, Vizagapatam.
" Officiating Controller of Public Works Accounts.
" Public Department.

Exd. S. T. Austin.
Spare Copies

Estimate N^o 39 of 1874-75

Abstract Estimate of the probable cost of putting a Trap door to the well, railing around the top of the Douche and shower bath room, and a Channel and Cisterns in the Criminal inmates enclosure of the Lunatic Asylum at Waltair 3 ✓

Quantity	Particulars of Work	Rate	Per Item	Amount	Total
74	Aft. of Iron railing	1	.. Aft	74	..
1	Teak wood Trap Door to cover the mouth of the well (5 1/2 x 5 1/2)	25	.. each	25	..
23 3/4	Cyds of Brick work in Chunnam	2 14	.. Sq	68	4 6
55 1/2	Sqrs of Plastering over the channel with 2 Coats of Chunnam	2 6	.. Sq	13	3 10
0 7 1/2	Sqrs. of Plastering with 3 Coats of Chunnam	3 5	.. Sq	2	6 5
223	Aft. of Covering Stones	1 6	.. Aft	20	14 6
	Excavating foundations	..	..	5	..
				208	133
	Contingencies & Superintendence	7 8	.. Pct.	15	29
				<u>Total Rupees 224</u>	

Executive Engineer's Office
Virianagram
12th August 1874

Signed, H. F. Nordmann
Executive Engineer
Virianagram Range
per J. P. Nash
Supt of Lunatic Asylum

M. M. Pindle Captain
Offg. Dist Engr. Vizagapatam

District Engineer's Office
Camp Virianagram
31st August 1874

N^o 1069

From

Captain J. W. Hindle.

Offg District Engineer, Viragapatam

20

Colonel G. W. Walker. R. E

Secretary to Government P. W. D.
Madras.

Si;

I have the honor to submit herewith
an Estimate and Plan for making certain
additions to the Lunatic Asylum at Walden,
and to request you will be so good as to obtain
the sanction of Government for the same.

2. The Estimate in question has been prepared at the request of the Superintendent of the Colony, who considers the proposed additions to be necessary.

3. In the event of the Estimate being sanctioned, I beg to suggest that funds for the work be provided in the latter part of the year.

I have the Honor to be
Sir

Your most obedient servant
 M. N. H. C. Captain
 District Engineer, Vizagapatam

NEW WORK.

Abstract Estimate No.126.

TALUQ *Vinagapatam*
DISTRICT *Vinagapatam*

DISTRICT *Viragapalam*
 WORK. *Putting a trap-door to the well, railing around the top of the Doyche and Showerbath room, & a channel & cistern in the Criminal inmates enclosure of the Lunatic Asylum at Waltair.*

Quantity or Number.	Description of Work.	Rate.	Per Item.	Amount.	Total.
7/4	Pft of iron railing	1	. . Pft	7 1/4 - .	
1	Teakwood trapdoor to cover the mouth of the well ($5\frac{1}{2} \times 5\frac{1}{2}$)	25	. . Each	25 - .	
12 1/6	Cyds of brickwork in chunam	2 1/4	. . Cyd	31 15 8	
2.87 1/2	Sqr of plastering over the channel with 2 coats of chunam	2 6	. . Sqr	6 13 3	
0.36 1/4	Sqr of plastering with 3 coats of chunam	3 5	. . D	1 3 3	
115	Pft of covering stones	1 6	. . Pft	10 12 6	
	Excavating foundations	-	. . .	3 - .	
				155 12 8	
	Lundries & superintendence	7 8	. Cent	11 3 4	
	Total Rupees				167 -

District Engineer's Office
Waltham 26 September 1874

My Worthy Captain
Officer District Engineer, Viragayatan

Chas. H. Johnson

✓ 10-5013-23-10-74

20 Nov 1874 Boston
 Dear Mr. Corbitt - \$56.53.
 The Off. District Engineer
 Chicago has paid me
 the Pendang to Govt. Co. M
 Madras
 Dated 29th August 1874
 Recd 8th Sept -
 \$51069.
 ✓
 I have put this amount
 into my checking account
 and am estimating the
 for making certain
 additions to the same
 at my place at Malabar.
 Yours 703-11-1874

1253

District Engineer's Office
Waltair 26th September 1874

From Captain J. W. Hindle
Offg. District Engineer
Viragapatam

To Colonel G. W. Walker R.E.
Chief Engineer P.M.D.
Madras.

Sir,
With reference to your Memo No. 703 of the 11th September 1874, I have the honor to inform you that I have had fresh levels taken and find that there is no objection, on the score of levels, to the line you suggest, the fall being 1.86 feet. The Estimate and plan in the first instance were framed at the request of the Civil Surgeon, whose object in choosing the line that he proposed, was to water the gardens from the cistern near A and so economise Labor.

2. I forward herewith an estimate for the proposed new line for your sanction and approval.

3. I have entered the proposed new line

at A only

There is no objection to the line proposed from the cistern near A and so economise Labor.

No. 167

Ms. D. 23 68/74
in B. 13. 14/498.
x. 8. 3013-23-10-74.

x. 8. 3013-23-10-74.

Abstract Estimate

of the probable cost of putting

a trapdoor to the well,

raising around the top

of the Dunder's stone bath

to form a channel and

sidewalk in the immediate

vicinity of the

Scientific department Waltair

Estimated Expenses 167

line, in the plan, in yellow, so that you may
be able to decide which of the two you think
most desirable.

I have the honor to be
Sir

Your most obedt. servt.

M W Riddle Captain
Offg. District Engineer
Viragapatam

13 ✓

178

D. S. Fitzgerald
Ctly. Offr. of Army Chaplains
14/1/74.

22

Rated 26 } September 18th
Dec. 2^o 18th 41.

submitting for sanction

8/98

Dec 13/1914
Dec 13/1914
Dec 13/1914

16170563

16
ENC 3
30/3

Nos. 499 & 499

Pravara Channel in
the Pindari No. 2 Run
at Nallajur - Nagapattinam
Distance of 70 1/2 km.
The Channel connected
and to be carried out
in anticipation of
droughts — —