

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public Works DEPARTMENT

G.O. No.

B.P. No.

Press

Mis.

Dated

28 - 6 1955

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department,
23th June 1875.

No. 547. Read the following letter from Colonel E. A. FOORD, R.E., Superintending Engineer, Bellary, to Lieutenant-Colonel J. MULLINS, R.E., Officiating Secretary to Government, Public Works Department, dated Camp at Anantapur, 7th June 1875, No. 348:—

I HAVE the honor to submit, for the sanction of Government, an estimate of Rupees 193, accompanied by a sketch and report, for making certain improvements to the Provost Serjeant's quarters in the fort at Bellary. The estimate has been prepared on the requisition from the Military Authorities, and it has been approved by His Excellency the Commander-in-Chief.

2. Funds will be provided from the allotment for "Minor New Works, Military."

NEW WORKS. MILITARY.

ABSTRACT ESTIMATE.

BELLARY DISTRICT.

Work.—Certain alterations and improvements to the Provost Serjeant's Quarters in the Fort at Bellary.

Quantities.	Description of Work.	Rate			Per	Amount			Amount of each part.
		RS.	A.	P.		RS.	A.	P.	
297	Cubic feet, removing stone in chunam	0	0	3	C. feet.	4	10	3	
169½	Do. stone in chunam	0	2	6	"	26	7	1	
98½	Square feet plastering, two coats ...	4	4	0	Square.	4	2	10	
163	Do. wall pointing	1	10	0	"	2	10	5	
142	Do. blue-washing with two coats.	0	5	0	"	0	7	1	
28	R. feet slabs 1½ × ¾	0	4	6	R. feet.	7	14	0	
1,068	Square feet scraping and white-washing with two coats ...	0	4	6	Square.	3	0	1	
840	Do. scraping ceiling and do. do. ...	0	5	0	"	2	10	0	
423	Do. wood oiling do.	1	6	0	"	5	13	1	
528½	Do. flooring with 18" square slabs.	12	0	0	"	63	7	2	
172½	Do. floor pointing and relaying	0	14	0	"	1	8	2	
31½	Do. door panelled and venetian complete, with bolts, locks, &c. ...	1	5	3	S. feet.	41	13	4	
15	Window venetian do.	1	7	2	"	21	11	6	
Total		...	...	...		186	3	0	
Deduct value of old materials		...	...	...		2	12	0	
Net Total ...		...	...	...		183	7	0	
Add Sundries at 5 per cent.		...	...	...		9	9	0	
Total Estimate		...	...	...					193 0 0

BELLARY, 17th April 1875. (Signed) W. JACKSON, Assistant Engineer, P.W.D.
(Signed) E. A. FOORD, Colonel, R.E., Superintending Engineer.

Proceedings of the Madras Government, Public Works Department,
28th June 1875.

No. 548.

ORDER THEREON, 28th June 1875, No. 1,795.

MILITARY WORKS, No. 17.

The estimate forwarded with the
above letter is sanctioned. Funds will be
provided from the source indicated by the
Superintending Engineer.

(True Extract.)

Major, R.E.

Offg. Joint Secretary to Government.

To the Superintending Engineer, Bellary.
" Controller of Public Works Accounts
" Military Department.

Report to accompany the Estimate for improving
the Garrison Stores Serjeant's Quarters in the
Garrison Hospital, Fort.

Amount of Estimate Rupees 190.

The accompanying Sketch shows the Quarters
occupied; there is no communication with the room C,
as it is separated from the rest of the Quarters by a
wall and gable, D, running to the top of the sloping
tiled roof, and by the screen wall E, in the verandah;
it is proposed to place a doorway in the wall D, and,
for the sake of ventilation, to remove all the gable over
the side walls and to place a window at F, the
screen wall E, should be removed to H, to open com-
munication throughout the verandah.

The Quarters are very dusty and dirty, on ac-
count of part of the verandahs not being flagged,
provision is made in the Estimate for flooring those
parts, and for re-pointing the old flooring slabs.

The room C will require whitewashing, and
the doors of the Quarters should be wood oiled.

Bellary

Dated 29th April 1875.

[Signature]

Asst. Engr. D. H.

N^o 348.

Tapeog. h. gr. Bice
Camp. Avantapric
7th June 1875.

Camp. Avantopre
 7th June 1895.
 The Sapoq. Regiment.
 Beem

The Secretary of Government
Public Works Department
Madras.

I have the honor to submit
for the sanction of Government our
estimate of Paper 193 accompanied by
a sketch and report for making certain
improvements to the Provost Sergeant's
Quarters in the Fort at Beccanough.

The Estimate has been prepared on the requisition from the Military authorities and it has been approved by His Excellency the Commander in Chief

Funds will be provided from the allotment for "Minor new works Military."

I have seen
 a fine Collyer
 In my opinion
Best

10

of Office in Charge

of
V.O. of
The London

12th May.
 26.28 January
 11.11.18
 13.11.18

Clare 20: 18m 18m

17th Dec 2
2/78

211
He had to accompany me to
Glenade for our brother
the American General Wey-

quarters in the Garrison
Hospital, South Mallory.

*Received by J. H. Madsen the 1900
August 10th 1870*

D. No. 1895-2040
No. 385-2

Handwritten: *Handwritten*

Handwritten: *Handwritten*

Handwritten: *Handwritten*

Handwritten: *Handwritten*

Handwritten: *Handwritten*

Handwritten: *Handwritten*

Handwritten: *Handwritten*

The Super High
Salary

28 June

549-578

Improvements to the
Provost-Sergeant's Quarters
at Bellary. — Estimate
of Rs. 193 for —, sanctioned
with remarks as to
the provision of funds.